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EXHIBIT A

ABBREVIATIONS AND DEFINITIONS

Unless otherwise specified, wherever the following abbreviations or terms are used in this
Contract, they shall have the meanings set forth below:

ADT Average Daily Traffic
AET All Electronic Tolling
ALPR Automatic License Plate Reader
AMADTT Actual Measured Average Daily Traffic Transactions
AVC Automatic Vehicle Classification
AVI Automatic Vehicle Identification
BOS Back Office System
CD ROM Compact Disc Read Only Memory
CFR Code of Federal Regulations
CMS Changeable Message Sign
CP Contract Price
CSC Customer Service Center
CSR Customer Service Representative
DBE Disadvantaged Business Enterprise
DBMS Data Base Management System
DMV Department of Motor Vehicles
DVR Digital Video Recorder
ERS Enterprise Commercial Reporting System
ETC Electronic Toll Collection
ETL Extract Transfer Load
FCC Federal Communications Commission
FHWA Federal Highway Administration
FIFO First in First Out
FONSI Finding of No Significant Impact
GAAP Generally Accepted Accounting Principles
GUI Graphical User Interface
IAG E-ZPass InterAgency Group
ICD Interface Control Document
IFA Indiana Finance Authority
INDOT Indiana Department of Transportation
ITP Instructions to Proposers
Indiana Finance Authority/Joint Board Exhibit A Exhibits to Toll Services Agreement
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IVR Interactive Voice Response

KPI Key Performance Indicator
KPTIA Kentucky Public Transportation Infrastructure Authority
KYTC Kentucky Transportation Cabinet
LAN Local Area Network
LED Light Emitting Diode
LPN License Plate Number
LPR License Plate Recognition
MAP-21 Moving Ahead for Progress in the 21%' Century Act
MOMS Maintenance On-Line Management System
MOT Maintenance of Traffic
MSP Maintenance and Support Plan
MTBF Mean time between failure
MTP Master Testing and Commissioning Plan
MTTR Mean time to repair
NEMA National Electrical Manufacturers Association
NEPA National Environmental Policy Act
Nlets National Law Enforcement Telecommunications System
NTP Notice to Proceed
OCR Optical Character Recognition
OSHA Occupational Safety and Health Administration
PCI DSS PCI Data Security Standard
PCO Potential Change Order
Pl Personally Identifiable Information
PPA Public Private Agreement
PS Price Sheet
QA/QC Quality Assurance/Quality Control
QMP Quality Management Plan
RFID Radio Frequency Identification
RFP Request for Proposals
ROD Record of Decision
ROW Right-of-Way
RS Roadside System
RV Registered Video
RVA Registered Video Account
SLA Service Level Agreement
SMS Short Message Service
TCS Toll Collection System
Indiana Finance Authority/Joint Board Exhibit A Exhibits to Toll Services Agreement
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TED Kentucky Transportation Cabinet’'s Enterprise Database

TMC Traffic Management Center

TOC Toll Operations Center

TR Technical Requirements

TRIMARC Traffic Response and Incident Management Assisting
the River Cities

TSP Toll System Provider

UPS Uninterruptible Power Supply

USDOT United States Department of Transportation

US GAAP United States Generally Accepted Accounting Practices

uv Unregistered Video

VES Violation Enforcement System

VPN Virtual Private Network

VPS Violation Processing Services

WAN Wide Area Network

WucC Walk-Up Center

129 Agreement means the agreement required pursuant to 23 U.S.C. 129,
entered into between the States and FHWA on July 30, 2012.

Acceleration Costs means those fully documented increased costs reasonably
incurred by TSP (that is, costs over and above what TSP would otherwise have
incurred) which are directly and solely attributable to increasing the rate at which the
work is performed in an attempt to complete necessary elements of the work earlier
than otherwise anticipated, such as for additional equipment, additional crews, lost
productivity, overtime and shift premiums, increased supervision and any unexpected
material, equipment or crew movement necessary for re-sequencing in connection with
acceleration efforts and/or a Recovery Plan.

Access Control _System means a control system that restricts access to
designated facilities of the TCS.

Actual Knowledge means and shall be strictly limited to facts and information
actually known to and present in the mind of TSP’s or the Joint Board’s Authorized
Representative, as the case may be, after due consultation with other personnel of such
party directly involved with the Work, the Toll Facilities or the Project, as applicable.

Actual Measured Average Daily Traffic Transactions means the total number
of Traffic Transactions occurring on all of the Bridges, collectively, over a 365 day
consecutive period, divided by 365.

Affiliate means: (1) any Person which directly or indirectly through one or more
intermediaries controls, or is controlled by, or is under common control with, TSP or any
Equity Member, and (2) any Person for which 10% or more of the equity interest in such

Indiana Finance Authority/Joint Board Exhibit A
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Person is held directly or indirectly, beneficially or of record by TSP, any Equity Member
or any Affiliate of TSP under clause (1) of this definition. For purposes of this definition
the term “control” means the possession, directly or indirectly, of the power to cause the
direction of the management of a Person, whether through voting securities, by
contract, family relationship or otherwise.

All Electronic Tolling System (AET) means the identification and processing of
all vehicles and tolls in an open road environment through electronic means either
through the use of an RFID Transponder or an electronic camera image of the license
plate or a combination of those modes.

Approval Process means the process set forth in Section 3 of this Agreement
for Joint Board review and approval of Toll System Provider's submittals of System
Documentation.

As-Built System Documentation means documents required to be prepared by
TSP and delivered to the Joint Board pursuant to the Technical Requirements that
constitute a complete and accurate record of the TCS as delivered, installed,
configured, tested and approved for operation.

Authorized Representative means the individuals authorized to make decisions
and bind the parties on matters relating to the Contract Documents pursuant to
Exhibit X to this Contract.

Automatic Vehicle Classification (AVC) means the process for automatic
vehicle detection, separation, and classification of vehicles used for the determination of
tolls due.

Back Office Installation Plan means the approved Plan required pursuant to TR
Item TP-005.

Back Office System (BOS) means the portion of the TCS that includes the Back
Office Host, database, CSC and VPS. The Back Office Host controls all aspects of the
TSP with respect to the back office and is configurable and flexible to accommodate
additional facilities and different functionalities.

Back Office System (BOS) Host means the Hardware, Software and systems
used to process Traffic Transactions, Financial Transactions, CSC, TOC and any
transaction database and applications.

Back Office System (BOS) Hosting Price (vears 1 through 7) means the
complete, fixed price compensation to be paid by the Joint Board to TSP for
performance of the Back Office System (BOS) Hosting Work (excluding actual direct
Pass-Through Cost Items).

Back Office System (BOS) IT Operations and Maintenance Price (years 1
through 7) means the complete, fixed price compensation to be paid by the Joint Board
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to TSP for performance of the Back Office System (BOS) Operations and Maintenance
Work.

Back Office System (BOS) IT Operations and Maintenance Work means the
work that TSP shall perform pursuant to TR Section OM.

Back Office System (BOS) Plan means the approved Plan required pursuant to
TR Item TP-002.

Back Office System (BOS) Work means the work that TSP shall perform
pursuant to TR Section BO.

Baseline Test means a test meeting all the requirements for a “Baseline Test’
specified in TR Section TP-020.

Breach of Standards of Performance Notice means a written notice given by
the Joint Board to the TSP pursuant to Section 11.2 of the Contract.

Bridge or Bridges means any one or more of the East End Bridge, the New
Downtown Bridge or the Kennedy Bridge.

Budget means the annual budget for Pass-Through Cost Items agreed to by the
Parties pursuant to the process set forth in Section 12.13 of the Contract.

Business Critical System means any Hardware, Software, operations or other
element of the system that causes loss of business efficiency resulting in failure to meet
non-revenue related Performance Requirements.

Business Rules means the set of rules that details how the TSP shall respond
to various operating situations that occur during the toll collection process based on
business case and policy decisions and the treatment of those transactions throughout
the account maintenance and violation enforcement phases.

CCTV_System(s) means closed circuit television system used to monitor the
security of facilities within the TCS.

Certificate of End of Operations and Maintenance Term Acceptance means
the Joint Board certificate issued pursuant to Section 4.13.2 of the Contract.

Change Directive means a written direction signed by the Joint Board directing
a change in the Work that complies with the requirements of Section 13.2.

Change in_Law means the enactment, adoption, modification, repeal or other
change in any Law that occurs after the issuance of the NTP, including any change in
the judicial or administrative interpretation of any Law, or adoption of any new Law,
which is materially inconsistent with Laws in effect on the NTP issuance date, but
excluding any such change in or new Law which was passed or adopted but not yet
effective as of the NTP issuance date.
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Change Order means a written order issued by the Joint Board to TSP
delineating changes in the requirements of the Contract Documents in accordance with
Section 13 of the Contract and establishing, if appropriate, an adjustment to the
Contract Price or a Completion Deadline.

Change Order Notification Process means the procedural requirements set
forth in Section 13 of the Contract.

Claim means a separate demand by TSP, which is disputed by the Joint Board,
for a time extension under the Contract, or payment of money or damages arising from
work done by or on behalf of TSP in connection with the Contract.

Code Escrow Agent means the escrow company that the Joint Board
designates to hold the Source Code Escrow.

Commercial Off-the-Shelf (COTS) means commercially available off-the-shelf
hardware and Software that is sold to the general public in the same precise form and
requires little to no modification to use that is supplied by the TSP as part of the TCS.

Commonwealth means the Commonwealth of Kentucky.

Completion Deadline(s) means and refer to one or more of the following
deadlines for TSP to complete a portion of the Work: the Pre-Toll Operations
Readiness Deadline; the Mobilization Readiness Deadline; the East-End Bridge Tolling
Readiness Deadline, the Downtown Bridges Temporary Traffic Configuration Tolling
Readiness Deadline and the Downtown Bridges Final Traffic Configuration Tolling
Readiness Deadline.

Components means all Spare Parts (including consumables), other than Major
Spare Parts, that are required for the continuous operation and maintenance of the TCS
in accordance with the Contract Documents during the Term.

Configurable means, with respect to the approved Business Rules or any other
aspect of the TCS, that TSP may change the relevant rule or aspect of the TCS without
material modification of Software code.

Configuration_and Change Management Plan means the plan that TSP is
required to deliver pursuant to TR Section TP-018.

Configuration Work means all Work required to prepare the complete set of
System Documentation.

Contract means the Toll Services Agreement made and entered into the
day of , 2014, between the IFA, on behalf of the Joint Board, and the TSP,
including all Contract Documents. The Toll Services Agreement is sometimes referred
to in the Contract Documents as the “Agreement”.
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Contract Documents means the Agreement, including all exhibits, and the other
documents listed in Section 1.2 of the Contract, including all amendments to the
foregoing, and all Change Orders and Change Directives issued.

Contract Price means the Total Toll Collection System Capital, Maintenance
and Operations Price specified on Form G-1 “Contract Price-Total Toll Collection
System Capital and Operations and Maintenance Price,” Item Number CP-0017 of the
Price Sheets included in Exhibit C. It is the fixed price that the Joint Board shall pay to
the TSP to complete the Project, including the Contract Price Components.

Contract Price_ Components means the Total Toll Collection System Capital
Price, and the Total Toll Collection System Operations and Maintenance Price (Years 1
through 7), as specified on Form G-1 of Exhibit C.

Contract Time means the time specified in the Contract Documents for
completion of the Work. This time may be specified as a fixed date, a given number of
days, or a combination of both. The Contract Time may be amended by mutual written
agreement to include authorized extensions of time as the Contract requires.

Correspondence means any and all information in written or electronic copy
sent to and from the CSC.

Costs means costs which are incurred or expended, reported and documented
by Contractor in accordance with generally accepted accounting principles, to the extent
applicable, to perform the Work in accordance with the Contract Documents, excluding:

@) Unrealized losses;
(b) Costs of criminal proceedings if the result is a conviction;

(c) Executive compensation and gifts, gratuities and entertainment to the
extent the same would not be deductible from Contractor's adjusted gross income
(assuming Contractor were a stand-alone for-profit corporation) under the Internal
Revenue Code;

(d) Legal penalties or fines assessed under applicable Laws, except penalties
and/or fines (other than with respect to late payment of taxes) assessed on the basis of
negligence or strict liability;

(e) Default rates of interest;
)] Interest charges and penalties for late payment;

(9) Prepayment premiums and penalties, except to the extent the prepayment
results in lower subsequent costs determined on a net present value basis;

(h)  Travel costs that would not be allowable under 48 CFR 31.205-46(d), if it
were applicable;
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0] Training costs that would not be allowable under 48 CFR 31.205-44, if it
were applicable;

()] Trade, business, technical and professional activity costs that would not
be allowable under 48 CFR 31.205-43, if it were applicable;

(K) Fines and penalties, including late penalties on taxes, as defined under 48
CFR 31.205-15, if it were applicable except penalties and/or fines (other than with
respect to late payment of taxes) assessed on the basis of negligence or strict liability;

()] Losses on other contracts as defined under 48 CFR 31.205-23, if it were
applicable;

(m) Independent research and development costs except to the extent that
such costs are incurred for the benefit of the Toll Facilities or are otherwise approved by
the Joint Board in writing;

(n) Excessive contributions or donations under 48 CFR 31.205-8, if it were
applicable;

(0) Compensation incidental to business acquisitions as defined under 48
CFR 31.205-6(), if it were applicable;

(p) Employee Stock Ownership Plan (ESOP) costs to the extent disallowed
under 48 CFR 31-205-6(j)(8), if it were applicable;

(e)) Unreasonable post-retirement benefits other than pensions as defined
under 48 CFR 31.205-6(0), if it were applicable;

(9] Employee rebate and purchase discount plans as defined under 48 CFR
31.205-6(n), if it were applicable;

(s) Unallowable public relations and advertising costs as defined under 48
CFR 31.205-1(f)(3) and 48 CFR 31.205-1(f)(4)(i), if it were applicable;

® Unallowable lobbying and political activity costs under 48 CFR 31.205-
22(1), (2) and (6), if it were applicable;

(u) Costs which are more than the costs for similar goods and services set
forth in generally available commercial list prices, taking into account reasonable
seasonal variations; and

(V) Costs which are not justifiable by life cycle analysis, accelerated delivery
or accelerated completion of goods or services (as used herein "life cycle analysis"
means an analysis indicating that costs relating to the construction, installation,
modification, maintenance or provision of services, parts, supplies, equipment or
materials to the Toll Facilities or any or all parts or components thereof which are higher
than the cost of functionally equivalent construction, installation, modification,
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maintenance service, part, supply, equipment or material are justified because such
increased cost will result in a lowering of costs to be incurred in the future equal to or
greater than the difference between the cost incurred and the cost of its functional
equivalent; such analyses being typically performed using a net present value
methodology).

Critical Path means each critical path on the Project Schedule, which ends on a
Completion Deadline (i.e. the term shall apply only following consumption of all
available Float in the schedule for such Completion Deadline).

Critical Path Method (CPM) means a method for scheduling the work where all
major components of the work are laid out in a diagram to show the proper sequencing
of tasks and the necessary time required for each task, showing which tasks are critical
to each other.

CSC Pre-Toll Operations Work means the Work that the TSP is required to
perform to operate the CSC during the Pre-Toll Operations Period.

CSC Pre-Tolling Operations Commencement means the point at which TSP
starts to conduct the CSC Pre-Toll Operations Work.

Custodian means the party identified as the Custodian in the Custody and
Revenue Control Agreement.

Custodian _Account(s) means the accounts established by the Custodian
pursuant to the Custody and Revenue Control Agreement to receive deposit of all Gross
Revenues collected by TSP.

Custody and Revenue Control Agreement means the Agreement among the
IFA, KPTIA, the Custodian, the Revenue Control Manager and the TSP, pursuant to
which the Custodian will establish and maintain the Custodian Accounts.

Custom Software has the meaning set forth in Section 20.5(a) of the Contract.

Customer Service Center (CSC) means the facility that houses the equipment,
Software, and personnel required to establish, manage, and maintain customer
accounts; provide customer service; process Registered Video and Unregistered Video
Transactions and license plate images, and prepare Customer Statements for toll bills
and violation enforcement in accordance with the Tolling Body’s business policies and
procedures. Also, the location that houses the integrated system that contains
infrastructure equipment, Software, and services required to manage customer
accounts, process toll payments, obtain correct account name and address information,
and prepare billing and invoicing for payment processing. The CSC is used generically
to designate full account management services provided by the TSP.

Customer_Service Center (CSC) Operations and Maintenance Price means
the fixed price total compensation that the Joint Board shall pay TSP for the Customer
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Service Center Operations and Maintenance Work (excluding actual, direct Pass-
Through Item Expenses).

Customer Service Center (CSC) Operations and Maintenance Work (years 1
through 7) means the Work that TSP is required to perform pursuant to TR Section OM
and CS.

Customer Statements means all invoices, violation notices or other billing and
collections related documents sent to customers.

Customer Website means the website used for customers to open accounts,
update account information, make violation payments and obtain information about the
Project that is available to customers from a standard internet commercial browser
including access from a smart phone, and includes any mobile applications if provided
by the Toll System Provider.

Data Mart means a separate copy of all TCS transaction, account and event
data to be used by the States’ Parties.

Day or day means calendar days unless otherwise expressly specified.

DB Contract means the agreement between KYTC and the DB Contractor for
design and construction of the Downtown Crossing Bridge and reconstruction of the
Kennedy Bridge.

DB _Contractor means Walsh Construction Co., as design-builder of the
Downtown Crossing, including its successors and assigns.

Delay Liquidated Damages means the amount(s) that TSP is required to pay to
the Joint Board for delay in meeting certain TCS Deadlines pursuant to Section 4.12 of
the Contract.

Deliverable means all requirements for work products, end products and other
items, elements and submissions specified in the RFP and that the TSP is required to
prepare and submit to the Joint Board for its concurrence and/or acceptance as
specified in the TR.

Delivery Phase means the period of time from NTP until Revenue Service for
each Bridge.

Derby Festival Thunder Over Louisville means the downtown celebration of
the beginning of activities associated with the annual Kentucky Derby.

Developed Intellectual Property has the meaning set forth in Section 20.5 of
the Contract.

Developer means WVB East End Partners, LLC, as the developer of the East
End Crossing, including its successors and assigns.
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Development Agreement means the agreement among INDOT, IFA, KYTC,
KPTIA, and the Louisville and Southern Indiana Bridges Authority effective as of
October 16, 2012, which defines the roles and responsibilities for procurement, revenue
sharing, financing, construction, tolling, operation, and maintenance of the Project under
a single financial plan and Project Management Plan.

Deviations means any change, deviation, modification or alteration from the
requirements of the Contract Documents, applicable Law and the Governmental
Approvals.

Differing Site Condition means physical conditions of an unusual nature,
differing materially from those ordinarily encountered in the area and generally
recognized as inherent in the type of work provided for in this Contract. The term shall
specifically exclude all such conditions of which TSP had actual or constructive
knowledge as of the Proposal Date. The foregoing definition specifically excludes (a)
changes in surface topography; (b) variations in subsurface moisture content; (c) Ultility
facilities; (d) Hazardous Materials, including contaminated groundwater; and (e) any
conditions which constitute or are caused by a Force Majeure Event.

Disaster Recovery System Plan means Plan to sustain operations and revenue
collection of the system in case of a failure of a device or component of the TCS.

Division of Motor Vehicles (DMV) means the agencies in Indiana and Kentucky
that provide vehicle registration information for UV Transactions and support the
implementation of penalties against toll violators. In Kentucky, the agency that functions
in this manner is referred to as the Department of Vehicle Regulation and in Indiana, the
agency that functions in this manner is referred to as the Bureau of Motor Vehicles.

Downtown Bridges means both the New Downtown Bridge and the Kennedy
Bridge.

Downtown Bridges Final Traffic Configuration means the end condition of the
completed Downtown Crossing, with traffic flow in one direction only on each of the New
Downtown Bridge and the Kennedy Bridge.

Downtown Bridges Final Traffic Confiquration Tolling Readiness Deadline
means the guaranteed date by which TSP must achieve Downtown Bridges Final Traffic
Configuration Tolling Readiness, in accordance with Section 4.12.4 of the Contract.

Downtown Bridges Temporary Traffic_Configuration means the condition
when the New Downtown Bridge is open to bi-directional traffic and the Kennedy Bridge
is open to one lane of southbound traffic.

Downtown Bridges Temporary Traffic Configuration Tolling Readiness
Deadline means the guaranteed date by which TSP must achieve Downtown Bridges
Temporary Traffic Configuration Tolling Readiness, in accordance with Section 4.9.2 of
the Contract.
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Downtown Bridges Temporary Traffic _Configuration Infrastructure
Turnover Date means, with respect to each of the Kennedy Bridge and the New
Downtown Bridge respectively, the date on which the DB Contractor has completed
design and installation of all roadway infrastructure elements of the relevant Bridge that
are DB Contractor’s responsibility, including civil work and utilities, to a sufficient level of
completion that will enable the TSP to complete its installation, integration and testing
Work to the point necessary to achieve Downtown Bridges Temporary Traffic
Configuration Tolling Readiness. The support elements to be provided by the DB
Contractor as a condition to the Downtown Bridges Temporary Traffic Configuration
Turnover Date for each of the Kennedy Bridge and the New Downtown Bridge include
the following elements for each such Bridge:

* Tolling gantries to cover both directions of traffic in the area that is identified in
the yellow highlighted section on the location drawing in the Reference Information
Documents for the relevant Bridge.

* Concrete foundation slab and cabinet for the control cabinet that shall be
located near the tolling gantries.

» Conduits under the roadway at each of the Toll Zones in order for the TSP to
connect its equipment between the two gantries at each Project Site.

* Fiber optic stub points/junction boxes at each of the Toll Zone sites, at each
location where equipment shall be installed by TSP, and to the TOC building that
requires connection to the fiber backbone.

« Commercial power to all of the Toll Zones, other TCS equipment locations.
« Static signs and footings.

« Site grading, drainage, pavement, and utilities to accommodate the on-site TDC
building which shall be designed and installed by TSP.

Downtown Crossing means the construction, reconstruction, operation and
maintenance of both bridges being constructed/reconstructed by the Kentucky design-
build team to carry 1-65 traffic, consisting of the Kennedy Bridge and the New Downtown
Bridge.

East End Crossing means the construction, operation, and maintenance of a
new bridge to connect the Gene Snyder Freeway in Kentucky to the Lee Hamilton
Highway in Indiana, completing 1-265’s loop around the Louisville-Southern Indiana
metropolitan area.

East End Bridge means the bridge resulting from the developed East End
Crossing project.

East End Bridge Tolling Infrastructure Turnover Date means the date the
Developer is required pursuant to the Development Agreement to make the East End
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Bridge tolling infrastructure available to the Toll Services Provider for the Installation
Work.

East End Bridge Tolling Readiness Deadline means the guaranteed date by
which TSP must achieve Tolling Readiness for the East End Bridge, in accordance with
Section 4.9.2 of the Contract.

Effective Date means the date of this Contract or such other date as shall be
mutually agreed upon in writing by the Joint Board and TSP.

Electronic Toll Collection (ETC) Component means a system of integrated
devices and components that perform the automatic recording and reporting of vehicle
transactions through electronic media in a Toll Collection System. This component
consists of AVI readers, antenna and transponders.

Eligible Surety means a bonding surety licensed in the State, listed on the U.S.
Department of the Treasury’s “Listing and Approved Sureties” (found at
www.fms.treas.gov/c570/c570.html), rated “A” or higher by at least two nationally-
recognized rating agencies (Fitch Ratings, Moody’s Investor Service and Standard &
Poor’s) or rated at least A-, X or higher according to A.M. Best's Financial Strength
Rating and Financial Size.

End of Contract Transition Plan means the Plan to be provided by the TSP
which details the steps necessary to seamlessly transfer toll operations for the Project
to another Joint Board contractor at the end of the Term without disruption in toll
operations or degradation of performance.

End of Operations and Maintenance Term Acceptance means the occurrence
of all of the events and satisfaction of all of the conditions set forth in Section 4.13 of the
Contract.

Environmental Approvals means all Governmental Approvals arising from or
required by any Environmental Law in connection with development of any portion of
the Project.

Environmental Law means any Law that regulates or governs the use,
generation, manufacture, storage, handling, treatment, recycling, transportation, or
disposal of Hazardous Material or pollution or protection of human health, safety, and
the environment, including: (1)the Comprehensive Environmental Response,
Compensation and Liability Act (42 U.S.C. 889601, etseq.); (2)the Hazardous
Materials Transportation Act (49 U.S.C. 881801, etseq.); (3)the Resource
Conservation and Recovery Act (42 U.S.C. 88 6901, et seq.); (4) the Toxic Substances
Control Act (15 U.S.C. 88 2601, et seq.); (5) the Clean Water Act (33 U.S.C. 88 1251,
et seq.); (6) the Clean Air Act (42 U.S.C. 88 7401, et seq.); (7) the Emergency Planning
and Community Right-to-Know Act (42 U.S.C. 88 11001, et seq.); (8) the Qil Pollution
Act (33 U.S.C. 88 2701, et seq.). With respect to work in the State of Kentucky, the
term Environmental Law shall also mean and include all applicable Kentucky laws that
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regulate or govern the use, generation, manufacture, storage, handling, treatment,
recycling, transportation, or disposal of Hazardous Material or pollution or protection of
human health, safety, and the environment, and with respect to Work in the State of
Indiana, the term Environmental Law shall also mean and include all applicable Indiana
laws that regulate or govern the use, generation, manufacture, storage, handling,
treatment, recycling, transportation, or disposal of Hazardous Material or pollution or
protection of human health, safety, and the environment. The term "Environmental
Law" shall not include the Occupational Safety and Health Act (29 U.S.C. Section 651,
et seq.).

Equipment Lane means a travel lane or shoulder that passes through the Toll
Zone that shall be equipped with Toll Collection System equipment and has all
necessary Hardware, and Software to meet all requirements of the Roadside System.

Equity Member means (a) each entity with a direct equity interest in the
Proposer (whether as a member, partner, joint venture member, or otherwise), and (b)
each entity proposed to have a direct equity interest in the Toll System Provider.

Error means an error, omission, inconsistency, inaccuracy, deficiency or other
defect.

ETC Account means an account established by a Project customer for the
payment of tolls based upon the Transponder registered to the account holder.

ETC Component means a process consisting of RF antenna(s) and reader
equipment installed for a toll lane and a compatible Transponder mounted in a vehicle
for automatic unique identification of the vehicle upon the electronic read of the
Transponder as it passes through the lane.

ETC Contractor means, individually and collectively, the equipment contractor(s)
supplying the Joint Board-Provided ETC Equipment. As of the date of this Contract, the
ETC Contractor is Kapsch TrafficCom IVHS, Inc.

ETC Eqguipment means the Joint Board-Provided ETC Equipment and any other
ETC equipment included in the ETC Component.

Evaluation Committee means the group that will review the technical proposals
and score them pursuant to the guidelines contained herein. The group will consist of
representatives from INDOT, KYTC, and non-voting expert advisors.

Event Transaction means any data produced by the System or an operator that
describes the status of the hardware, software and any processes within the TCS. An
Event Transaction provides data that can be used to determine the operational status of
the system including any errors, outages or faults.

Excusable Delay has the meaning set forth in Section 13.6 of the Contract.
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Expendable Materials means construction materials (e.g. lumber, steel,
concrete, re-bar) and equipment (e.g. shovels, power tools, office equipment,
computers) that are completely incorporated into the work or have no salvage value at
completion of the work.

Extended Services means services provided by TSP to accommodate toll
transactions in excess of the range specified in Section 13.9.1.5 of the Contract.

Federal Reqguirements means the provisions required to be part of federal-aid
construction contracts, including but not limited to the provisions set forth in Exhibit F to
this Contract.

Final Operations and Maintenance Payment means payment by the Joint
Board of the final installment of the Total Toll Collection System Operations and
Maintenance Price.

Final Operations and Maintenance Price Invoice means the TSP’s invoice
submitted to the Joint Board requesting the Final Operations and Maintenance Payment
in accordance with Section 12.8 of the Contract.

Final Payment means payment by the Joint Board of the final installment of the
Contract Price with respect to either the TCS Installation Work, or the Operations and
Maintenance Work, depending upon the context.

Final System Documentation means the complete final System Documentation
needed by TSP to configure, install, integrate test and maintain the TCS, satisfying the
requirements of TR Section TP.

Financial Transaction means financial data related to the credits, debit,
adjustments and reversals made within the TCS and made by any external service
provider.

Fiscal Year means the calendar year or any other consecutive 12-month period
selected by TSP and approved by the Joint Board.

Float means generally the difference between early completion times and late
completion times for activities as shown on the Project Schedule, and shall include any
float contained within an activity as well as any period containing an artificial activity
(that is, one which is not encompassed within the meaning of “work.

Flow of Funds Flow Chart means the illustration in Attachment C-3 to the
Technical Requirements detailing the various ways in which the TSP shall collect Gross
Revenues, and the procedure for handling, depositing, reconciling and transmitting
Gross Revenues.

Force Majeure Event means any of the events listed in clauses (a) through (g)
below, subject to the exclusions listed in clauses (i) through (vii) below, which materially
and adversely affects TSP’s obligations, provided such events are beyond the control of
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the TSP-Related Entities and are not due to an act, omission, negligence, recklessness,
willful misconduct, breach of contract or Law of any of the TSP-Related Entities, and
further provided that such events (or the effects of such events) could not have been
avoided by the exercise of caution, due diligence, or reasonable efforts by TSP:

(@  Any earthquake, tornado, hurricane or other natural disaster;

(b)  Any epidemic, blockade, rebellion, terrorism, war, riot, act of sabotage or
civil commotion;

(c) Any Change in Law, which (1) requires a material modification of the non-
configurable elements of the TSC, (2) requires TSP to obtain a new major
State, Commonwealth or federal approval not previously required for the
Project, (3) results in an increase in TSP’s costs directly attributable to the
Change in Law of at least $100,000, or (4) specifically targets the Project;

(d)  any spill of Hazardous Material by a third party who is not a TSP-Related
Entity which occurs after the date upon which the NTP was issued and is
required to be reported to a Governmental Entity and which renders use of
the roadway or construction area unsafe absent assessment, containment
and/or remediation;

(e) Issuance of a temporary restraining order or other form of injunction by a
court that prohibits prosecution of a material portion of the Work, except to
the extent arising out of, related to or caused by, the delay, act, omission,
negligence, willful misconduct, recklessness or breach of contract or Law
by any of the TSP-Related Entities;

)] A traffic incident caused by a States’ Party or a third party that causes
physical damage to the Roadside System; and

(9) From and after System Acceptance, malicious or other acts by third
parties that TSP is not required to control or supervise causing physical
damage or similar occurrence to the Roadside System.

The term “Force Majeure Event” shall be limited to the matters listed in clauses
(a)_through (g) above, and shall apply only on an individual Crossing basis. The
occurrence of a Force Majeure Event as to any Bridge shall not apply to other Bridges
and aspects of the Project unless the same event has occurred as to such other Bridges
and aspects. “Force Majeure Event” specifically excludes from its definition the
following matters which might otherwise be considered a force majeure event:

0] any fire or other physical destruction or damage, or delays to the
Project which occur by action of the elements, including lightning,
explosion, drought, rain, flood, snow, storm, except as specified in

clause (a);
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(i) except as provided in clause (g), malicious or other acts intended to
cause loss or damage or other similar occurrence, including
vandalism or theft;

(i)  any strike, labor dispute, work slowdown, work stoppage,
secondary boycott, walkout or other similar occurrence;

(iv)  the suspension, termination, interruption, denial, failure to obtain,
non-renewal or change in any requirements of any Governmental
Approval, except for any such matter falling within the scope of
clauses (c), (d) or (e);

(v) any increased costs or delays related to failure to obtain any
approval, work or other action from a Ultility owner;

(vi) the presence at, near or on a Project Site, as of the date upon
which the NTP is issued, of any Hazardous Material, including
substances disclosed in documents made available or provided to
the TSP by the Joint Board prior to the date upon which the NTP is
issued, as well as any substances contained in any structure
required to be demolished in whole or in part or relocated as part of
the work;

(vii) any matters not caused by the Joint Board or beyond the control of
the Joint Board and not listed in clauses (a) through (q).

General Warranty Period has the meaning assigned in Section 11.4.1 of the
Contract.

Generally Accepted Accounting Principles means such accepted accounting
practice as, in the opinion of the accountant, conforms at the time to a body of generally
accepted accounting principles.

Good Industry Practice means the exercise of the degree of skill, diligence,
prudence and foresight which would reasonably and ordinarily be expected from time to
time from a skilled and experienced professional systems integrator, engineer,
constructor, installer, toll collection and violations enforcement operator or maintenance
provider seeking in good faith to comply with its contractual obligations, complying with
all applicable Laws and Governmental Approvals, using accepted systems integration,
configuration, installation, construction and maintenance standards, and toll collection
and violations enforcement standards, processes, procedures and criteria normally
used on similar projects in the United States, and engaged in the same type of
undertaking in the United States under similar circumstances.

Governmental Approval means any permit, license, consent, authorization,
waiver, variance or other approval, guidance, mitigation agreement, or memoranda of
agreement/understanding, and any amendment or modification of any of them provided
by Governmental Entities including State, Commonwealth, local, or federal regulatory
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agencies, agents, or employees, which authorize Work, but excluding any such
approvals given by or required from any Governmental Entity in its capacity as a Ultility
owner.

Governmental Entity means any federal, State, Commonwealth, or local
government and any political subdivision or any governmental, quasi-governmental,
judicial, public or statutory instrumentality, administrative agency, authority, body or
entity other than the Joint Board.

Gross Revenues means all revenues from whatever source received or
collected, or caused to be collected, by TSP as agent for the Joint Board hereunder,
including all revenues and receipts from users of the Bridges (e.g. collections from AVI
users, deposits for transponders, daily toll collections, collections of fees, and of fines
and penalties from violators). Gross Revenues include unearned revenues received as
prepaid amounts for customer ETC accounts.

Guaranteed Performance Reguirements means the Performance
Requirements with respect to which Performance Liquidated Damages or Performance
Stipulated Damages that are assessed pursuant to Section 4.10.6 and Section 4.10.7 of
the Contract, as more particularly defined in Exhibit N to the Contract.

Guarantor means any Person providing a guaranty with respect to TSP’s
obligations under this Contract.

Hardware means the physical, tangible and permanent components of a
computer or data processing system.

Hazardous Materials means (i) any chemical, material or substance at any time
defined as or included in the definition of “hazardous substances,” “hazardous wastes,”
‘hazardous materials,” “extremely hazardous waste,” “acutely hazardous waste,”
‘radioactive waste,” “bio-hazardous waste,” “pollutant,” “toxic pollutant,” “contaminant,”
“restricted hazardous waste,” “infectious waste,” “toxic substance,” or any other term or
expression intended to define, list or classify substances by reason of properties
harmful to health, safety or the indoor or outdoor environment (including harmful
properties such as ignitability, corrosivity, reactivity, carcinogenicity, toxicity,
reproductive toxicity, “TCLP” toxicity” or “EP toxicity” or words of similar import under
any applicable Environmental Laws); (ii) any oil, petroleum, petroleum fraction or
petroleum derived substance; (iii) any drilling fluids, produced waters and other wastes
associated with the exploration, development or production of crude oil, natural gas or
geothermal resources; (iv) any flammable substances or explosives; (v) any radioactive
materials; (vi) any asbestos-containing materials; (vii) urea formaldehyde foam
insulation; (viii) electrical equipment which contains any oil or dielectric fluid containing
polychlorinated biphenyls; (ix) pesticides; and (x) any other chemical, material or
substance, exposure to which is prohibited, limited or regulated by any Governmental
Entity or which may or could pose a hazard to the health and safety of the owners,
operators, users or any Persons in the vicinity of the Project or to the indoor or outdoor
environment.

” ” ”
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Hazardous Materials Management means sampling, stock-piling, storage,
backfilling in place, asphalt batching, recycling, treatment, clean-up, remediation,
transportation and/or off-site disposal of Hazardous Materials, whichever is the most
cost-effective approach authorized under applicable Law.

Hazardous Materials Management Plan means the TSP’s Plan for Hazardous
Materials Management if Hazardous Materials or recognized Potential Environmental
Conditions are encountered.

Image Processing System means an imaging system used to record license
plate images of selected vehicles (to be defined in the Business Rules) in a still image
form including processing of such images. It also includes all controllers, servers, and
software required to perform OCR and vehicle matching.

Indemnified Parties means the Commonwealth of Kentucky, KPTIA, KYTC, the
Louisville/Jefferson County Metro Government, the State of Indiana, Clark County,
Indiana, INDOT, Indiana Finance Authority, the Bridges Authority, the Tolling Body and
the Joint Board, and their respective officers, directors, board members, employees,
consultants, representatives, agents and successors and assigns.

Indiana Department of Transportation (INDOT) means the Indiana state
agency responsible for planning, building, and operating Indiana’s transportation
system, including the development and implementation of a strategic plan to meet the
needs of Indiana and its stakeholders, and to enhance economic development.

Indiana_Finance Authority (IFA) means a body politic and corporate with
authority to assist Indiana in the financing, acquisition, building, and equipping of
structures for state use, including highways, toll roads, and bridges.

Indiana Parties means INDOT and IFA.

INDOT Building means the main INDOT office located at One North Capital
Avenue, Indianapolis, IN 46204.

Initial Operating Budget has the meaning assigned in Section 12.13.1 of the
Contract.

Installation_and Delivery Phase means the time period during which the TSP
performs the Installation Work.

Installation Work means the Work that TSP is required to perform from NTP to
System Acceptance.

Installation Work Reguirements has the meaning assigned in Section 2.1.3.1
of the Contract.
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InterAgency Group means the InterAgency Group comprised of 25 toll road
operators in the E-ZPass network that organizes and controls the documents and
technology used within the E-ZPass network for interoperable ETC, also referred to as
E-ZPass.

Interface Control Document means the document that defines the file formats
and related Business Rules for processing data or transactions, and the interface or
interfaces between two subsystems, which is used to connected different commercial
systems to meet functional or performance requirements. An Interface Control
Document describes the interworking of two elements of a system that share a common
interface. For example, a communications interface is described in terms of data items
and messages passed, protocols observed and timing and sequencing of events.

Interlocal means the agreement between INDOT, IFA, KYTC, and KPTIA
entered pursuant to IC 36-1-7 et seq. and KRS 65.210 to 65.300 to facilitate the
accomplishment of the Project by sharing the individual agencies’ powers with the Joint
Board, the Tolling Body, and each other as necessary to comply with the terms of the
Development Agreement, and for the benefit of the citizens of Indiana and Kentucky.

Joint Board means a board created by the Interlocal Agreement composed of
the Public Finance Director of the State of Indiana, the Chairperson of KPTIA, the
Secretary of KYTC, and the Commissioner of INDOT, or any of their representatives or
their respective successors. The Joint Board may designate one or more individuals or
groups of individuals to administer the Contract(s). Any reference made to the Joint
Board in this document shall mean the Joint Board or its designee. Specifically, “Joint
Board approval” means approval by a designee of the Joint Board unless the nature
and scope of the approval contemplated would require a formal resolution in
accordance with Joint Board by-laws.

Joint Board Authorized Representative shall mean the Persons designated as
the Joint Board Authorized Representative(s) in Exhibit X.

Joint Board-Caused Delays means delays arising from the following matters
and no others, but only to the extent that they (i) materially adversely affect a Critical
Path, (i) are not mitigated by or susceptible to handling by a work around or
consumption of Float, and (iii) are not due to an act, omission, negligence,
recklessness, willful misconduct, breach of contract or violation of Law of or by any of
the TSP-Related Entities:

(A)  Joint Board-Directed Changes;

(B) failure or inability of the Joint Board to provide responses to
proposed schedules, plans, System Documentation, condemnation
and acquisition packages, and other submittals and matters for
which response is required, within the time periods (if any)
indicated in the Contract Documents, or other failure of the Joint
Board to act within a reasonable time period with respect to actions
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which it is required to take under this Contract, including failure to
provide TSP with access to the Project Site in accordance with the
approved Project Schedule, following delivery of written notice from
TSP reasonably requesting such action in accordance with the
terms and requirements of this Contract; and

(C) uncovering, removing and restoring Work, if such Work exposed or
examined is in conformance with the requirements of the Contract
Documents, the Governmental Approvals and applicable Law,
unless such conforming Work was performed or materials used
without adequate notice to and opportunity for prior inspection by
the Joint Board.

Any suspension of Work arising from litigation shall not be considered a Joint
Board-Caused Delay (although it may qualify as a Force Majeure Event under clause
(e) of the definition of “Force Majeure Event”) despite the fact that the Joint Board may
specifically direct TSP to suspend the Work. Joint Board-Caused Delays shall apply
only on an individual Bridge basis. The occurrence of a Joint Board-Caused Delay as to
a single Bridge shall not apply to other Bridges and aspects of the Project unless the
same event has occurred as to such other Bridge or aspect of the Project.

Joint Board-Provided Approvals shall mean, with respect to each Crossing, as
applicable, the following:

(@) the ROD or FONSI, as appropriate;

(b) nationwide permit for the placement of dredged and fill material into
waters of the United States under Section 404 of the Clean Water
Act (33 U.S.C. §1344) and certification that the actions permitted
under the Section 404 permit are in compliance with State water
guality requirements and other applicable State laws under Section
401 Water Quality Certification (33 U.S.C. § 341)(1986); and

(c) approvals under the National Historic Preservation Act (16 U.S.C.
8 470(f)) and implementing regulations (36 C.F.R 88 800, et seq.)
to the extent the Joint Board has agreed to be responsible therefor.

Joint Board-Provided ETC Equipment means the readers, antennae and other
ETC Equipment supplied by the ETC Contractor and provided by the Joint Board to the
TSP for use in the TCS, as listed in Exhibit L.

Joint Board Standards means all the applicable State and Commonwealth
public works standards, criteria, requirements, building codes and/or regulations.

Kennedy Bridge means the bridge currently carrying I-65 traffic which is to be
rehabilitated and reconstructed to carry only I-65 southbound traffic.
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Kennedy Crossing means the rehabilitation, reconstruction, operation, and
maintenance of the bridge currently carrying 1-65 traffic to carry only 1-65 southbound
traffic.

Kentucky Parties means KPTIA and KYTC.

Kentucky Public Transportation Infrastructure Authority (KPTIA) means the
independent de jure municipal corporation and political subdivision of the
Commonwealth of Kentucky with the authority to participate in the construction,
operation, financing, and oversight of significant transportation projects connecting
Kentucky and Indiana, and to review, approve, and monitor all such projects, and to
assist with the operation, financing, and management thereof in accordance with KRS
Chapter 175B.

Kentucky Transportation Building means the main Kentucky Transportation
Cabinet Office located at 200 Mero Street, Frankfort, KY 40622.

Kentucky Transportation Cabinet (KYTC) means the department and agency
of the Commonwealth of Kentucky responsible for, and with authority to direct and
control the establishment, construction, and maintenance of Kentucky’s primary road
system.

Kentucky Transportation Cabinet’s Enterprise Database (TED) means the
database used by KYTC to store accounting, road and bridge conditions, and other
related data for reporting purposes.

Key Personnel means those TSP personnel positions specified in Section 7.3.1
of the Contract.

Latent Defect means a material defect in the Joint Board-Provided ETC
Equipment that exists at the time the TSP issues its certification that the Work has
satisfactorily completed the Pre-Production Controlled Test, but is not known to the TSP
or cannot be discovered by TSP’s inspection, review, testing and commissioning of the
Joint-Board Provided ETC Equipment in accordance with Good Industry Practices and
the other requirements of the Contract Documents.

Law or Laws means any statute, law, regulation, ordinance, rule, judgment,
order, decree, permit, concession, grant, franchise, license, agreement, directive,
guideline, policy requirement or other governmental restriction or any similar form of
decision of or determination by, or any interpretation or administration of any of the
foregoing by, any Governmental Entity, which is applicable to any portion of the Project,
any ROW, and/or the Work, whether now or hereafter in effect, including Environmental
Laws.

Lien means any pledge, lien, security interest, mortgage, deed of trust or other
charge or encumbrance of any kind, or any other type of preferential arrangement
(including any agreement to give any of the foregoing, any conditional sale or other title
retention agreement, any lease in the nature of a security instrument and the filing of or
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agreement to file any financing statement under the Uniform Commercial Code of any
jurisdiction).

Liguidated Damages means the amounts designated as liquidated damages
that TSP is required to pay to the Joint Board pursuant to Section 4.10 and Section 4.12
of the Contract, and Exhibit N to the Contract.

Losses means any loss, damage (including personal injury, property damage
and natural resource damages), injury, liability, cost, expense (including attorneys’ fees
and expenses (including those incurred in connection with the enforcement of any
provision of this Contract)), fee, charge, demand, investigation, proceeding, action, suit,
claim, judgment, penalty, fine or Third Party Claims.

Louisville-Southern Indiana Ohio River Bridges Project (LSIORB Project)
means the construction, reconstruction, operations, maintenance, and tolling of the
Downtown Crossing and the East End Crossing.

Louisville-Southern Indiana Ohio River Bridges Toll Project (Project) means
the construction, operations, maintenance of the AET System for tolling of the
Downtown Bridges and the East End Bridge.

Maintenance means the ongoing work to operate and keep the System
operational to collect revenue after the commencement of Revenue Service.

Maintenance Online Management System (MOMS) means an automated, fully
integrated system that monitors the status of operational equipment in real-time, records
equipment and process failures, notifies maintenance personnel, generates and tracks
work orders, maintains preventative maintenance schedules, generates repair history,
provides alerts for hot listed vehicles, maintains parts inventory and asset management,
and allows communication between TSPs and the Joint Board.

Maintenance Payment Bond has the meaning set forth in Section 8.1.4 of this
Contract.

Maintenance Performance Bond has the meaning set forth in Section 8.1.4 of
this Contract.

Maintenance and _Support Plan _(MSP) means the approved written
maintenance and support plan and procedures for preventative and corrective
maintenance and support activities for the TCS developed by TSP and approved by the
Joint Board as provided in TR Section TP.

Maintenance Records means the maintenance records that TSP is required to
maintain pursuant to TR Section OM.

Major_Spare Parts means a field replaceable unit that consists of Hardware
components that operate the major subsystems of the TCS (e.g. AVC, VES). Major
Spare Parts also means those Spare Parts and categories of Spare Parts listed in
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Exhibit BB, the actual cost of which shall be a reimbursable Pass-Through Cost Item
with respect to any Major Spare Parts that need to be replaced after the first calendar
year of the Contract Term and that are no longer covered by a manufacturer’s warranty,
or that should have been covered by a warranty absent the failure of TSP to comply
with its obligation to provide and maintain such warranties.

Major_Spare Parts Costs has the meaning assigned such term in Section
12.12.2 of the Contract.

Major_Subcontractor means any Subcontractor that is a party to a Major
Subcontract.

Major Subcontract means (a) a contract with the entity(ies) primarily
responsible for (i) Roadside ETCS; (ii) Toll Operations Center; (iii) BOS; (iv) CSC; and
(v) Customer service walk-up centers; and (b) a Subcontract to perform any part of the
Work or to provide any materials, equipment or supplies for the Project on behalf of Toll
System Provider valued in excess of 15 percent (15%) of the Contract Price for Work
prior to Acceptance, and (b) a Subcontract for Work that includes any systems
programming, equipment installation, or provision of operations personnel.

Master Testing and Commissioning Plan means the plan that TSP is required
to deliver pursuant to TR Section TP-019.

Minor_Revisions means changes that are primarily aesthetic in nature, do not
involve material changes in system or database architecture, and are not based on
Technical Requirements for the Configuration Work or statutory and non-discretionary
standards relating to public health, safety and welfare. Minor Revisions may include,
without limitation, changes or additions to configurable business rules, configurable
logic, display items that can be derived from already captured data, and screen and
report layouts, data inclusions, title, colors, graphics and fonts.

Mission _Critical _System means any Hardware, Software, operations,
equipment, material, supplies, parts or other element of the TCS that causes
unrecoverable or recoverable revenue loss.

Mobilization Readiness has the meaning provided in Section 4.7.1 of the
Contract.

Mobilization Readiness Date means the date on which TSP achieves
Mobilization Readiness for the Project.

Mobilization Readiness Deadline means the guaranteed date by which TSP
must achieve Mobilization Readiness as specified in Section 4.7.2 of the Contract or be
assessed liqguidated damages for delay in achieving Mobilization Readiness.

Monthly Operations and Maintenance (O&M) Report means the monthly
report of the TSP’s operations and maintenance activities, including TCS performance
measured against the Performance Guaranties, that TSP is required to submit for Joint
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Board approval pursuant to TR Section TP during the TCS Operations and Maintenance
Term.

Monthly Progress Reports means all reports that TSP is required to submit on
a monthly basis pursuant the Technical Requirements.

Monthly Project Management Report means the monthly report of the TSP’s
activities measured against the Progress Milestones that TSP is required to submit for
Joint Board approval pursuant to TR Section TP during the Installation Period.

National Electric Safety Code means the model code covering the installation
of electrical conductors, equipment, and raceways; signaling and communications
conductors, equipment, and raceways; and optical fiber cables and raceways published
by the IEEE Standards Association.

National Electrical Manufacturers Association (NEMA) means the association
that defines standards for various grades of electrical enclosures typically used in
industrial applications. Each is rated to protect against designated environmental
conditions. A typical NEMA enclosure might be rated to provide protection against
environmental hazards such as water, dust, oil, coolants, or atmospheres containing
corrosive agents. A full list of NEMA enclosure types is available at
http://www.nema.org.

Network Operations and Maintenance Price means the total fixed price
compensation (excluding actual direct Pass Through Cost Items) that the Joint Board is
obligated to pay the TSP for the Network Operations and Maintenance Work.

Network Operations _and Maintenance Work means all work necessary to
maintain, operate and support the Wide Area Network and Local Area Network.

Network Systems means Software and Hardware used to transmit and receive
data between various components internal and external to the TCS.

Network Systems Plan means the plan that describes the network OSI Layer 2
and Layer 3 architecture, design and configuration of the Wide Area Network and Local
Area Network for the TCS.

New Downtown Bridge means the new bridge spanning the Ohio River that,
together with the Kennedy Bridge, is part of the Downtown Bridges.

New Downtown Crossing means the construction, operation, and maintenance
of the New Downtown Bridge.

Nonconforming Work means Work that any Governmental Entity or the Joint
Board determines does not conform to the requirements of the Contract Documents, the
Governmental Approvals, applicable Law or the Design Documents.
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Non-Disclosure Agreement means TSP’s standard non-disclosure or restricted
use agreement which executed agreement shall be accepted by the TSP in connection
with the Project.

Notice of Mobilization Readiness means a written notice from the Joint Board
to the TSP indicating the Joint Board’s determination that the TSP has satisfied all
conditions to Mobilization Readiness.

Notice of Partial Termination for Convenience means written notice issued by
the Joint Board to TSP terminating part of the Work of TSP for convenience.

Notice of Pre-Toll Operations Readiness means a written notice from the Joint
Board to the TSP indicating the Joint Board’s determination that the TSP has satisfied
all conditions to Pre-Toll Operations Readiness.

Notice of Revenue Service Commencement means a written notice from the
Joint Board to the TSP establishing the date on which tolling will commence.

Notice of Termination for Convenience means written notice issued by the
Joint Board to TSP terminating the Work of TSP for convenience.

Notice of Tolling Readiness means a written notice from the Joint Board to the
TSP pursuant to Section 4.9.3 of the Contract indicating that the Joint Board considers
Tolling Readiness to have been achieved.

Notice to Proceed (NTP) means the written notice issued by the Joint Board to
TSP authorizing TSP to proceed with Work.

Ohio River Bridges Project means the Louisville Southern Indiana Ohio River
Bridges Project to improve cross-river mobility in the Louisville—Southern Indiana
Region through the construction or reconstruction of three bridges across the Ohio
River, financed in part through joint toll operations by the Joint Board. The Ohio River
Bridges Project is also referred to herein as the LSIORB Project.

Open Book Basis means a process by which the Joint Board is provided full and
complete access to and/or details of, all original invoices, vouchers and books of
account (including information regarding overhead, profit and mark-up) necessary to
demonstrate the TSP’s actual cost of performing the Work.

Operations and Maintenance Work means all Work necessary to operate and
maintain the TCS during the Operations and Maintenance Term.

Operations Tests means performance tests that TSP is required to successfully
conduct after the Revenue Service Date in order to achieve Project Acceptance, as
provided in Section 4.10.2 of the Contract.

Optical Character Recognition means a software process that automatically
recognizes license plate characters without requiring human intervention and which, in
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this application, extracts and provides the license plate numbers and jurisdiction from
the image of the license plate.

Other Joint Board Contractor means a contractor under contract to the Joint
Board to design, build, finance, operate and/or maintain any part of the Bridges or
adjacent roadway.

Owner Design Documents means some or all of the schematic design, and any
as-built drawings, plan sheets, drawings (including plans, profiles, cross-sections, notes,
elevations, sections, details and diagrams), specifications, reports, studies, calculations,
electronic files, records or similar documents furnished by the Joint Board to TSP in the
Reference Information Documents and in the Attachments to the Technical
Requirements.

Party means TSP or the Joint Board, as the context may require, and “Parties”
shall mean TSP and the Joint Board, collectively.

Pass-Through Cost Items means those items and categories of items specified
in Exhibit H.

Payment Bond has the meaning set forth in Section 8 of the Contract.

Payment Milestone means each set of completed Work for which the TSP may
submit an invoice to the Joint Board, as specified in the “Payment Milestone
Descriptions” included in Exhibit CC to the Agreement.

PCI Data Security Standard (PClI DSS) means the guideline to help
organizations that process card payments prevent credit card fraud, hacking, and
various other security vulnerabilities and threats. A company processing, storing, or
transmitting payment card data must be PCI DSS compliant and will be audited to
ensure compliance. Failure to meet PCI Data Security Standards can lead to loss of
ability to process credit card payments and fines. PCI DSS can be found at:
https://www.pcisecuritystandards.org

Performance Bond has the meaning set forth in Section 8 of the Contract.

Performance Guaranties means the TSP’s commitment to meet the
Performance Requirements specified in TR Section PR.

Performance Liquidated Damages has the meaning assigned in Section 4.10.5
of the Contract.

Performance Requirements means the requirements described in TR
Section PR.

Performance Stipulated Damages has the meaning assigned in Section
4.10.7.2 of the Contract.

Indiana Finance Authority/Joint Board Exhibit A Exhibits to Toll Services Agreement
LSIORB Toll Services Project Page 27



Persistent Breach means if a Tolling Zone fails to meet or exceed the
Performance Requirements defined in TR Sections PR each day for more than 5
consecutive days, with compliance measured on a daily basis, or each day for more
than 10 (consecutive or non-consecutive) days in any calendar quarter (3 month
period), with compliance measured on a daily basis.

Person means any individual, corporation, joint venture, limited liability company,
company, voluntary association, partnership, trust, unincorporated organization or
Governmental Entity.

Personally Identifiable Information has the meaning provided in Section
2.2.14.5 of the Contract.

Plans or plans means all Joint Board-approved plans required to be developed
by the TSP pursuant to TR Section TP.

Potential Change Order (PCO) Notice means a notice delivered by TSP
meeting the requirements set forth in Section 13 of the Contract.

Pre-Existing Software has the meaning set forth in Section 20.5 of the Contract.

Pre-Production Controlled Test means a test of all conditions and meeting all
protocols for the Pre-Production Controlled Test specified in TR Section TP 022.

Pre-Toll Operations means the Work to operate the TOC and the CSC during
the Pre-Toll Operations Period, as described in Payment Milestone CS-002 and
TO-0010.

Pre-Toll Operations Period means (i) with respect to the TOC, the period of
time starting two months before the Revenue Service Date as reasonably estimated by
the Joint Board and ending on the Revenue Service Date; and (ii) with respect to the
CSC and WUC, the period of time starting nine months before the Revenue Service
Date as reasonably estimated by the Joint Board and ending on the Revenue Service
Date.

Pre-Toll Operations Readiness means the satisfaction of all of the conditions to
commencement of the Pre-Toll Operations Period as specified in Section 4.6.1 of the
Contract.

Pre-Toll Operations Readiness Deadline means the date by which TSP is
required to achieve Pre-Toll Operations Readiness.

Price Proposal means TSP completed price sheets submitted with its Proposal
in the forms attached Form G to the RFP.

Price Sheet means the completed pages of Form G detailing the compensation
to be paid to the TSP for completing the Work associated with each Payment Milestone.
The Price Sheets are included in Exhibit C of the Contract.
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Priority 1 Defect means a software, hardware, or system failure that causes an
un-recoverable fault. This typically either results in a loss of data or revenue or impacts
external customer interfaces. There is typically no workaround for Critical issues.

Program Manager-Operations _and Maintenance means the individual
designated by TSP and approved in writing by the Joint Board in the position to take full
responsibility for the prosecution of the TCS Operations and Maintenance Work and will
act as a single point of contact on all matters on behalf of TSP pertaining to the
Installation Work.

Progress Milestone means the certain or significant accomplishments towards
completion of the Work.

Progress Milestone Date means the date upon which Progress Milestones are
to be achieved as set forth in the approved Project Schedule.

Project means the provision, design, construction, equipping, integration,
installation, operation and maintenance of the TCS for the Ohio River Bridges Project.

Project Data means all information and data concerning the TCS’ operations,
maintenance and performance collected by the TSP.

Project Management Plan (PMP) means the plan required pursuant to
23 U.S.C. 106(h) developed by the States and approved by FHWA on July 30, 2012.
The PMP and related updates can be found at:
http://kyinbridges.com/project/documents.aspx.

Project Manager-Installation means the individual designated by TSP and
approved in writing by the Joint Board in the position to take full responsibility for the
prosecution of the Installation Work and will act as a single point of contact on all
matters on behalf of TSP pertaining to the Installation Work.

Project Schedule has the meaning set forth in Section 2.2.11.3 of the Contract,
consistent with the requirements for a CPM schedule set forth in TR Section PR.

Project Site means, depending upon the context, the ROW of either Kentucky or
Indiana on which any part of the Work is to be located, and any temporary rights or
interests that TSP may acquire at its own cost and expense in connection therewith.
Depending upon the context, in the Agreement “Project Site” also may refer to the
premises of the WUC, the CSC, the TOC or any combination thereof.

Proposal means the proposal submitted on the Proposal Date by TSP to the
Joint Board in response to the RFP.

Proposal Date means ,2014.
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Public Records Act means collectively Indiana Code 5-14-3 and relevant
provisions of Indiana Code 8-15.5-4-2, 6 and 13 and the Kentucky Open Records Act,
as they may be amended from time to time.

Punch List means, with respect to each Bridge, the list of Work which remains to
be completed after System Production Readiness has been achieved and before
Acceptance, and shall be limited to items of the Work that are necessary to correct
minor imperfections and deviations from the requirements of the Contract Documents,
Governmental Approvals, applicable Law and Design Documents, but which have no
material or adverse effect on the use, safety or operability of the Project.

Quality Management Plan (QMP) means that document generated pursuant to
TR Item TP-017 that describes the proposer’s procedures and techniques for quality
control and quality assurance in all areas including development of requirements,
functional requirements, and design documentation, hardware procurement, software
development, implementation and testing, commissioning, maintenance, and issue
tracking.

Reasonable Investigation means the following activities by appropriate,
gualified professionals prior to the date on which Toll System Provider submitted its
Proposal:

(@)  Visit and visual, non-intrusive inspection of the Project Site and adjacent
locations, except areas to which access rights were not made available by
the date on which Toll System Provider submitted its Proposal;

(b) Review and analysis of all Reference Information Documents;

(c) Review and analysis of Joint Board-Provided Approvals available prior to
the date on which Toll System Provider submitted its Proposal;

(d) Reasonable inquiry with utility owners;

(e) Review and analysis of material Laws applicable to the Project or the
Work as of the Proposal Date; and

() Other activities sufficient to familiarize Developer with surface and
subsurface conditions affecting the Site or surrounding locations;

except that none of the foregoing activities includes conducting field studies,
geotechnical investigations, or original research of private records not contained or
referenced in the Reference Information Documents or Technical Provisions.

Record of Decision means the record of decision issued by FHWA in
September of 2003, indicating the original preferred alternative for the Project.

Recovery Plan means the schedule TSP is required to provide under Section
4.11 of the Contract.
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Reference Information Documents means the documents and information
included in Volume Il of the RFP. Except as expressly provided in the Contract
Documents, the Reference Information Documents are not considered Contract
Documents and were provided to TSP for informational purposes only and without
representation or warranty by the Joint Board.

Referenced Standard means any standard applicable to the Project established
by reference contained in the Contract Documents to a described publication.

Registered Professional Engineer means, with respect to each of Indiana and
Kentucky, a person who is duly licensed and registered by the Indiana Board of
Professional Engineers or the Kentucky Board of Professional Engineers to engage in
the practice of engineering in such State, respectively.

Reqistered Video means the image of a license plate that is associated with and
processed against an RVTA.

Reqgistered Video Account (RVA) means an account established by a Toll
Project customer for the payment of tolls based upon the license plate of the account
holder. A Registered Video Account may have prepaid or postpaid payment methods.

Requlatory Approvals means all local, regional, Commonwealth, State and
federal agreements, studies, findings, permits, approvals, certifications, licenses and
other governmental actions required to be obtained, taken or completed under
Applicable Laws prior to undertaking any particular activity contemplated by the
Contract Documents.

Release of Hazardous Materials means any spill, leak, emission, release,
discharge, injection, escape, leaching, dumping or disposal of Hazardous Materials into
the soil, air, water, groundwater or environment, including any exacerbation of an
existing release or condition of Hazardous Materials contamination.

Request for Change Proposal means a written notice issued by the Joint Board
to TSP under Section 13 of the Contract, advising TSP that the Joint Board may issue a
Joint Board-Directed Change or wishes to evaluate whether to initiate such a change
pursuant to Section 13 of the Contract.

Request for Information means a written request prepared by TSP after Design
Documents have been released for construction to initiate the process for potential
design changes or clarifications.

Reguest for Proposals or REP means the Request for Proposals issued by the
Joint Board on May 23, 2014 with respect to the Project, including all attachments
thereto and any subsequent addenda.

Revenue Control Management Agreement means the agreement entered into
by, or to be entered into by, the Joint Board and the Revenue Control Manager.
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Revenue Control Manager means the entity that performs accounting functions
for the Project pursuant to the Custody and Revenue Control Agreement.

Revenue Day means the 24-hour toll collection day expressed from 00:00:00 to
23:59:59 in military time.

Revenue Service means the collection of tolls for use of the Bridges.

Revenue Service Date means with respect to a Bridge the date on which
Revenue Service commences for a specific traffic configuration.

Revised Record of Decision means the revised record of decision, signed by
FHWA on June 19, 2012, indicating the new selected alternative for the Project.

REP Documents means all of the information and materials supplied to TSP in
connection with the issuance of the RFP, including Instructions to Proposers, the
Contract Documents and the Reference Information Documents and any addenda
issued in connection therewith.

Right of Way or ROW means, with respect to each Bridge, the area available to
the TSP for the construction and installation of the Project.

Roadside System and Network Installation Plan means the plan that the TSP
is required to deliver pursuant to TR Section TP, Item TP-004.

Roadside System and Network System Plan means the plan that the TSP is
required to deliver pursuant to TR Section TP, Item TP-001.

Roadside Go Live means Revenue Service for each Bridge.

Roadside Operations _and Maintenance Price means the total fixed price
compensation (excluding actual, direct Pass Through Cost Items) that the Joint Board is
required to pay TSP for the Roadside Operations and Maintenance Work.

Roadside Operations and Maintenance Work means all of the work that TSP
is required to perform to meet the requirements of TR Section RS and OM.

Roadside System (or Roadside Traffic Control System) means Hardware,
Software and systems required to detect, classify and create Traffic Transactions for
vehicles traveling on a Bridge.

Roadside System Availability is calculated monthly for each Equipment Lane
and has the meaning set forth in Exhibit N.

Safety Plan means the plan the TSP is required to deliver pursuant to TR
Section TP, Item TP-009.
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Scope of Work or scope of work means the description of the Work required to
be performed by the TSP in the TR.

Second Source Hardware Plan shall mean the plan that the TSP is required to
deliver pursuant to TR Section RS, Item RS-004.

Software is a general term referring to computer software consisting of the
instructions or programs that are executed by a computer.

Software Maintenance Option has the meaning set forth in Section 2.2.6 of the
Contract.

Software Maintenance Option Period has the meaning set forth in Section
2.2.6 of the Contract.

Software Source Code has the meaning set forth in Section 20.6.3(b) of the
Contract.

Source Code Escrow means the escrow established with the Code Escrow
Agent to hold TSP’s deposit of the Software Source Code

Spare Parts means Components and Major Spare Parts.

Spare Parts Inventory Plan means the plan prepared by the TSP and approved
by the Joint Board pursuant to TR Section TP that details the type and amounts of all
Spare Parts that the TSP anticipates will be required to operate and maintain the TCS
and meet all requirements of the Contract Documents during each year of the Term
(including any TCS Operations and Maintenance Option Periods), and sets forth the
manner in which the TSP shall assure continuous maintenance of a 3-months level of
inventory of all spare parts and equipment required to maintain the TCS and meet all
requirements of the Contract Documents.

Spare Parts Reguirements means the Spare Parts listed in Sheet SP of
Exhibit C, which is TSP’s list of all Spare Parts that it anticipates it will require to comply
with the Contract Documents during the Term.

Specific Contract Price Component Line ltems means the itemized line item
Costs listed in the individual Price Sheets in Exhibit C for the individual Contract Price
Components.

Start-Up Operations means the period of time commencing on the first Tolling
Readiness Date and ending on the first anniversary of such date.

State means the State of Indiana.

State Auditor means, collectively or individually, the Auditor of the State of
Indiana, elected under Article 6, Section 1 of the Indiana Constitution, whose powers
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and duties are described by Indiana law, and/or the Kentucky State Auditor of Public
Accounts, and any outside auditors employed by the State and/or the Commonwealth.

States’ Parties or State Party means, collectively or individually, INDOT, KYTC,
IFA, and KPTIA.

Steady State Operations means the period of time from and after the end of
Start-Up Operations.

Subcontract (or_subcontract) means any agreement by TSP with any other
Person, Subcontractor or Supplier to perform any part of the Work or provide any
materials, equipment or supplies for any part of the Work, or any such agreement at a
lower tier, between a Subcontractor and its lower tier Subcontractor or a Supplier and its
lower tier Supplier, at all tiers.

Subcontractor (or _subcontractor) means any Person with whom TSP has
entered into any Subcontract to perform any part of the Work or provide any materials,
equipment or supplies for the Project on behalf of TSP and any other Person with whom
any Subcontractor has further subcontracted any part of the Work, at all tiers.

Subcontractor Dispute has the meaning set forth in Section 19.4 of the
Contract.

Supplier (or supplier) means any Person not performing work at or on the
Project Site which supplies machinery, equipment, materials, Hardware, Software,
systems or any other appurtenance to any portion of the Project to TSP or to any
Subcontractor in connection with the performance of the Work. Persons who merely
transport, pick up, deliver or carry materials, personnel, parts or equipment or any other
items or persons to or from a Project Site shall not be deemed to be performing Work at
the Project Site.

System means the Toll Collection System.

System Acceptance means the Joint Board acceptance of the System upon
review and written approval of a successful System Acceptance Test and satisfaction of
all other conditions in Section 4.10.9 of the Contract.

System Assurance Monitoring means monitoring activities undertaken to
assure the continuous performance of the TCS in accordance with the Performance
Requirements.

System Certification Audit means the performance audit report that TSP is
required to prepare and submit pursuant to TR Section OM, Item 008.

System Configuration _and Management Plan means the plan that TSP is
required to deliver pursuant to TR Section TP, Item TP-0010.
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System Documentation means all drawings (including plans, profiles, cross-
sections, notes, elevations, sections, details and diagrams), specifications, reports,
studies, calculations, electronic files, records and submittals, including but not limited to
the Plans, System Requirements Document, the Software (including both Source Code
and object code) and other materials required to adequately document the System as
configured, and necessary for, or related to, the configuration, installation, integration,
testing, maintenance and operation of the Project in accordance with the Contract
Documents, the Governmental Approvals and applicable Law.

System Monitoring means an automated, fully integrated system that monitors
the status of operational equipment in real-time, records equipment and process
failures, notifies maintenance personnel, generates and tracks work orders, maintains
preventative maintenance schedules, generates repair history, provides alerts for hot
listed vehicles, maintains parts inventory and asset management, and allows
communication between TSPs and the KYTC/INDOT. This is also known as
Maintenance Online Management System (MOMS).

System Performance Requirements shall mean the requirements for System
performance set forth in TR, Section PR.

System Production Readiness Test means the test of all conditions to Pre-Toll
Operations Readiness, meeting all protocols for such test set forth in TR Section TP.

TCS Component Price(s) shall mean any one or more of the Total Toll
Collection System Capital Price, the Total Toll Collection System Operations and
Maintenance Price (Years 1 through 7), the Total CSC Operations Price (Years 1
through 7), and/or the Total TOC Operations Price (Years 1 through 7) as specified in
the sheet OP-Overall Price of the Price Sheets in Exhibit C. Each TCS Component
Price is further comprised of the line items specified in the corresponding detailed price
sheet(s) for each such TCS Component Price.

TCS Installation_ Work means all Work necessary to provide, design, install,
equip, test and achieve Acceptance of the TCS.

TCS Operations_and Maintenance Option means the Joint Board’s option to
extend the period of time during which the TSP is required to operate and maintain the
TCS for an additional two year period in accordance with the terms of the Contract, as
the context so requires.

TCS Operations and Maintenance Option Period means a two year period of
time during which the TSP is required to operate and maintain the TCS upon the Joint
Board'’s exercise of a Maintenance Option.

TCS Operations_and Maintenance Option Price means the lump sum fixed
price compensation to be paid to the TSP for maintaining the TCS during the TCS
Operations and Maintenance Option Period.
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TCS Operations_and Maintenance Report means the periodic maintenance
related reports that TSP is required to submit pursuant to TR Section TP.

TCS Operations and Maintenance Term means the period during which TSP is
obligated to perform the Maintenance Work, commencing for each Bridge upon the
commencement of tolling operations for such Bridge, and continuing until the date that
is seven (7) years from the first anniversary of the later to occur of the Revenue Service
Date of the Downtown Crossing Final Configuration or the Revenue Service Date of the
East End Bridge, plus any extension of such period due to the Joint Board’s exercise of
the Maintenance Option.

TCS Operations and Maintenance Work means the Roadside Operations and
Maintenance Work, the Network Operations and Maintenance Work, the Back Office
System (BOS) Hosting Work, the Back Office System (BOS) IT Operations and
Maintenance Work, the Toll Operations Center (TOC) Operations and Maintenance
Work, and the Customer Service Center (CSC) Operations and Maintenance Work
TSP is required to perform during the TCS Maintenance and Operations Term, except
for the Punch List Work and Warranty Work.

Technical Proposal means TSP’s completed Technical Response Form
submitted on Form K of the RFP.

Technical Requirements (TR) means the Technical Requirements (LSIORB
Toll Project) Final, constituting the document describing the scope of the Work and
related standards, criteria, requirements, conditions, procedures, specifications and
other provisions for the LSIORB Toll Project, as such provisions may be changed,
added to, deleted or replaced pursuant to the Agreement.

Term means the period commencing on the Effective Date and ending on the
date on which all obligations and liabilities of TSP under this Contract have been
performed and discharged. For greater certainty, “Term” includes the Maintenance
Term.

Third Party Claims means any and all claims, disputes, disagreements, causes
of action, demands, suits, actions, judgments, investigations or proceedings brought by
a Person that is not a Party with respect to damages, injuries, liabilities, obligations,
losses, costs, penalties, fines or expenses (including attorneys’ fees and expenses)
sustained or incurred by such Person.

TOC Pre-Tolling Operations Commencement means the point in time at which
the TSP starts to perform the TOC Pre-Toll Operations Work.

TOC Pre-Toll Operations Work means the Work that TSP is required to perform
to operate the TOC during the Pre-Toll Operations Period as it pertains to the TOC.

TOC System Plan_shall mean the plan that the TSP is required to deliver
pursuant to TR Section TP, Item TP-003.
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Toll Collection System (TCS) means the complete, functioning, state-of-the-art
AET System based on Transponder and video processing for identification of vehicles
for every Toll Zone on the Toll Project. The major roadside functions of the TCS are
accurate detection, classification, and identification of every vehicle passing through Toll
Zones. The major functions of the TCS with respect to the back office are acceptance
of transactions from the roadside, management of accounts, collection of revenue,
operation of the system and production of reports on those revenues to KYTC/INDOT.

Toll Facilities means the facilities utilized in connection with the TCS both on-
site at the Toll Zones and off-site at the CSC, WUC ant TOC, including the operations
building and related building equipment, systems and appurtenances, toll plaza and
related equipment, systems and appurtenances, areas adjacent to the toll plaza
including the walkway to and from the toll lanes, the landscaping and related equipment,
systems and appurtenances in the area of the toll plaza, the toll plaza canopy, the toll
lanes, and the gantries.

Toll Gantry means a gantry or series of gantries comprised of a Toll Zone upon
which Toll Zone System equipment is mounted.

Toll Operations Center (TOC) means the Hardware, Software and systems
used to monitor the system level operations of the TCS. The Toll Operations Center
may include a separate or integrated facility with the BOS or CSC.

Toll Operations Center (TOC) Operations and Maintenance Price (years 1
through 7) means the total fixed price compensation to be paid by the Joint Board to
the TSP for the Toll Operations Center Operations and Maintenance Work (excluding
actual, direct Pass-Through Cost Items).

Toll Operations Center (TOC) Operations_and Maintenance Work (years 1
through 7) means the Work that TSP is required to perform pursuant to TR Section
OM.

Toll Policy Agreement means an agreement entered by the States, Parties (or
certain of them representing each State) establishing a comprehensive toll policy for the
Project and approved by the Tolling Body.

Toll Rate Schedule means a schedule of toll rates and other charges adopted
from time to time by the Tolling Body for the Toll Facilities. The Toll Rate Schedule
shall include tolls for all classifications of vehicles utilizing the Transportation Facilities.

Toll System Provider means , a formed under the
laws of [insert state], together with its partners, employees, agents, officers, directors,
representatives, consultants, successors and assigns.

Toll Zone means a strategic location on the roadway where a gantry structure
exists to collect ETC, AVC, and Image data of passing vehicles. Some Toll Zones will
have highly configurable reversible lanes for various traffic configurations.
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Tolling Body means the body established in the Development Agreement and
the Interlocal Agreement, being comprised of the members of the Joint Board plus one
additional representative of IFA and one additional representative of KPTIA or any of
the members’ respective successors.

Tolling Readiness means the point at which the TSP has satisfied all of the
conditions precedent to Revenue Service on a Bridge, as set forth in Section 4.8.1 of
the Contract.

Tolling Readiness Date means the calendar date on which the TSP achieves
Tolling Readiness, as certified by the Joint Board’s issuance of a Notice of Tolling
Readiness.

Tolling Readiness Deadline means, with respect to each Toll Zone, the date by
which the TSP must achieve Tolling Readiness or be subject to the payment of
liquidated damages for delay, as specified in Section 4.9.2 of the Contract.

Total CSC Operations Price (years 1 through 7) means the compete fixed
price compensation (excluding actual direct Pass Through Cost Items) payable to the
TSP to perform the Operations Work for the Operations Term.

Total TOC Operations Price (years 1 through 7) means the complete fixed
price compensation (excluding actual direct Pass Through Cost Items) payable to the
TSP to perform the TOC Operations Work for the Operations Term.

Total Toll Collection System Capital Price means the complete fixed price
compensation (excluding actual direct Pass Through Cost Items) payable to the TSP for
Installation Work,

Total Toll Collection System Operations_and Maintenance Price (years 1
through 7) means the complete, fixed price compensation to be paid by the Joint Board
to TSP for performance of the TCS Maintenance and Operations Work, including the
Roadside Operations and Maintenance Price, the Network Operations and Maintenance
Price, the Back Office System (BOS) Hosting Price, the Back Office System (BOS) IT
Operations and Maintenance Price, the Toll Operations Center (TOC) Operations and
Maintenance Price, and the Customer Service Center (CSC) Operations and
Maintenance Price specified in the Exhibit C (excluding actual direct Pass-through Cost
Items).

Traffic Transaction means the transaction created by the Roadside System that
provides date, time, location, vehicle classification, transponder identification, license
plate number and jurisdiction and any other information required by the Technical
Requirements to provide a record of a vehicle crossing on a Bridge, including a
transponder (ETC) transaction, and image transaction, and an interoperable transaction
that is used for payments due to or from an E-ZPass interoperable agency.

Training Plan means the plan described in TR Section TP, Item TP-007.
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Transaction means Traffic Transactions, Financial Transactions and Event
Transaction data in the TCS.

Transition Plan means the plan that TSP is required to deliver pursuant to TR
Section TP, Item TP0012.

Transponder means a radio frequency device mounted in or on a vehicle to
provide a unique identifier to the TCS.

Transportation Enterprise Database means the KYTC enterprise data
warehouse that brings data collected from multiple disparate systems together to create
an aggregate view of related information.

TSP Event of Default has the meaning set forth in Section 16 of the Contract.

TSP _Standards of Performance has the meaning assigned in Section 11.1 of
the Contract.

TSP-Related Entities means (i) TSP, (ii) partners, joint venturers and/or
members in or with TSP, (iii) Subcontractors (including Suppliers), (iv) any other
Persons performing any of the Work, (v) any other Persons for whom TSP may be
legally or contractually responsible, and (vi) the employees, agents, officers, directors,
shareholders, representatives, consultants, successors, assigns and invitees of any of
the foregoing.

TSP’s Authorized Representative means such Person as TSP may designate
in writing from time to time pursuant to Section 21.6.1 of the Contract.

TSP’s Project Manager means such TSP Key Personnel who is responsible for
the management and delivery of the Delivery Phase of the Project.

Unidentified Utility means any Utility impacted by the Project which is not in one
of the categories:

(@) The Utility line is shown on a Utility Strip Map (irrespective of whether
correct ownership is shown) or other Utility information provided by the
Joint Board or made available to TSP.

(b)  The Utility type (e.g., gas, water, communication, electric) is shown on a
Utility Strip Map or other Utility information provided by the Joint Board or
made available to TSP (differences in material, e.g., clay vs. plastic, shall
not be considered a difference in type).

(©) The Utility is an overhead Utility existing as of the date on which the NTP
is issued or which commenced installation prior to the date on which the
NTP is issued.

(d) The Utility is an extension of an Identified Utility (including a service line
extending from a Utility that is not an Unidentified Ultility).
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(e) The Utility is located in the same trench as a Utility that is not an
Unidentified Utility (e.g. communication duct bank and joint communication
cable facilities).

Any appurtenance, including manholes, pedestals, handholes, fire hydrants, and
Fxboxes, not shown on a Utility Strip Map or other Ultility information provided by the
Joint Board or made available to TSP that is a component or extension of a Utility that is
not an Unidentified Utility is considered a part of the Utility.

If a Utility falls within any of the categories listed above, then it is not an
Unidentified Utility regardless of any discrepancy between (i) the information provided
on a Utility Strip Map or other Utility information provided by the Joint Board or made
available to TSP, and (ii) the actual characteristics of that Utility with respect to its size,
its horizontal or vertical location, its ownership, its type (e.g., gas, water,
communication, electric), or any other characteristic. Without limiting the generality of
the foregoing, if a Utility is shown on a Utility Strip Map or other Utility information
provided by the Joint Board or made available to TSP as being on public right of way,
and it is in fact located on private right of way, or vice versa, that discrepancy is of no
relevance in determining whether or not that Utility is an Unidentified Utility.

Uninterruptible Power Supply means a battery power system that supplies
clean power and also provides limited backup power (the extent of which is subject to
KYTC/INDOT approval) in the event utility power becomes unavailable.

Unregistered Video (UV) means a video transaction that was an apparent RV
transaction at the time it was created at the lane; but after image review process, the
license plate was determined to belong to a user without a Transponder or a RV
account and the RV was converted to an unregistered video Traffic Transaction and
billed to the user according to the KYTC/INDOT Business Rules.

Utility(ies) or utility(ies) means (1) a public, private, cooperative, municipal
and/or government line, facility or system used for the carriage, transmission and/or
distribution of cable television, electric power, telephone, telegraph, water, gas, oil,
petroleum products, steam, chemicals, hydrocarbons, telecommunications, sewage,
storm water not connected with the drainage of the Project, and similar substances that
directly or indirectly serve the public, and/or (2) a private pipeline. The term “Utility” or
“utility” specifically excludes (a) storm water facilities providing drainage for the ROW,
and (b) street lights and traffic signals. The necessary appurtenances to each utility
facility shall be considered part of such utility. Without limitation, any service line
connecting directly to a utility shall be considered an appurtenance to that utility,
regardless of the ownership of such service line.

Utility Strip Map means a diagram depicting the location of utilities applicable to
the Project Site.

Violation means the use of a Bridge without payment of the applicable toll and
any fees within the time period specified by the Business Rules.
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Violation Notice means a notice sent by the TSP to a Person who has
committed a violation in the format prescribed by the approved Business Rules. Such
notice also is sometimes referred to as a Customer Statement.

Walk-Up Center (WUC) means a satellite customer service center for the TCS.

Warehouse Facility shall mean the facility that serves as storage facility for
Spare Parts required for the Project. Requirements for the Warehouse Facility are set
forth in Section TO of the Technical Requirements.

Warranty has the meaning set forth in Section 11 of the Contract.

Warranty Bond has the meaning set forth in Section 8 of the Contract.

Warranty Price means, for each Bridge, the lump sum fixed price compensation
specified in the Price Proposal that is payable to TSP for the Roadside Warranty Work
and the Back Office System Warranty Work for such Bridge, and with respect to the
System, the lump sum fixed price compensation specified in the Price Proposal that is
payable to the TSP for the Warranty Work with respect to the System as a whole

Watch List means a list of license plates that have been deemed problematic for
ALPR identification purposes. A Watch List designated plate will always be sent for
manual Image Review, regardless of ALPR confidence. Examples for Watch List
inclusion include specific plates where customers (and/or non-customers) have
repeatedly reported incorrect DMV identification, duplicate plate issues, incorrect
lettering, fraud, or other causes for chronic disputes.

Work (or work) means all of the work required to be furnished and provided by
TSP under the Contract Documents, including all administrative, design, support
services, procurement, professional, manufacturing, supply, installation, integration,
construction, supervision, management, testing, verification, labor, materials,
equipment, maintenance, documentation and other duties and services to be furnished
and provided by TSP as required by the Contract Documents, including all efforts
necessary or appropriate to achieve Formal Acceptance and to maintain the System in
accordance with the standards set forth in the Contract Documents, except for those
efforts which such Contract Documents expressly specify will be performed by Persons
other than the TSP-Related Entities.

[END OF DEFINITIONS]
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EXHIBIT B

RESPONSIBILITIES MATRIX

This document summarizes key design criteria for the TCS that are established by the related work to be performed by the DB Contractor pursuant to the DB Contractor and the
Developer pursuant to the Development Agreement. The table below lists major infrastructure components of the TCS, and allocation of responsibilities among the TSP, the DB
Contractor, the Developer and the ETC Contractor with respect to such major infrastructure components. Notwithstanding the information summarized in this matrix, TSP shall
have overall responsibility for coordinating its Work with the DB Contractor, the Developer and the ETC Contractor to ensure that its efforts result in a fully functioning TCS that
meets all requirements of the Contract Documents.

Infrastructure
Component
Communications
infrastructure for
data
communications
between toll gantry
and toll equipment
site.

DB Contractor/ Developer responsibility

Provide and install conduits and pull string and install a cap on
each conduit end point.

Toll System Provider responsibility

Provide install and terminate data communications cable
between toll equipment site and toll gantry.

Toll Gantry: Terminate fiber optic network cable and any
media converters, provide any cabinets and all necessary

materials to connect fiber to equipment at toll equipment
site.

Toll Equipment Site: Terminate fiber optic network cable,
provide, install and configure switch and cabinet for local area
network communications.

ETC Contractor
Responsibility
None

Power Provide and Install a 120/208 V commercial power and meter Provide power connections, power conditioning and main and | None
Infrastructure and from utility service and meter. sub power panels to service any toll equipment located at toll
Service equipment site or toll gantry.
Transfer power service to Toll System Provider name.
Toll Gantry DB Contractor: Provide standard INDOT Box gantry structure. Install, configure, test, tune, and commission toll equipment None
required for revenue service to be attached to the tolling
Developer: Provide standard KYTC box gantry structure. gantries.
DB Contractor/Developer: Provide conduits, raceways to Note: Approximate antenna size, cameras, sensors and other
support toll equipment installation. information for gantry design toll criteria has been provided
by the Joint Board to the DB Contractor and the Developer.
Toll Equipment Provision space for AVI cabinet 3’ (width) x 4 feet Install, configure, test, tune, and commission all toll Provide ETC

mounted on toll

(height)(approximate) for placement on gantry.

equipment (including but not limited to Cameras,

Equipment to be
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D

Infrastructure
Component
gantry

DB Contractor/ Developer responsibility

Toll System Provider responsibility

classification sensors, ETC equipment), support brackets
(e.g., unistrut) and cabling to power toll equipment on the
gantry).

ETC Contractor
Responsibility
installed by the TSP.

Provide technical
support to the Toll
System Provider
during the Installation,
Testing and
Commissioning of the
ETC Equipment by the
Toll System Provider.

5. Automatic Vehicle Coordinate the design and placement and loop layout, junction If the Toll System Provider’s TCS configuration requires the None
Classification boxes with loop placement installation with infrastructure with use of an inductive loop system to meet the Performance
Inductive Loop the Toll Service Provider. Requirements in the Technical Requirements. TSP shall
placement (If coordinate the loop layout design and installation with the DB
applicable) Contractor and the Developers.

Install, configure, test, tune, and commission inductive loop
system in accordance with the final loop layout and design
diagram.

6. Toll Sign Design Provide and Install updated toll signs in accordance with plans None None
Criteria and specifications and as described in the Toll Sign Master Plan

and Sign Criteria.

7. Changeable Provide a changeable message signs with cut panels out for Install, configure, test, tune, and commission changeable None
Message Panels changeable message panels. Provide and install a power service | message panel, provide wireless and local access updates to
(Toll Rate signs and meter to changeable message panels in toll rate signs. the changeable message panels.
only)

Provide pole within 50 feet of the changeable message sign and Install, configure, test, tune, and commission CCTV camera to

with power service and meter at the pole. monitor the changeable message sign. Provide network
connection to Toll Operations Center to view the signs, which
may be a secure commercial wireless modem.

8. Data Provide communications infrastructure (conduit and pull string) Toll Service Provider (or sub-contractor known as None
Communications as indicated in item 1 above. Communication Service Provider) to provide fiber backbone in
Services accordance with Attachment C-1 to the Technical

Requirements.
DB Contractor/Developer to coordinate with the Toll Service
Provider (or their representative) for access to site to run fiber.
9. Toll Equipment Site DB Contractor/Developer to provide pad and infrastructure Install, configure, test, tune, and commission toll equipment, None

including 2 vaults for communications, and one power vault in
an 11 feet x 18 feet (min) earth level pad.

cabinets, toll equipment, and concrete pads(as required) and
data/power from DB Contractor-provided and Developer-
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Infrastructure

DB Contractor/ Developer responsibility

Toll System Provider responsibility

ETC Contractor

Component Responsibility
provided vaults.
10. | Security of Toll Gantry: Provide standard IN Box Structure and KY Box Structure Install, configure, test, tune, and commission access control to | None
Equipment on Toll for respective projects. all cabinets and provide and monitor motion controlled CCTV
Equipment Site and at cabinets.
Gantry Label vaults provided at Toll Gantry or Toll Equipment Site as
“utility”.
11 | Surge suppression / | Provide lightning protection design for toll gantry as design Install, configure, test, tune, and commission surge Provide design criteria
lightning protection | criteria for the Toll System Provider equipment surge suppression equipment for toll equipment. for surge suppression
suppression plan. of ETC equipment for
Toll System Provider
Installation.
12 Existing utilities Confirm that DB Contract/Developer are not aware of any high None None
voltage (>600 V) less than 100 feet in any direction of tolling
points. Conduct spectrum survey at each Toll Zone to confirm that no
radio frequency or other electromagnetic interference with
tolling equipment at the Tolling Zones.
13 | Transition and Coordinate access to toll gantry per respective DB Provide Roadside and Network Installation Plan and None
coordination of Contract/Development Agreement requirements with access to Transition Plan as outlined in the Technical Provisions for
work to achieve toll | facilities for toll equipment installation, tuning and Joint Board review and approval.
operations commissioning.
Provide schedule for toll equipment installation at tolling sites
Provide temporary tolling signs required during MOT phases as and coordinate activities with DB Contractor and Developer.
required.
References:

1. Toll Sign Master Plan and Sign Criteria (last dated November 14, 2013) - See Reference Information Documents
2. Toll Equipment Area(site) Diagram (last dated October 22, 2013) - See Attachment C-1 of the Technical Requirements
3. Conceptual Data Plan (last dated December 19, 2013 - See Attachment C- 1 of the Technical Requirements
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EXHIBIT C

PRICE SHEETS

[To be inserted]
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EXHIBIT D
TSP’s COMMITMENTS AND CLARIFICATIONS; PROPOSAL MODIFICATIONS

[To be inserted]
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EXHIBIT E

LSIORB DOWNTOWN CROSSING EQUIPMENT LANES

LSIORB Downtown Crossing Equipment Lanes

To Indianapolis

Kennedy Bridge — I-65 South New Downtown Crossing — I-65 North

wliw|w[w|w|w |||
I-65 5 Exit Ramp 3| a|s|s |7 |8 3 |10 |11 |22 | 13| 12
Court Ave. 1 Exit 0
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L [ | Gore [ 1212 12’
| oy | 15718/ 17 18 [13
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9 -12" Northbound Equipment Lanes

7 -12' southbound Equipment Lanes
2 —Northbound Equipment Lanes for Gore (14"-9" - 16'-5")

To Louisville 1 —10" Southbound Equipment Lane

!
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EXHIBIT F

FEDERAL REQUIREMENTS

Exhibit Description No. of Pages
Attachment 1 — Federal Provisions 2
Attachment 2 - FHWA Form 1273 14
Attachment 3 — Federal Prevailing Wage Rates 66
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ATTACHMENT 1 TO EXHIBIT F

FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION

1. GENERAL. The "Required Contract Provisions, Federal-Aid Construction
Contracts, Form FHWA 1273,” are included in this Exhibit F (Federal Requirements). Whenever
in said required contract provisions, and those at Section 3 of Attachment 4 to this Exhibit F,
references are made to:

(@) "contracting officer" or "authorized representative," such references shall be construed to
mean IFA or its Authorized Representative;

(b) “contractor,” “prime contractor,” “bidder,” “proposer,” “Federal-aid construction
contractor,” “prospective first tier participant,” or “First Tier Participant,” such references shall be
construed to mean Toll System Provider or its authorized representative, as may be appropriate
under the circumstances;

” ”

(© “contract” “prime contract,” “Federal-aid construction contract” or “design-build contract,”
such references shall be construed to mean the Agreement for the Work to which this Exhibit F
(Federal Regquirements) applies;

” ” ” o«

(d) “subcontractor,” “supplier,” “vendor,” “prospective lower tier participant,” “ lower tier
prospective participant,” “Lower Tier participant,” or “lower tier subcontractor,” such references
shall be construed to mean, as appropriate, Toll System Provider or its Subcontractors for the
Work to which this Exhibit F (Federal Requirements) applies; and

” W ”

(e) “‘department,” “agency,” “department or agency with which this transaction originated,” or
“‘department or agency entering into this transaction,” such references shall be construed to
mean IFA, except where a different department or agency is specified.

PERFORMANCE OF PREVIOUS CONTRACT. — In addition to the provisions in Form 1273
required contract provisions, Developer shall cause the contractor to comply with the following:

The bidder shall execute the CERTIFICATION WITH REGARD TO THE PERFORMANCE OF
PREVIOUS CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY
CLAUSE AND THE FILING OF REQUIRED REPORTS located in the proposal. No request for
subletting or assigning any portion of the contract in excess of $10,000 will be considered under
the provisions of the required contract provisions unless such request is accompanied by the
CERTIFICATION referred to above, executed by the proposed subcontractor.

NON-COLLUSION PROVISION. — The provisions in this section are applicable to all contracts
except contracts for Federal Aid Secondary projects. Title 23, United States Code, Section 112,
requires as a condition precedent to approval by the Federal Highway Administrator of the
contract for this work that each bidder file a sworn statement executed by, or on behalf of, the
person, firm, association, or corporation to whom such contract is to be awarded, certifying that
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such person, firm, association, or corporation has not, either directly or indirectly, entered into
any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with the submitted bid. A form to make the non-collusion
affidavit statement required by Section 112 as a certification under penalty of perjury rather than
as a sworn statement as permitted by 28 U.S.C., Sec. 1746, is included in the Proposal.

PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN SUBCONTRACTING.
— Part 26, Title 49, Code of Federal Regulations applies to this project. Pertinent sections of
said Code are incorporated within other sections of the Contract and the IFA DBE Special
Provisions (Exhibit 7) adopted pursuant to 49 CFR Part 26.

CONVICT PRODUCED MATERIALS

a. FHWA Federal-aid projects are subject to 23 CFR 8§ 635.417, Convict
produced materials.

b. Materials produced after July 1, 1991, by convict labor may only be
incorporated in a Federal aid highway construction projects if such materials have been: (i)
produced by convicts who are on parole, supervised release, or probation from a prison, or (ii)
produced in a prison project in which convicts, during the 12 month period ending July 1, 1987,
produced materials for use in Federal aid highway construction projects, and the cumulative
annual production amount of such materials for use in Federal aid highway construction does
not exceed the amount of such materials produced in such prison project for use in Federal aid
highway construction during the 12 month period ending July 1, 1987.

BUY AMERICA REQUIREMENTS — FHWA Federal-aid projects are subject to 23 CFR §
635.410, Buy America requirements. The provisions of 23 CFR § 635.410 are incorporated
herein by reference.

ACCESS TO RECORDS

a. As required by 49 CFR 18.36(i)(10), Developer and its Contractors shall
allow FHWA and the Comptroller General of the United States, or their duly authorized
representatives, access to all books, documents, papers, and records of Developer and
Contractors which are directly pertinent to any grantee or subgrantee contract, for the purpose
of making audit, examination, excerpts, and transcriptions thereof. In addition, as required by
49 CFR 18.36(i)(11), Developer and its Contractor shall retain all such books, documents,
papers, and records for three years after final payment is made pursuant to any such contract
and all other pending matters are closed.

b. Developer agrees to include this section in each Contract at each tier,
without modification except as appropriate to identify the Contractor who will be subject to its
provisions.
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ATTACHMENT 2 TO EXHIBIT F

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

II. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Government-wide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

1.l. GENERAL

1. Form FHWA-1273 must be physically incorporated in
each construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).
The contractor (or subcontractor) must insert this form in
each subcontract and further require its inclusion in all lower
tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services.
The prime contractor shall be responsible for compliance by
any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid
design-build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements
for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
bid proposal or request for proposal documents, however,
the Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).
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2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own
organization and with the assistance of workers under the
contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension /
debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this
contract, the contractor shall not use convict labor for any
purpose within the limits of a construction project on a
Federal-aid highway unless it is labor performed by convicts
who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

2.1l. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must
comply with the following policies: Executive Order 11246,
41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140,
the Rehabilitation Act of 1973, as amended (29 USC 794),
Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority
to determine compliance with Executive Order 11246 and
the policies of the Secretary of Labor including 41 CFR 60,
and 29 CFR 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with Title 23 USC Section 140, the Rehabilitation
Act of 1973, as amended (29 USC 794), and Title VI of the
Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23
CFR Parts 200, 230, and 633.

Exhibits to Toll Services Agreement



The following provision is adopted from 23 CFR 230,
Appendix A, with appropriate revisions to conform to the
U.S. Department of Labor (US DOL) and FHWA
requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set
forth under laws, executive orders, rules, regulations (28
CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and
49 CFR 27) and orders of the Secretary of Labor as modified
by the provisions prescribed herein, and imposed pursuant
to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project
activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of
this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to
all of its terms and conditions of employment and in their
review of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and
who must be assigned adequate authority and responsibility
to do so.

3. Dissemination of Palicy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend
such action, or who are substantially involved in such action,
will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to
provide EEO in each grade and classification of
employment. To ensure that the above agreement will be
met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and
then not less often than once every six months, at which
time the contractor's EEO policy and its implementation will
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be reviewed and explained. The meetings will be conducted
by the EEO Officer.

b. All new supervisory or personnel office employees will
be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO
obligations within thirty days following their reporting for duty
with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to
employees, applicants for employment and potential
employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees
the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the
contractor's compliance with EEO contract provisions.
Where implementation of such an agreement has the effect
of discriminating against minorities or women, or obligates
the contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered,
and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color,
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religion, sex, national origin, age or disability. The following
procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project
site personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is
evidence of discrimination. Where evidence is found, the
contractor will promptly take corrective action. If the review
indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all
affected persons.

d. The contractor will promptly investigate all complaints
of alleged discrimination made to the contractor in
connection with its obligations under this contract, will
attempt to resolve such complaints, and will take appropriate
corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action
shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of
all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such
efforts should be aimed at developing full journey level
status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training
programs for the geographical area of contract performance.
In the event a special provision for training is provided under
this contract, this subparagraph will be superseded as
indicated in the special provision. The contracting agency
may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use
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good faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for
membership in the unions and increasing the skills of
minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate
an EEO clause into each union agreement to the end that
such union will be contractually bound to refer applicants
without regard to their race, color, religion, sex, national
origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the
contractor with a reasonable flow of referrals within the time
limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals
(even though it is obligated to provide exclusive referrals
under the terms of a collective bargaining agreement) does
not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents
the contractor from meeting the obligations pursuant to
Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be
familiar with the requirements for and comply with the
Americans with Disabilities Act and all rules and regulations
established there under. Employers must provide
reasonable accommodation in all employment activities
unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of
Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.
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a. The contractor shall notify all potential subcontractors
and suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated
by reference.

b. The contractor or subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of
this contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women;

b. The contractors and subcontractors will submit an
annual report to the contracting agency each July for the
duration of the project, indicating the number of minority,
women, and non-minority group employees currently
engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-
1391. The staffing data should represent the project work
force on board in all or any part of the last payroll period
preceding the end of July. If on-the-job training is being
required by special provision, the contractor will be required
to collect and report training data. The employment data
should reflect the work force on board during all or any part
of the last payroll period preceding the end of July.
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3.1ll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation
on the basis of race, color, religion, sex, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation
extends further to ensure that its employees are not
assigned to perform their services at any location, under the
contractor's control, where the facilities are segregated. The
term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms,
washrooms, locker rooms, and other storage or dressing
areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided
for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

4.1V. DAVIS-BACON AND RELATED ACT
PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts
and lower-tier subcontracts (regardless of subcontract size).
The requirements apply to all projects located within the
right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally
classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these
requirements to other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the
FHWA-1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction
or rebate on any account (except such payroll deductions as
are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 CFR part 3)), the full
amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage
determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor and such laborers and mechanics.

Exhibits to Toll Services Agreement


http://www.fhwa.dot.gov/eforms/
http://www.fhwa.dot.gov/eforms/

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the
provisions of paragraph 1.d. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds,
or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid
the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in 29
CFR 5.5(a)(4). Laborers or mechanics performing work in
more than one classification may be compensated at the
rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll
records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and
wage rates conformed under paragraph 1.b. of this section)
and the Davis-Bacon poster (WH-1321) shall be posted at
all times by the contractor and its subcontractors at the site
of the work in a prominent and accessible place where it can
be easily seen by the workers.

b. (1) The contracting officer shall require that any
class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. The contracting
officer shall approve an additional classification and wage
rate and fringe benefits therefore only when the following
criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the
wage determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to
be employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer
to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department
of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.
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(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and the contracting officer do not agree
on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate),
the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour
Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers
performing work in the classification under this contract
from the first day on which work is performed in the
classification.

¢. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or
an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part of
the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same prime
contractor, so much of the accrued payments or advances
as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to
the contractor, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.
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3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work
and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security
number of each such worker, his or her correct classification,
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section
1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number
of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the contractor
shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of
the registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to
be maintained under 29 CFR 5.5(a)(3)(i), except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee ( e.g., the last four digits of the employee's
social security number). The required weekly payroll
information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose from the Wage
and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered
worker, and shall provide them upon request to the
contracting agency for transmission to the State DOT, the
FHWA or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or audit of compliance
with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to
provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to
the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
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subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and
shall certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii)
of Regulations, 29 CFR part 5, the appropriate
information is being maintained under 85.5 (a)(3)(i) of
Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full
weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other
than permissible deductions as set forth in Regulations,
29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work
performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of
the “Statement of Compliance” required by paragraph
3.b.(2) of this section.

(4) The falsification of any of the above certifications
may subject the contractor or subcontractor to civil or
criminal prosecution under section 1001 of title 18 and
section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT,
the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working
hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the
FHWA may, after written notice to the contractor, the
contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to
make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).
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Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer
and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or
her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force
under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. Where a
contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level
of progress, expressed as a percentage of the journeymen
hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an
acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
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individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not
be greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed
on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment
and Training Administration shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not
less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will
no longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until
an acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall
be in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and
29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms
of the particular program.
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5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall
insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in
any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower
tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and
5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR
parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their
representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.

5.V. CONTRACT WORK HOURS AND
SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to
the overtime provisions of the Contract Work Hours and
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Safety Standards Act. These clauses shall be inserted in
addition to the clauses required by 29 CFR 5.5(a) or 29 CFR
4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not
less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case
of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10
for each calendar day on which such individual was required
or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required
by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated
damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph
(2.) of this section.

4. Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in paragraph
(1.) through (4.) of this section and also a clause requiring
the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of
this section.
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6.VI. SUBLETTING OR ASSIGNING THE
CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may
be performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own
organization (23 CFR 635.116).

a. The term “perform work with its own organization”
refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime
contractor, with or without operators. Such term does not
include employees or equipment of a subcontractor or lower
tier subcontractor, agents of the prime contractor, or any
other assignees. The term may include payments for the
costs of hiring leased employees from an employee leasing
firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in
this term if the prime contractor meets all of the following
conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the
quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project;
and

(4) the prime contractor remains ultimately responsible
for the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on
the contract as a whole and in general are to be limited to
minor components of the overall contract.

2. The contract amount upon which the requirements set
forth in paragraph (1) of Section VI is computed includes the
cost of material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent
superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in
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accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs
the work) and (b) such other of its own organizational
resources (supervision, management, and engineering
services) as the contracting officer determines is necessary
to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent
provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however,
contracting agencies may establish their own self-
performance requirements.

7.VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as
it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters
into pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety
and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health
standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. § 3704).
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VIIIl. FALSE STATEMENTS CONCERNING
HIGHWAY PROJECTS

This provision is applicable to all Federal-
aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on
Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law.
To prevent any misunderstanding regarding the seriousness
of these and similar acts, Form FHWA-1022 shall be posted
on each Federal-aid highway project (23 CFR 635) in one or
more places where it is readily available to all persons
concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of
the work performed or to be performed, or the cost thereof in
connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any
highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or
to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the
Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355),
as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR
ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

Indiana Finance Authority/Joint Board
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By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder,
proposer, Federal-aid construction contractor, or
subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving
an award due to a violation of Section 508 of the Clean
Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X
in every subcontract, and further agrees to take such action
as the contracting agency may direct as a means of
enforcing such requirements.

X. CERTIFICATION REGARDING
DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements,
consultant contracts or any other covered transaction
requiring FHWA approval or that is estimated to cost
$25,000 or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set
out below will not necessarily result in denial of participation
in this covered transaction. The prospective first tier
participant shall submit an explanation of why it cannot
provide the certification set out below. The certification or
explanation will be considered in connection with the
department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier
participant to furnish a certification or an explanation shall
disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when
the contracting agency determined to enter into this
transaction. If it is later determined that the prospective
participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal
Government, the contracting agency may terminate this
transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
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submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction,” "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are
defined in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier
Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction,
unless authorized by the department or agency entering into
this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for
lower tier covered transactions exceeding the $25,000
threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its
principals are not suspended, debarred, or otherwise
ineligible to participate in covered transactions. To verify the
eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but
is not required to, check the Excluded Parties List System
website (https://www.epls.gov/), which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective
participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f)
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for
cause or default.

* k k k%

2. Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary
Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier
Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that
the prospective lower tier participant knowingly rendered an
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erroneous certification, in addition to other remedies
available to the Federal Government, the department, or
agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by
reason of changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,"” "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are
defined in 2 CFR Parts 180 and 1200. You may contact the
person to which this proposal is submitted for assistance in
obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier
Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

wn o nn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction,
unless authorized by the department or agency with which
this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions
and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its
principals are not suspended, debarred, or otherwise
ineligible to participate in covered transactions. To verify the
eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but
is not required to, check the Excluded Parties List System
website (https://www.epls.gov/), which is compiled by the
General Services Administration.
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h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of participant is not required
to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating
in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok K

XI. CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
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attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made
or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction
imposed by 31 U.S.C. 1352. Any person who fails to file the
required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each
such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Indiana Finance Authority/Joint Board Attachment 2 to Exhibit F
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ATTACHMENT A - EMPLOYMENT AND
MATERIALS PREFERENCE FOR
APPALACHIAN DEVELOPMENT

HIGHWAY SYSTEM OR APPALACHIAN

LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons
who regularly reside in the labor area as designated by the
DOL wherein the contract work is situated, or the subregion,
or the Appalachian counties of the State wherein the
contract work is situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment
to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of
nonresident persons employed under this subparagraph (1c)
shall not exceed 20 percent of the total number of
employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to
perform the contract work, (b) the number of employees
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required in each classification, (c) the date on which the
participant estimates such employees will be required, and
(d) any other pertinent information required by the State
Employment Service to complete the job order form. The job
order may be placed with the State Employment Service in
writing or by telephone. If during the course of the contract
work, the information submitted by the contractor in the
original job order is substantially modified, the participant
shall promptly notify the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment
to any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for
the use of mineral resource materials native to the
Appalachian region.

6. The contractor shall include the provisions of Sections 1

through 7 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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FEDERAL PREVAILING WAGE RATE

The prevailing wage rates for the Work through Final Acceptance shall be the rates applicable
to each county where any of such Work will be performed. Such prevailing wage rates are set
forth below.

Indiana
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General Decision Number: IN140006 05/09/2014 IN6
Superseded General Decision Number: IN20130006

State: Indiana
Construction Types: Heavy and Highway

Counties: Adams, Allen, Bartholomew, Benton, Blackford, Boone, Brown, Carroll, Cass, Clark,
Clay, Clinton, Crawford, Daviess, Dearborn, Decatur, DeKalb, Delaware, Dubois, Elkhart, Fayette,
Floyd, Fountain, Franklin, Fulton, Gibson, Grant, Greene, Hamilton, Hancock, Harrison,
Hendricks, Henry, Howard, Huntington, Jackson, Jasper, Jay, Jefferson, Jennings, Johnson, Knox,
Kosciusko, Lagrange, Lawrence, Madison, Marion, Marshall, Martin, Miami, Monroe,
Montgomery, Morgan, Newton, Noble, Ohio, Orange, Owen, Parke, Perry, Pike, Posey, Pulaski,
Putnam, Randolph, Ripley, Rush, Scott, Shelby, Spencer, Starke, Steuben, Sullivan, Switzerland,
Tippecanoe, Tipton, Union, Vanderburgh, Vermillion, Vigo, Wabash, Warren, Warrick,
Washington, Wayne, Wells, White and Whitley Counties in Indiana.

* EXCEPT LAKE, LAPORTE, PORTER AND ST. JOSEPH COUNTIES
HEAVY AND HIGHWAY CONSTRUCTION PROJECTS
Modification Number Publication Date
01/03/2014
01/17/2014
02/07/2014
02/14/2014
02/28/2014
04/04/2014
04/18/2014
05/09/2014

NoupbhwNEO

ASBE0008-004 07/01/2013

DEARBORN, FAYETTE, FRANKLIN, OHIO, RIPLEY SWITZERLAND AND UNION COUNTIES

Rates Fringes
Asbestos Workers/Insulator (Includes
application of all insulating materials,
protective coverings,
Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
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coatings & finishings to all

types of mechanical systems) .................... $29.05 13.47
HAZARDOUS MATERIAL HANDLER

(Includes preparation,

wettings, stripping, removal,

scrapping, vacuuming, bagging

& disposing of all insulation

materials, whether they

contain asbestos or not, from

mechanical systems) ........cccceevveeviieieennenn, $24.50 12.45

ASBE0018-004 06/01/2013

BARTHOLOMEW, BENTON, BOONE, CARROLL, CLINTON, DELAWARE, FOUNTAIN,
HAMILTON, HANCOCK, HENDRICKS, HOWARD, JOHNSON, MADISON, MARION,
MONROE, MONTGOMERY, MORGAN, SHELBY, TIPPECANOE, TIPTON, AND
WARREN COUNTIES:

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (includes

application of all insulating materials,
protective

coverings, coatings and

finishings to all types of

mechanical systems) $31.23 15.45
HAZARDOUS MATERIAL HANDLER

(includes preparation,

wettings, stripping, removal,

scrapping, vacuuming, bagging

Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
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& disposing of all
insulation materials, whether
they contain asbestos or not,

from mechanical systems) $18.75
ASBE0037-004 04/01/2013

9.70

DAVIESS, DUBOIS, GIBSON, KNOX, MARTIN, PIKE, POSEY, SPENCER, SULLIVAN,

VANDERBURGH AND WARRICK COUNTIES

Rates

ASBESTOS WORKER/HEAT & FROST
INSULATOR (includes application of all
insulating

materials protective coverings, coatings and

finishes to all types of mechanical systems.

openings and penetrations in walls,

floors, ceilings, curtain

walls and all lead abatement.). $29.99
HAZARDOUS MATERIAL HANDLER

(Includes preparation,

wetting, stripping, removal,

scrapping, vacuuming, bagging

and disposing of all

insulation materials, whether

they contain asbestos or not,

from mechanical systems) ......ccccccceecveeenns $19.35

LSIORB Toll Services Project Page 4
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Fringes

15.42

10.35

Exhibits to Toll Services Agreement



ASBE0041-002 03/01/2014

ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY, MIAMI, NOBLE,
STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES:

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (includes application of all
insulating

materials, protective coverings, coatings

and finishings to all types of

mechanical systems) $29.43 14.60
""""" HAZARDOUS MATERIALHANDLER """ """ " """ 7 -7mmrommmmmmmmmmmmmmmmm s

(includes preparation,

wettings, stripping, removal,

scrapping, vacuuming, bagging

& disposing of all insulation

materials, whether they

contain asbestos or not, from

mechanical systems) $21.15 12.20
ASBE0051-003 04/01/2013
CLARKE, FLOYD, HARRISON and JENNINGS COUNTIES

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (Includes

application of all insulating materials,
protective
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coverings, coatings and finishings to all
types of

mechanical systems) $24.92 11.85
HAZARDOUS MATERIAL HANDLER

(includes preparation,

wettings, stripping, removal,

scrapping, vacuuming, bagging

& disposing of all insulation

materials, whether they

contain asbestos or not, from

mechanical systems) $19.35 10.35

ASBE0079-002 07/01/2008
RANDOLPH AND WAYNE COUNTIES
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR (Includes

application of all insulating

materials, protective coverings,
coatings & finishings to all types of

mechanical systems) $22.25 8.89
HAZARDOUS MATERIAL HANDLER

(Includes preparation,

scrapping, vacuuming, bagging

& disposing of all insulation
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materials, whether they
contain asbestos or not, from

mechanical systems)) $22.60 9.40
BRIN0O003-001 06/01/2013

INDIANAPOLIS

BOONE, HANCOCK, HENDRICKS, JOHNSON, MARION, MONTGOMERY, MORGAN and
SHELBY COUNTIES

""""""""""""""""""""""""""""" Rates """ TTTTTTTFRNges T
Bricklayer, Stone Mason,
Pointer, Caulking $30.06 11.11
TERRAZZO FINISHER $19.07 7.06
TERRAZZO WORKER/SETTER $29.57 10.96
Tile & Marble Finisher $19.96 7.07
Tile, Marble Setter $28.98 10.85

BRINO004-004 06/01/2013

FORT WAYNE
ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUBEN, WELLS AND WHITLEY
COUNTIES:
Rates Fringes
BRICKLAYER (STONE MASON, MARBLE
MASONS, POINTER,
CLEANER, AND CAULKER) $28.77 12.49
Terrazzo Grinder Finisher $24.21 9.10
Terrazzo Worker Mechanic $28.52 11.20
Tile Setter & Marble Mason
Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
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Mechanic $25.80 11.01
Tile, Marble & Terrazzo

Finisher $21.07 9.07

BRINO004-009 06/01/2013
BARTHOLOMEW, BROWN, DEARBORN, DECATUR, JENNINGS, MONROE, OHIO,
OWENS, RIPLEY and SWITZERLAND COUNTIES

Rates Fringes
Bricklayer, Stonemason..........ccccceeeeeinnnnnenn. $27.45 10.65
TERRAZZO FINISHER.......ccoovvvvvieeeeeeene S 1896 6.30
TERRAZZO WORKER/SETTER ......vueveee... S 29.58 9.93
Tile & Marble Finisher ......ccccocvvveveernee.. S 1983 6.32
Tile, Marble Setter.......ccccoeevvevivvvvveeeennns S 28.99 9.83
BRIN0O004-010 06/01/2013
Rates Fringes

BRICKLAYER
CLARK, FLOYD, & HARRISON COUNTIES
BRICKLAYERS, STONEMASONS

AND CEMENT MASONS $24.82 10.71
TILE, MARBLE AND TERRAZZO

WORKERS $22.64 6.05
POSEY, VANDERBURGH AND

WARRICK COUNTIES
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BRICKLAYERS, MASONS $28.47 12.89
TILE, MARBLE AND TERRAZZO

WORKERS $23.72 8.71

BRINO004-015 06/01/2013

TERRE HAUTE

CLAY, DAVIESS, GIBSON, GREENE, KNOX, MARTIN, PARKE, PIKE, PUTNAM,
SULLIVAN, VERMILLION and VIGO COUNTIES

Rates Fringes
BRICKLAYER
eeee--—-----_BRICKLAYERS, _STONE__MASONS _______________________

and POINTER/
CLEANER/CAULKER .....ccveevvvererennen. $28.68 13.72
CEMENT MASON (GREENE and
SULLIVAN COUNTIES) ..cceevvveeennennn $27.45 10.95
CEMENT MASON (REMAINING
COUNTIES) evvveviieeniieenieeeniee e $27.60 10.95
TERRAZZO FINISHERS. ......cccvveeennne $18.96 6.30
TERRAZZO WORKER .....cccevvvrerennnne $25.54 11.64
TILE AND MARBLE FINISHERS. $19.83 6.32
TILE LAYER, MARBLE MASON,
MOSAIC WORKER.......cceveriiieennne $25.54 11.64

BRINO004-016 06/01/2013
MUNCIE

BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HAMILTON, HENRY, JAY, MADISON,
RANDOLPH, RUSH, TIPTON, UNION and WAYNE COUNTIES

Rates Fringes
Bricklayer, Stonemason,
Pointer, Caulker & Cleaner $28.65° 12.83
Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
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TERRAZZO FINISHER $19.07
TERRAZZO WORKER/SETTER $29.57
Tile & Marble Finisher $19.96
Tile & Marble Setter; Mosaic

Worker $28.98
BRINO006-001 06/01/2013

MERRILLVILLE

JASPER, NEWTON & STARKE COUNTIES

Rates

Bricklayer, Stone Mason,
Marble Mason, Terrazzo

BRINO011-001 06/01/2013

7.06
10.96
7.07

10.85

Fringes

20.59

Fringes

14.17
7.06
10.96
7.07

LAFAYETTE
BENTON, CARROLL, CLINTON, FOUNTAIN, TIPPECANOE, WARREN and WHITE
COUNTIES

Rates
Bricklayer, Stonemason,
Pointer, Caulker & Cleaner.........ccccvvvvvunnnnnnen. $27.13
TERRAZZO FINISHER ...eee, $ 19.07
TERRAZZO WORKER/SETTER ......cccvevuveerennen. $29.57
Tile & Marble Finisher ........cccccceevveneevreniennns $19.96
Tile & Marble Setter; Mosaic
M OTKET e $28.98

.......................................................
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BRIN0018-002 06/01/2013

"""" €EASS, -ELKHART; FULTON; GRANT,-HOWARD,- KOSEUISKO, 1AGRANGE,-MARSHALL,
MIAMI, PULASKI, WABASH

Rates Fringes

Bricklayer, Caulker, Cleaner,

POINERT e e eeeea s $27.61 13.14

..............................................................................

CARP0107-010 04/01/2014

ADAMS, CASS, ELKHART, FULTON, GRANT, HOWARD, HUNTINGTON, KOSCIUSKO,
MARSHALL, MIAMI, TIPTON, WABASH AND WELLS COUNTIES:

Rates Fringes

CARP0108-002 04/01/2014

BENTON, CARROLL, CLINTON, PULASKI, TIPPECANOE, WARREN AND WHITE COUNTIES

Rates Fringes

CARP0109-002 04/01/2014

DAVIESS, GIBSON, GREENE, KNOX, LAWRENCE, MARTIN, ORANGE AND SULLIVAN
COUNTIES:

Rates Fringes

..............................................................................

CARP0111-002 04/01/2014

BOONE, CLAY, FOUNTAIN, HAMILTON, HANCOCK, HENDRICKS, JOHNSON (Townships
of Clark, Camp Atterbury north of Hospital Road, Pleasant, White River), MONROE,
MONTGOMERY, MORGAN, OWEN, PARKE, PUTNAM, VERMILLION AND VIGO
COUNTIES
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Rates Fringes

CARPENTER. ...ttt $25.42 16.68

CARP0111-003 04/01/2014

BARTHOLOMEW, BROWN, (Camp Atterbury south of Hospital Road), DECATUR,
FRANKLIN, JOHNSON (Townships of Blue River, Franklin, Hensley, Needham, Nineveh,
Union), RUSH AND SHELBY COUNTIES

Rates Fringes
CARPENTER. ..ottt $24.98 16.68
CARP0111-004 04/01/2014
MARION COUNTY

Rates Fringes
CARPENTER......ttiveerieeieeieeeeste e $26.53 16.68

CARP0111-005 04/01/2014

BLACKFORD, DELAWARE, FAYETTE, HENRY, JAY, MADISON, RANDOLPH, UNION AND
WAYNE COUNTIES

Rates Fringes

------------------------------------------------------------------------------

CARP0232-003 04/01/2014

ALLEN, DEKALB, LAGRANGE, NOBLE, STEUBEN and WHITLEY COUNTIES

Rates Fringes
CARPENTER ..cooiiiiieeeiieee e $25.29 16.11
" Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement

LSIORB Toll Services Project Page 12



CARP0999-001 06/01/2013
JASPER, NEWTON AND STARKE COUNTIES:

Rates Fringes

CARPENTER ...oviiiiieiiieeeeeeeeee e $36.42 24.40
CARP0999-002 04/01/2014

CRAWFORD, DUBOIS, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH AND WARRICK
COUNTIES:

Rates Fringes

------------------------------------------------------------------------------

CARP0999-004 04/01/2014

DEARBORN, JACKSON, JENNINGS, OHIO, RIPLEY AND SWITZERLAND COUNTIES

Rates Fringes

..............................................................................

CARP0999-005 04/01/2014
CLARK, FLOYD, HARRISON, JEFFERSON, SCOTT AND WASHINGTON COUNTIES

Rates Fringes

------------------------------------------------------------------------------

CARP1031-012 06/01/2011

CLARK, FLOYD, HARRISION AND WASHINGTON COUNTIES

Rates Fringes
- .M I.LI.-\N.R.IGHI.“;'-.--.--.'-_--;-'.--.--.-';--.--_'-.--.--a--.'-.--.--.'-;--.-'_s. 24.-.6.5- R g U g lz-.5.7 .....
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ELEC0016-003 04/01/2013

CRAWFORD, DAVIESS, DUBOIS, GIBSON, LAWRENCE, MARTIN, ORANGE, PERRY, PIKE,
POSEY, SPENCER, VANDERBURGH, WARRICK

Rates Fringes

- ELECTRICIAN .ot nscnsmrcses s s sesmsrnnonene 93493 14.02.____.

..............................................................................

ELEC0071-006 10/01/2013

DEARBORN, OHIO, and SWTIZERLAND COUNTIES

Rates Fringes
Line Construction:
Equipment Operator ........ccoceeveeveennennen. $30.15 11.33
GrouNdmMan ..eeeeeeeeeeeeee e e e $21.78 9.57
Lineman & Cable Splicers..........c..cu....... $33.50 12.05

ELEC0153-003 09/01/2013

ELKHART, KOSCIUSKO and MARSHALL COUNTIES

Rates Fringes
Communication TechniciaN......cccoeeevevvnieeeeennnn. $24.80 13.10
ELECTRICIAN ceueeeiieeeeeeeeeee e $30.49 18.73

Includes the installation, operation, inspection, modification, maintenance and repair of
systems used for the transmission and reception of signals of any nature, for any
purpose, including but not limited to , sound and voice transmission/transference
systems, communication systems that transmit or receive information and /or control
systems, television and video systems, micre-processor controlled fire alarm systems,
and security systems and the performance of any task directly related to such
installation or service. The scope of work shall exclude the installation of electrical
power wiring and the installation of conduit raceways exceeding fifteen (15) feet in
length.
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------------------------------------------------------------------------------

ELECO212-009 06/03/2013
DEARBORN, OHIO, and SWITZERLAND COUNTIES
Rates Fringes
T ELECTRICIAN . LT s 2635 16°09° """
ELEC0305-003 01/01/2014

ADAMS, ALLEN, DE KALB, HUNTINGTON, NOBLE, STEUBEN, WELLS, and WHITLEY

COUNTIES
Rates Fringes
ELECTRICIAN ..ottt $30.18 14.86
ELEC0369-005 05/29/2013
CLARK, FLOYD, and HARRISON COUNTIES
Rates Fringes
ELECTRICIAN ...ttt $29.48 14.37
Line Construction:
Groundman ..o $13.83 6.35
Lineman; Equipment Operator ............ $22.25 6.35

ELEC0481-003 06/01/2013
BARTHOLOMEW, BOONE, DECATUR, HAMILTON, HANCOCK, HENDRICKS, JENNINGS,

JOHNSON, MADISON, MARION, MONTGOMERY, MORGAN, PUTNAM, RIPLEY, RUSH AND
SHELBY COUNTIES

------------------------------------------------------------------------------

ELEC0668-002 06/01/2013
BENTON, CARROLL, CASS, FULTON, TIPPECANOE and WHITE COUNTIES
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Rates Fringes
ELECTRICIAN ....ooeiiieee ettt $31.25 15.54

FOOTNOTE: a. PAID HOLIDAYS: New Years Day, Memorial Day, July 4th, Labor
Day, Veterans Day Thanksgiving Day and Christmas Day

ELEC0702-003 07/01/2013

DUBOIS, GIBSON, PERRY, PIKE, POSEY, SPENCER AND VANDERBURGH COUNTIES

Rates Fringes

Line Construction:
GROUNDMAN, Class A.....ccceeeereeeenn S 2436 12.82
GROUNDMAN-EQUIPMENT
OPERATOR (All other

eauioment) ... S 30.86 14.71
HEAVY-EQUIPMENT OPERATOR
(All crawler type

_________ aatiinment N4 and larsen) TS 35187 ITUISI967 T TS
LINEMAN ....cooeiiieeeeeiceeeeeeeeeeeeis S 428 18.18

ELEC0725-003 12/01/2013
CLAY, GREENE, OWEN, PARKE, SULLIVAN AND VIGO COUNTIES

Rates Fringes

ELEC0725-007 09/01/2013
CLAY, GREENE, OWEN, PARKE, SULLIVAN AND VIGO COUNTIES
Rates Fringes
Communication Technician .......ccceeevveevunneees $26.35 11.58

Includes the installation, operation, inspection, maintenance, repair and service of
radio, television, recording, voice sound and vision production and reproduction
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apparatus, equipment and appliances used for domestic, commercial, education,
entertainment and private telephone systems.

ELEC0855-001 06/01/2013
FAYETTE, FRANKLIN, HENRY, RANDOLPH, UNION AND WAYNE COUNTIES
Rates Fringes

ELECTRICIAN ...cooiiiiiiiiiiiiii e, $31.80 13.43
ELEC0873-002 03/01/2013

CLINTON, GRANT, HOWARD, MIAMI, TIPTON AND WABASH COUNTIES:

Rates Fringes
ELECTRICIAN ..ccoeiiiiiiiieeeereeeeeeeee $32.43 12.33
Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
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ELEC1393-001 12/01/2012

REMAINING COUNTIES
Rates Fringes

Line Construction:

EQUIPMENT OPERATOR

(Backhoes over 1/2 vyard bucket
capacity, cranes rated at 15 ton or
more

capacity) 95% J.L. rate .....ccceevvercreennns $31.64 5.00+29%
GROUNDMAN TRUCK DRIVER.............. $21.42 5.00+29%

GROUNDMAN, EQUIPMENT
OPERATOR: Diggers, 5th

wheel type trucks, crawler

type, D-4 and smaller,

bucket trucks and live

boom type line trucks.........ccocevveeuneee. $25.84 5.00+29%
GROUNDMAN.....coitiiiiiiiiiirieeeeeeeeeeeeeeees $20.57 5.00+29%
LINEMAN .. $33.53 5.00+29%

ELEC1393-002 12/01/2012

NEWTON COUNTY

Rates Fringes
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Line Construction:
EQUIPMENT OPERATOR
(Backhoes over 1/2 yard
bucket capacity, cranes

rated at 15 ton or more
capacity) 95% J.L. rate ........... S 31.64
EQUIPMENT OPERATOR:

Diggers, 5th wheel type

trucks, crawler  type, D-4
and smaller, bucket trucks
and live boom type line $ 25.84
GROUNDMAN TRUCK DRIVER ......... S 21.42
GROUNDMAN ..ot S 20.57
LINEMAN ..o S 33.53

5.00+29%

5.00+29%
5.00+29%
5.00+29%
5.00+29%

ENGI0103-003 04/01/2013

INCLUDING UNDERGROUND AND UTILITY CONSTRUCTION

REMAINING COUNITES

Power equipment operators:

GROUP 1 ....cooiviiiiinn,
GROUP 2 ...
GROUP 3 ..o,
GROUP A4 ...,

Rates

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

Fringes

14.65
14.65
14.65
14.65

GROUP 1: Air compressors in manifold with throttle valve; Asphalt plant engineer;
Auto grade or similar type machine; Auto patrol; Backhoe or farm-type tractor, 45 hp
and over; Ballast regulator (RR); Bituminous mixer; Bituminous paver; Bituminous
plant engineer; Bulldozer; Caisson drilling machine; Cherry picker, 15 ton or over; Chip
spreader; Concrete mixer 21 cu. ft. or over; Core drilling machine; Crane or derrick
with any attachment (including clamshell, dragline, shovel, backhoe, etc.); Dredge
engineer; Dredge operator; Drilling machine on which the drill is an integral part;
Earth mover, rubber-tired (paddle wheel, 616, 631, TS-24 or similar type); Earth
mover, rubber-tired, tandem (50.50 per hour additional for each bowl); Elevating
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grader; Fork lift, 10 ton or over; P.C.C. formless paver post driver; Highlift shovel, 1
1/2 cu. yd. or over; Hoist, 2 drums and over; Helicopter, crew; Hydraulic boom truck;
keystone, skimmer scoop; Loader, self-propelled (belt, chain, wheel); Locomotive
operator; Mechanic; Mucking machine; Panel board concrete plant, central mix type;
Paver, Hetherington; Pile driver, skid or crawler; Road paving mixer; Rock breaking
plant; Rock crushing plant, portable; Roller (asphalt, waterbound macadam,
bituminous macadam, brick surface); Roller with dozer blade; Root rake, tractor-
mounted; Self-propelled widener; Stump remover, tractor-mounted; Surface heater
and planer; Tandem push tractor (50.50 per hour additional); Tractor, boom; Winch
or hoe head; Tractor, push; Tractor with scoop; Tractor-mounted spreader; Tree
mover; Trench machine, over 24"; Tug boat operator; Well drilling machine; Winch
truck with A-frame

GROUP 2: Air compressor with throttle valve or clever brooks-type combination;
Backfiller; Backhoe on farm-type tractor, under 45 hp; Bull float; Cherry picker under
15 ton; Chip spreader, self-propelled; Concrete pump; Concrete mesh depressor,
independently

operated; Concrete spreader, power-driven; End loader under 1 1/2 cu. yd.; Excavating
loader, portable; Finishing machine and bull float; Gunite machine; Head greaser;
Mesh or steel placer; Multiple tamping machine (RR); P.C.C. concrete belt placer; Pull
grader, power control; Refrigerating machine, freezing operation; Ross carrier;
Sheepfoot roller (self-propelled); Tamper (multiple vibrating, asphalt, waterbound
macadam, bituminous macadam, brick surface); Trench machine, 24" and under; Tube
float; Welder

GROUP 3: Assistant plant engineer; Base paver (Jersey or similar type machine);
Concrete finishing machine; Concrete mixer, less than 21 cu. ft.; Curb machine; Farm
tractor, including farm tractor with all attachments except backhoe and including
high lift end loaders of 1 cu. yd. capacity or less; Fire tender on boiler; Hoist, 1 drum;
Operator, 5 pieces of minor equipment; Paving breaker; Power broom, self-
propelled; Roller, earth and sub-base material; Slurry seal machine; Spike machine
(RR); Tamper (multiple

vibrating, earth and sub-base material); Throttle valve and fire tender combination
on horizontal or upright boiler; Tractaire with drill; Tractor, 50 h.p. or over; Well
point system; Widener, APSCO or similar type

GROUP 4: Air compressor; Assistant to engineer, oiler; Automatic dry batch
plant; Bituminous distributor;

Bituminous patching tamper; Belt spreader; Broom and belt machine; Chair cart,
self-propelled; Coleman-type screen; Conveyor, portable; Digger post hole, power-
driven; Fork lift, under 10 ton; Form grader; Form tamper, motor-driven; Generator;
Hetherington driver; Hydra seeder; Operator, 1 through 7 pieces of minor
equipment; Outboard or inboard motor boat; Power curing spraying machine;

Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
LSIORB Toll Services Project Page 20



Power saw, concrete, power-driven; Pug mill; Pull broom, power-type; Seaman tiller;
Straw blower or brush mulcher; Striping machine paint, motor-driven; Sub grader;
Tractaire, tractor, below 50 h.p.; Truck crane oiler, driver;

Spreader; Water pump; Welding machine, 2f 300 amps or over

ENG10150-009 04/01/2013

HEAVY, HIGHWAY AND RAILROAD CONSTRUCTION

ELKHART, FULTON, JASPER, KOSCIUSKO, LAGRANGE, MARSHALL, NEWTON, NOBLE,
PULASKI, and STARKE COUNTIES

Rates Fringes

Power equipment operators:
GROUP 1 .., S 28.75 21.40
GROUP 2 .., S 27.15 21.40
GROUP 3 e, S 25.85 21.40
GROUP 4 ..., S 24.45 21.40
GROUPS .., S 21.20 21.40

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Air compressors in manifold with throttle valve; Asphalt plant engineer;
Auto grade or similar type machine; Auto patrol; Automatic Sub-Grade; Backhoe or
farm type tractor, 45 hp and over; Ballast regulator (RR); Barrier Wall Machine;
Batch Plants (Concrete & Asphalt); B ituminous mixer; Bituminous paver; Bituminous
plant engineer; Boring Machine; Bulldozer; Caisson drilling machine; Cherry picker,
15 ton or over; Chip spreader; Concrete mixer, 21 cu. ft. or over; Concrete Belt
Placer; Concrete Paver; Concrete Pump (Truck Mounted); Concrete Saw (track
mounted); Concrete Spreader (power driven); Core drilling machine; Crane or
derrick with any attachment (including clamshell, dragline, shovel, backhoe, etc.);
Curb Machine; Gutter Machine; Dredge engineer; Dredge operator; Drilling machine
on which the drill is an integral part; Earthmover, rubber-tired (paddle wheel, 616,
631, TS-24 or similar type); Earthmover, rubber-tired, tandem (.50 per hr. additional
for each bowl); Elevating Grader; Forklift (10 ton or over); P.C.C. Formless Paver;
Gradall; Gravel Processing Plant (portable); Operator of Guard Rail Post Driver;
Highlift Shovel 1-1/2 cu.yd. or over) Frame; Hoist (2 drum & over); Helicopter crew;
Hydraulic boom truck; Hydraulic Excavator; Loaded-Self propelled (belt chain wheel);
Laser Screed; Locomotive operator; Mechanic; Mucking machine; P.C.C. Concrete
Belt Placer; Panel board concrete plant (central mix type); Paver (Hetherington);
Pavement Breaker; Pile driver, skid or crawler; Road paving mixer; Rock breaking
plant; Rock crushing plant (portable); Roller (asphalt, waterbound macadam,
bituminous macadam, brick surface); Roller with dozer blade; Road Widener; Root
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rake (tractor-mounted); Roto Mill Grinder; Self-propelled widener; Stump remover;
Surface heater and planer; Tandem push tractor ($0.50 per hour additional); Tractor,
boom; Winch or hoe head; Tractor (push); Tractor with scoop; Tractor-mounted
spreader; Tree mover; Trench machine, over 24"; Tug boat operator; Well drilling
machine; Widener (Apsco or similar type); Winch truck with A-frame

GROUP 2: Air compressor with throttle valve or Clever Brooks type combination;
Backfiller; Farm type tractor (under 45 H.P.); Cherry picker under 15 ton; Chip
spreader (self-propelled); Concrete pump (trailer type); Concrete mesh depressor,
independently operated; End loader under 1 1/2 cu. yd.; Excavating loader (portable);
Finishing machine and bull float; Gunite machine; Hydraulic Power unit; Head greaser;
Mesh or

steel placer; Multiple tamping backhoe on machine (RR); Bull float (bidwell Machine);
Refrigerating machine-operation; Ross Carrier; Sheepfoot roller (self-propelled);
Tamper-Multiple Vibrating (Asphalt, Waterbound, Macadam, Bituminous Macadam,
Brick Surface); Trench machine (24" and under); Tube float; Water Pull/Wagon;
Welder

GROUP 3: Plant engineer; Base paver (Jersey or similar type machine); Concrete
finishing machine; Concrete mixer, less than 21 cu. ft.; Curb machine; Farm tractor,
including farm tractor with all attachments except backhoe and including high lift
end loaders of 1 cu. yd. capacity or less; Fireman, on boiler; Hoist, 1 drum; Operator,
3-5 pieces of minor equipment; Paving breaker; Power broom, self-propelled; Roller,
earth and sub-base material; Power Saw-Concrete (Power Driven); Slurry seal
machine; Spike machine (RR); Sub-surface Material Distributor; Tamper (multiple
vibrating, earth and sub-base material); Throttle valve; Throttle Valve and fireman
combination on horizontal or upright boiler; Tractaire with drill; Well Point

GROUP 4: Air compressor; Assistant to engineer, oiler; Bituminous patching tamper;
Belt spreader; Broom and belt machine; Chair cart, self-propelled; Coleman-type
screen; Conveyor, portable; Deck-hand Digger post hole, power-driven; Forklift,
under 10 ton; Form grader; Form tamper, motor-driven; Generator; Hetherington
driver; Hydra seeder; Mechanic heater; Operator, 2 pieces of minor equipment;
Outboard or inboard motor boat; Power curing spraying machine; Pug mill; Pull
broom, power type; Seaman tiller; Skid steer loader over 3/4 cu. yd.; Straw blower
or brush mulcher; Striping machine paint, motor-driven; Sub-grader; Tractaire;
Tractor, below 50 h.p.; Truck crane oiler; Spreader; Water pump

--- GROUP 5:-Skid-steer{oader-under 3/4 cu-yels ----------------ooo-ooooooooooooo
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ENGI0150-039 06/01/2013
UNDERGROUND & UTILITY CONSTRUCTION:

JASPER, NEWTON, PULASKI AND STARKE COUNTIES:

Rates Fringes
Power equipment operators:
GROUP 1 ..o S 39.30 27.33
GROUP 2 .o $ 38.50 27.33
GROUP 3 ..., S 34.20 27.33
GROUP 4 ..., S 32.00 27.33

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Mechanic; Asphalt plant; Autograde; Batch plant; Benoto (requires 2
engineers); Boiler and throttle valve; Boring machine (mining machine); Caisson rigs;
Central Redi-mix plant; Combination backhoe-endloader with backhoe bucket over
1/2 cu. yd.; Combination tugger hoist and air compressor; Compressor and throttle;
Concrete breaker (truck-mounted); Concrete conveyor; Concrete paver over 27E cu.
ft.; Concrete paver 27E cu. ft. and under; Concrete pump with boom (truck-
mounted); Concrete tower; Cranes and backhoes, all attachments; Cranes,
Hammerhead tower; Creter cranes; Derricks, all; Derricks, traveling; Forklift, lull
type; Forklift, 10 ton and over; Hoists, 1, 2 and 3 drum; Hoist, 2 tugger - one floor;
Hydraulic boom truck; Locomotives, all; Motor patrol; Mucking machine; Pile driving
and skid rig; Pit machines; Pre-stress machines; Pumperete and similar types; Rock
drill, self-propelled; Rock drill, truck-mounted; Slip form paver; Straddle buggies;
Tractor with boom and side boom; Trenching

machine; Winch tractors

GROUP 2: Asphalt spreader; Boilers; Bulldozers; Combination backhoe-endloader
with backhoe bucket 1/2 cu. yd. and under; Engineer acting as conductor in charge
of crew; Grader, elevating; Greaser engineer; Grouting machines; Highlift shovels or
front endloader; Hoists, automatic; Corboy drilling machines; Hoists, all elevators;
Hoists, tugger, single drums; Post hole digger; Roller, all; Scoops, tractor-drawn;
Stone crushers; Tournapull; Winch trucks

GROUP 3: Concrete mixer (2 bag and over); Conveyor, portable; Steam generators;
Tractor, farm and similar type; Air compressor, small, 150 and under, 1 to 5 not to
exceed a total of 300 ft.; Air compressor, large, over 150; Combination, small
equipment operator; Forklift, under 10 ton; Generator; Pump, 1 to 3 not to exceed a
total of 325 ft.; Pumps; Well points; Welding machines (2 through 5); Winches, 4
electric drill winches
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GROUP 4: Heater, mechanical (1 to 5); Oilers; Switchmen

ENG10181-014 04/01/2014
HEAVY AND HIGHWAY CONSTRUCTION:

BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS, FLOYD,
FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, JENNINGS, LAWRENCE, MARTIN,
OHIO, ORANGE, PERRY, PIKE, POSEY, RIPLEY, SCOTT, SPENCER, SWITZERLAND,
VANDERBURGH, WARRICK, and WASHINGTON COUNTIES

Rates Fringes
Power equipment operators:
GROUP A S 31.50 14.15
GROUP B S 28.85 14.15
GROUP Caneeeeeeeeeiieeeeeeeee e S 26.72 14.15

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP A: Air compressor in manifold with throttle valve; Asphalt plant engineer;
Auto grade or similar type machine; Bituminous mixer; Bituminous paver;
Bituminous plant engineer; Bulldozer; Caisson drilling machine; Cherry picker, all;
Ballast regulator (RR); Chip spreader, self-propelled; Cold grinder or similar type
equipment; Concrete mixer, 21 cu. ft. or over; Concrete pump, truck-mounted; Core
drilling machine; Crane or derrick with any attachment (including clamshell,
dragline, shovel, backhoe, etc.); Dredge operator; Drilling machine on which the
drill is an integral part; Earth mover, rubber-tired, tandem 0.50 per hour additional;
Elevating grader; Endloader, Hi- lift shovel; P.C.C. formless paver; Gradall; Gravel
processing plant, portable; Guardrail post driver operator; Head greaser; Hi-lift
shovel, endloader; Hoist (2 drums and over); Helicopter crew; Hydraulic boom
truck, Keystone, Skimmer Scoop; Loader, self-propelled (belt, chain wheel);
Locomotive operator; Mechanic; Mucking machine; Multi-bank drill operator; Panel
board concrete plant, central mix type; Paver, Hetherington; Pile driver, skid or
crawler; Road paving mixer; Rock breaking plant; Rock crushing plant, portable;
Roller (asphalt, waterbound, macadam, bituminous macadam, brick surface);
Roller, with dozer blade; Root rake, tractor-mounted; Stump remover, tractor-
mounted; Surface heater and planer; Tandem push tractor, $0.50 per hour
additional; Tractor, boom winch or hoe head; Tractor, push; Tractor with scoop;
Tractor-mounted spreader; Tree mover; Trench machine, over 24"; Tug boat
operator; Welder; Well drilling machine; Self-propelled widener.

GROUP B: Air compressor with throttle valve or clever brooks-type combination;
Backfiller, base paver, Jersey or similar type machine; Bull float; Concrete finishing
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machine; Concrete mesh depressor, independently operated; Concrete spreader,
power- driven; Dredge engineer; Excavator loader, portable; Fire tender on boiler;
Forklift, regardless of ton; Hoists, 1 drum; Mesh or steel placer; Minor equipment
operator, 5 pieces; Multiple tamping machine (RR); P.C.C. concrete placer; Paving
breaker; Power broom, self-propelled; Pull grader, power-controlled; Refrigerating
machine, freezing operation; Roller, earth and sub- base material; Ross carrier
(Straddle buggy); Sheepfoot roller, self-propelled without blade; Tamper,
multiple\vibrating (asphalt, waterbound macadam, bituminous macadam, brick
surface); Tamper, multiple vibrating (earth and sub-base material); Trench

type; Winch truck with A-frame.

GROUP C: Air compressor, oiler; Automatic dry batch plant; Bituminous distributor;
Bituminous patching tamper; Belt spreader; Broom and belt machine; Brush burner;
Chair cart, self- propelled; Coleman-type screen; Cold grinder oiler; Concrete mixer,
less than 21 cu. ft.; Conveyor, portable; Curb machine; Deckhand; Digger (post hole,
power-driven); Farm tractor, including farm tractor with all attachments (except
backhoe, Hi- lift endloaders); Form grader; Form tamper, motor-driven; Generator;
Gunite machine; Hetherington driver; Hydra seeder; Mechanical heater; Minor
equipment operator, 1 through 7 pieces; Curing spraying machine; Power saw,
concrete (power-driven); Pug mill pull broom, power type; Seaman tiller; Slurry seal
machine; Spike machine; Straw blower or brush mulcher; Stripping machine (paint,
motor-driven); Sub grader; Throttle valve; Tractaire with drill; Truck crane and multi-
drill oiler, driver; Spreader; Water pump.

ENGI0181-015 04/01/2014
SEWER WATERLINE & UTILITY CONSTRUCTION:

BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS, FLOYD,
FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, JENNINGS, LAWRENCE, MARTIN,
OHIO, ORANGE, PERRY, PIKE, POSEY, RIPLEY, SCOTT, SPENCER, SWITZERLAND,
VANDERBURGH, WARRICK, and WASHINGTON COUNTIES

Rates Fringes
Power equipment operators:
GROUP Aot $30.83 14.20
GROUP B $22.70 14.20

SEWER WATERLINE & UTILITY CONSTRUCTION

Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
LSIORB Toll Services Project Page 25



GROUP A: A-frame winch truck; Air compressor 900 cu. ft. and over; Air tugger;
Autograde (CMI); Auto patrol; Backhoe; Ballast regulator (RR); Batch plant
(electrical control concrete); Bending machine (pipe); Bituminous plant (engineer);
roller; Buck hoist; Bulldozer; Cableway; Chicago boom; Clamshell; Concrete mixer,
21 cu. ft. or over; Concrete paver, concrete pump, crete; Crane; Craneman; Crusher
plant; Derrick; Derrick boat; Dinky; Dope pots (pipeline); Dragline; Dredge operator;
Dredge engineer; Drill operator; Elevator grader; Elevator; Ford hoe, or similar type
equipment; Forklift; Formless paver; Gantry crane; Gradall; Grademan; Hopto; Hough
loader or similar type; Hydro crane; Motor crane; Mucking machine; Multiple tamping
machine (RR); Overhead crane; Pile driver; Pulls; Push dozer; Push boats; Roller
(sheep foot); Ross Carrier; Scoop; Shovel; Side boom; Swing crane; Trench machine;
Welder (heavy duty; Truck-mounted concrete pump; Truck-mounted drill; Well point;
Whirleys.

GROUP B: Air compressor, up to 900 cu. ft.; Brakeman; Bull float; Concrete mixer,
over 10S and under 21S; Concrete spreader or puddler; Deck engine; Electric
vibrator compactor (earth or rock); Finishing machine; Fireman; Greaser, on grease
facilities servicing heavy equipment; Material pump; Motor boats; Portable loader;
Post hole digger; Power broom; Rock roller; Roller, wobble wheel (earth and rock);
Spike machine (RR); Seaman tiller; Spreader rock; Sub grader; Tamping machine;
Welding machine; Widener, Apsco or similar type: Bituminous distributor; Cement
gun; Concrete saw; Conveyor; Deckhand oiler; Earth roller; Form grader;
Generator; Guard rail driver; Heater; JLG lifts; Oiler; Paving joint machine; Power
traffic signal; Scissor lift; Steam Jennyu; Truck crane oiler; Vibrator; Water pump.

ENG10841-011 04/01/2013
HEAVY, HIGHWAY AND UTILITY CONSTRUCTION
BOONE, CLAY, DAVIESS, FOUNTAIN, GREENE, HENDRICKS, KNOX, MONROE,

MONTGOMERY, MORGAN OWEN, PARKE, PUTNAM, SULLIVAN, VERMILLIAN,
VIGO, and WARREN COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.t $29.75 16.75+a
GROUP 2 .. $23.50 16.75+a

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
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GROUP 1: Air Compressor Over 600 CU FT, Air Compressors (2), Compressors hooked
in Manifold, Asphalt Plant Engineer, Auto Grade and/or C.M.l. or similar type
Machine, Auto Patrol, Motor Patrol, Power Blade, Aspco Paver, Asphalt Planer,
Asphalt Rollers, Asphalt Paver Operator, Concrete or Asphalt Milling Machine, Self
Propelled Widener, Backhoe and/or Pavement Breaker Attachment, Self Propelled
Pavement Breaker, Ballast Regulator (R.R), Bituminous Mixer, Bituminous Paver,
Bituminous Plant Engineer, Bulk Cement Plant Engineer, Bulldozer, One Drum Hoist
with Tower or Boom, Cableways, Tower Machines, Back Filler, Boom Tractor, Boom or
Winch Truck, Winch or Hydraulic Boom Truck, Boring Machine, Bolier Operator,
Brush Mulcher, Bull Float, Finishing Machine, Power Cranes, Overhead Cranes, Truck
cranes, Piledriver, Skid or Crawler, Guard Rail Post Driver, Tower Cranes, Hydro
Crane, Cherry Picker, Draglines, Derricks, Shovels, Clam, Gradalls, Two Drum
Machine, Concrete or Asphalt Curb Machine, Self Propelled, Concrete Mixers with
Skid, Tournamixer, Concrete Pump (Truck or Skid Mounted), Concrete Plant Engineer,
Soil Cement Machine, Formless Paver, Concrete Spreader, Span Saw (and similar
types), Chip Spreader, Mesh Placer, Dredging Equipment or Dredge Engineer or
Dredge Operator, Tug Boat Operator, Marine Scoops, Ditching Machine with Dual
Attachment, Standard or Dinkey Locomotives, Drilling Machine, including Well
Testing, Caissons, Shaft or any similar type Drilling Machine (Well Point Systems), 4
Point Life System (Power Lift or similar type), Mud Cat, Mucking Machine, Sull-Air,
Mechanics, Welder, Head Equipment Greaser, Tournapull, Tractor Operating Scoops,
Push Tractors, Large Rollers on Earth, Loaders (Track or Rubber Mounted), or similar
type Machine, Lull, Tournadozer, Scoopmobiles, Elevating Machines, Power Broom
(Self Propelled), Power Sub Grader, Hydra Ax, Farm Tractor with Attachments, Soil
Stabilizer (Seaman Tiller, Bo mag, Rago Gator and similar types of equipment), Tree
Mover, Stump Remover, Root Rake, Hydra Seeder, Straw Blower, Refrigerating
Machine, Freezing Operator, Chair Cart-Self Propelled, Helicopter Crew (3), Ross
Carrier or Straddle Buggy or similar Machine, Rock Crusher Plant, Gravel Processing
Machine, Pipe Cleaning Machine, Pipe Wrapping Machine, Pipe Bending Machine,
Pug Mill, Concrete Bump Grinder Machine, Power Curing Spray Machine, Forklift
(except when used for landscaping), Snooper Truck Operator.

GROUP 2: Air Compressor 600 cu. ft. and under, Air Tugger, Air Valves, Assistant Concrete
Plant Engineer, Assistant Asphalt Plant Engineer, Asphalt Plant Fireman, Bulk Cement
Plant Equipment Greaser, Concrete Mixers without Skips, Curbing Machine, Concrete Saw
(Self Propelled), Conveyors,Cement Blimps, Ditching Machine under 6", Distributor
Operator On trucks, Deck Hands, Elevators when used for hoisting material, Engine
Tenders, Fork Lift (when used for landscaping), Farm Tractor, Fireman, Fireman on Paint
or Dope Pots, Form Tamper, Form Grader, Flex Plane, Generators (two to four), or
Welding Machines or Water Pumps, within 400 feet, Gunite Machine, Machine Mounted
Post Hole Digger, Mude Jack, One Drum Machines without Tower or Boom, One Water
Pump, One Welding Machine, Outboard or Inboard Motor Boat, Pull Broom (Power Type,
Siphons and Pulsometer, Switchman, Striping and or Painting Machine (motor driven),
Slurry Seal Machine, Track Jack, Temporary Heat, Throttle Valve, Tube Float, Tractaire,
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Wagon Drill, Multiple Tamping Machine (R.R.), Spike Machine (R.R.), Mechanical Heaters,
Brush Burner, Vacuum Truck (Super Sucker and similar types).

FOOTNOTES:

A. Employees operating booms from 149Ft. to 199 Ft. including jib, shall receive an additional
seventy-five Cents (.75) per hour above the rate. Employees operating booms over 199 Ft.
including jib, shall receive an additional one dollar and twenty- five cents ($1.25) per hour
above the regular rate.

B. Employees operating scoops, pulls, or tractors hooked in tandem shall receive an
additional one dollar ($1.00) per hour above the regular rate.

€: Employees operating-scoops,- pults,- or- tractors- pulting -any- other hauting unit in tandem
shall receive an additional one dollar ($1.00) per hour above the regular rate.

D. Underground work - Employees working in tunnels, shafts, etc. shall be paid a thirty
percent (30%) premium above the wage rate.

1RON0022-001 06/01/2013

BARTHOLOMEW, BENTON, BOONE, BROWN, CARROLL, CASS, CLAY, CLINTON, DAVIESS
(REMAINDER OF COUNTY), DECATUR (W 3/4), DELAWARE (REMAINDER OF COUTNTY),
FAYETTE (W 1/3), FOUNTAIN,FRANKLIN (NW TIP), FULTON (REMAINDER OF COUNTY),
GRANT (REMAINDER OF COUNTY), GREENE, HAMILTON, HANCOCK, HENDRICKS, HENRY,
HOWARD, JACKSON, JASPER (SOUTHEASTERN 1/2), JENNINGS (NORTHWEST 2/3),
JOHNSON, KNOX (REMAINDER OF COUNTY), LAWRENCE, MADISON, MARTIN (NW 2/3),
MIAMI (REMAINDER OF COUNTY), MONROE, MONTGOMERY, MORGAN, NEWTON

"""" (SOUTHERN ~T/Z),""OWEN, "PARKE, "PULASKI" "(REMAINDER " "OF "COUNTY), PUTNAM,

RANDOLPH (SW TIP), RUSH (REMAINDER OF COUNTY), SHELBY, SULLIVAN, TIPPECANOE,
TIPTON, VERMILLION, VIGO, WAYNE, WARREN AND WHITE COUNTIES:

Rates Fringes

IRONWORKER......coooiiiiiiiiiiiiiiiiiecs $29.29 18.70

1RON0044-010 06/01/2013

DEARBORN, DECATUR (REMAINDER OF COUNTY), FAYETTE (REMAINDER OF COUNTY),
FRANKLIN (REMAINDER OF COUNTY), JEFFERSON (REMAINDER OF COUNTY), JENNINGS
(REMAINDER OF COUNTY), OHIO, RIPLEY, RUSH (SOUTHEASTERN TIP), SWITZERLAND,
AND UNION (SOUTHERN 1/3)

Rates Fringes
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Ironworkers:
FENCE ERECTORS.....covoieeieereeeieenieene $22.70 18.40
ORNAMENTAL ..ooiiiiieeiieeieeee e $25.00 18.40
STRUCTURAL, MACHINERY
MOVERS, RIGGERS.......ccccceerieeiieeienee $25.00 18.40

IRON0070 -002 06/01/2013

(EXCLUDING NORTHEASTERN TIP); JENNINGS (SOUTHERN 3/4), LAWRENCE
(SOUTHERN 2/3), MARTIN (SOUTHEASTERN 2/3), ORANGE, PERRY (EASTERN 3/4);
SCOTT AND WASHINGTON COUNTIES:

Rates Fringes

IRONWORKER ......oiiiiiiiiiiieeeeeeeeee e $26.47 19.30

IRON0103-001 04/01/2013

- - DAVIESS (S_1/2),-DUBOILS, GIBSON, KNOX_(S-1/2),_.MARTIN (SW_1/3),-RERRY.(W_1/4), PIKE,
POSEY, SPENCER, VANDERBURGH, AND WARRICK

Rates Fringes

IRON0147-004 06/01/2013

ADAMS, ALLEN, BLACKFORD, DEKALB, DELAWARE (NORTHEAST THIRD OF COUNTY),
FULTON (EASTERN PART), GRANT (EXCLUDING SOUTHWEST PORTION), HUNTINGTON,
JAY, MIAMI (NORTHEAST HALF), NOBLE (EXCLUDING NORTHEAST TIP), STEUBEN,
WABASH, WELLS, and WHITLEY COUNTIES

Rates Fringes
IRONWORKER ......oiiiieiteeeee e $24.94 18.62
IRON0290-004 06/01/2013
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FAYETTE (NE 1/4), RANDOLPH (S. PART OF COUNTY EXCLUDING WINCHESTER BUT
INCLUDING UNION CITY) UNION (NORTHERN 2/3) AND WAYNE (REMAINDER OF
COUNTY) COUNTIES

Rates Fringes

[FONWOIKEIS® ... $26.23 18.63

1RON0292-005 06/01/2013

ELKHART, FULTON (North 2/3), KOSCIUSKO (Remainder of County), LAGRANGE (West
1/3), MARSHALL, MIAMI (Northwestern Tip), NOBLE (Northwestern Tip), PULASKI
(Northeast Half), and STARKE COUNTIES

Rates Fringes

IRONWORKER ......oiiiiiiiiteeeeeeeeeee e $27.07 18.21

1RON0372-007 06/01/2013

DEARBORN, DECATUR (REMAINDER OF COUNTY), FAYETTE (SE CORNER), FRANKLIN (S
3/4), OHIO, RIPLEY (REM. OF COUNTY), SWITZERLAND (REMAINDER OF COUNTY) and
JENNINGS (NE TIP) COUNTIES

Rates Fringes

IRONWORKER (Reinforcing)
Beyond 30 miles of Hamilton
County, Ohio
COUMt  HOUSE et S 26.95
Within 30 miles of

Hamilton County, Ohio

18.00
COUMt HOUSE. ..ot $26.70 18.00

1RON0395-002 06/01/2013

JASPER  (NORTHERN 1/2), NEWTON (NORTHERN 1/2), PULASKI
(NORTHWESTERN TIP) COUNTIES

Rates Fringes
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Ironworkers:
IRONWORKERS ..ottt $39.11 25.11
Y = = 1= 2 S $39.36 25.11

LAB00041-005 04/01/2014

UTILITY CONSTRUCTION

JASPER AND NEWTON COUNTY

Rates Fringes
Laborers:
GROUP 1 ..oiiiiiiieieiieee e $ 30.07 12.80
GROUP 2 ..o $ 30.37 12.80
GROUP 3 ..ot S 31.07 12.80

LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade checker; Guard rail
erector; Wire mesh layer; Joint man (mortar, mastic and all other types); Lighting
installer (permanent or temporary); Lineman for automatic grade maker on paving
machines; Mortar man; Multi-plate erector; Rip-rap installer (all products and
materials); Road marking and delineation laborer; Setting and placing of all precast
concrete products; Sign installation including supporting structure; Spraying of all
epoxy, curing compound, or like material; sod layer; Air tool, power tool, and power
equipment operator; Asphalt lute man; Asphalt raker man; Batch truck dumper;
Bridge handrail erector; Handler (bulk or bag cement); Chain saw man; concrete
puddler; concrete rubber; Concrete saw operator; Core drill operator, eye level;
Hand blade operator; Hydro seeder man; Motor-driven Georgia buggy operator;
Power-driven compactor or tamper operator; Power saw operator; Pumperete
assembly man; Screed man or screw man on asphalt paver; Rebar installer;
Sandblaster man; Sealer applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural members; Side rail setter (for sidewalks,
side ditches, radii, and pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer; Transverse and
longitudinal hand bull float man; Concrete conveyor assembly man; Horizontal
boring and jacking man; Jackman and sheetman; Pipe grade man; Winch and
windlass operator
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GROUP 2: Cutting torch burner; Laser beam aligner; Manhole erector; Sewer pipe
layer; Water line installer, temporary or permanent; Welder (electric or exy-
acetylene) in connection with waterline and sewer work, Hod Carrier (tending
bricklayers); Tying and associated grouting of utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail form setter; Dynamite
and powder man; General leadman; Concrete Saw Joint Control cutting

LAB00081-003 04/01/2014

UTILITY CONSTRUCTION

STARKE COUNTY

Rates Fringes
Laborers:
GROUP 1...ooiiiiiiieeeeieeeeeee e $ 29.72 12.80
GROUP 2. $ 30.02 12.80
GROUP 3.t S 30.72 12.80

LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade checker; Guard rail
erector; Wire mesh layer; Joint man (mortar, mastic and all other types); Lighting
installer (permanent or temporary); Lineman for automatic grade maker on paving
machines; Mortar man; Multi-plate erector; Rip-rap installer (all products and
materials); Road marking and delineation laborer; Setting and placing of all precast
concrete products; Sign installation including supporting structure; Spraying of all
epoxy, curing compound, or like material; sod layer; Air tool, power tool, and
power equipment operator; Asphalt lute man; Asphalt raker man; Batch truck
dumper; Bridge handrail erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator; Core drill operator, eye
level; Hand blade operator; Hydro seeder man; Motor-driven Georgia buggy
operator; Power-driven compactor or tamper operator; Power saw operator;
Pumperete assembly man; Screed man or screw man on asphalt paver; Rebar
installer; Sandblaster man; Sealer applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural members; Side rail setter (for sidewalks,
side ditches, radii, and pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer; Transverse and
longitudinal hand bull float man; Concrete conveyor assembly man; Horizontal
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boring and jacking man; Jackman and sheetman; Pipe grade man; Winch and
windlass operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole erector; Sewer pipe
layer; Water line installer, temporary or permanent; Welder (electric or exy-
acetylene) in connection with waterline and sewer work, Hod Carrier (tending
bricklayers); Tying and associated grouting of utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail form setter; Dynamite
and powder man; General leadman; Concrete Saw Joint Control cutting

LAB00081-007 04/01/2014

UTILITY CONSTRUCTION
ALL REMAINING COUNTIES

Rates Fringes
Laborers:
GROUP Lot S 22.62 12.80
GROUP 2. S 22.92 12.80
GROUP 3.ttt S 23.62 12.80

LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)

GROUP 1: Construction laborer; Fence erector; Flagger; Grade checker; Guard rail
erector; Wire mesh layer; Joint man (mortar, mastic and all other types); Lighting
installer (permanent or temporary); Lineman for automatic grade maker on paving
machines; Mortar man; Multi-plate erector; Rip-rap installer (all products and
materials); Road marking and delineation laborer; Setting and placing of all precast
concrete products; Sign installation including supporting structure; Spraying of all
epoxy, curing compound, or like material; sod layer; Air tool, power tool, and
power equipment operator; Asphalt lute man; Asphalt raker man; Batch truck
dumper; Bridge handrail erector; Handler (bulk or bag cement); Chain saw man;
concrete puddler; concrete rubber; Concrete saw operator; Core drill operator, eye
level; Hand blade operator; Hydro seeder man; Motor-driven Georgia buggy
operator; Power-driven compactor or tamper operator; Power saw operator;
Pumperete assembly man; Screed man or screw man on asphalt paver; Rebar
installer; Sandblaster man; Sealer applicator for asphalt (toxic); Setting and placing
prestressed or precast concrete structural members; Side rail setter (for sidewalks,
side ditches, radii, and pavements); Spreader box tender (manual or power-driven);
Straw blower man; Subsurface drain and culvert pipe layer; Transverse and
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longitudinal hand bull float man; Concrete conveyor assembly man; Horizontal
boring and jacking man; Jackman and sheetman; Pipe grade man; Winch and
windlass operator

GROUP 2: Cutting torch burner; Laser beam aligner; Manhole erector; Sewer pipe
layer; Water line installer, temporary or permanent; Welder (electric or exy-
acetylene) in connection with waterline and sewer work, Hod Carrier (tending
bricklayers); Tying and associated grouting of utility lines

GROUP 3: Air track and wagon drillman; Concrete barrier rail form setter; Dynamite
and powder man; General leadman; Concrete Saw Joint Control cutting

LAB00999-001 04/01/2014

HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
Laborers:
GROUP 1. $ 22.62 12.80
GROUP 2.t $ 2292 12.80
GROUP 3. .t $ 23.62 12.80

LABORERS CLASSIFICATIONS

GROUP 1: Building and Construction Laborers; Scaffold Builders (other than for
Plasterers); Mechanic Tenders; Window Washers and cleaners; Waterboys and
Toolhousemen; Roofers Tenders; Railroad Workers; Masonry Wall Washers (interior
and exterior); Cement Finisher Tenders; Carpenter Tenders; All Portable Water
pumps with discharge up to (3) inches; Plaster Tenders; Mason Tenders; Flag &
Signal Person.

GROUP 2: Waterproofing; Handling of Creosot Lumber or like treated material
(excluding railroad material); Asphalt Rakers and Lutemen; Kettlemen; Air Tool
Operators and all Pneumatic Tool Operators; Air and Electric Vibrators and Chipping
Hammer Operators; Earth Compactors Jackmen and Sheetmen working Ditches
..... deepec than (6)_ft.in depth;_Laharers_working in ditches (6). ft.in_depth_ar_deeper;
Assembly of Unicrete Pump; Tile Layers (sewer or field) and Sewer Pipe Layer
(metallic or non-metallic); Motor driven Wheelbarrows and Concrete Buggies;
Hyster Operators; Pump Crete Assemblers; Core Drill Operators; Cement, Lime or
Silica Clay Handlers (bulk or bag); Handling of Toxic Materials damaging to clothing;
Pneumatic Spikers; Deck Engine and Winch Operators; Water Main and Cable
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Ducking (metallic and non-metallic); Screed Man or Screw Operator on Asphalt
Paver; Chain and Demolition Saw Operators; Concrete Conveyor Assemblers.

GROUP 3: Water Blast Machine Operator; Mortar Mixers; Welders (Acetylene or
electric); Cutting Torch or Burner; Cement Nozzle. Laborers; Cement Gun Operator;
Scaffold Builders when Working for Plasterers. Dynamite Men; Drillers - Air Track or
Wagon Drilling for explosives Hazardous and Toxic material handler, asbestos removal
or handler.

* PAIN0012-006 05/01/2014
COMMERCIAL AND INDUSTRIAL

DEARBORN, OHIO, RIPLEY AND SWITZERLAND COUNTIES:

Rates Fringes
PAINTER
Bridges, Lead Abatement................. $24.39 8.71
Brush & Roller,
Paperhanger, Drywall Taping.......cccceu..... $23.39 8.71
T Sandblasting, Waterblasting ...........$24.14 7871
Y 1= )2 $23.89 8.71
PAIN0027-005 06/01/2013
NEWTON COUNTY, West of Highway #41
Rates Fringes
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GLAZIER ...ttt $40.00 29.42
PAIN0047-005 06/01/2013
BARTHOLOMEW, BOONE, BROWN, DECATUR, HAMILTON, HANCOCK,

HENDRICKS, JACKSON, JENNINGS, JOHNSON, LAWRENCE, MARION, MARTIN,

MONROE, MORGAN, ORANGE, AND SHELBY COUNTIES

Rates
Painters:

BRIDGE WORK

Brush & ROIer....cceeeeeeeeeeeeeeeenn. S 25.43

Spray, Sandblaster,

Waterblaster, Lead Based

Paint Abatement ...cccovvveveeeeiieeeennn. S 29.49
Brush, ROIer....ccveeeeeeieeeeeeeeeeeea, S 24.43
Spray and Sand-Blasting .................... $25.43

PAINO080-001 06/01/2013

Fringes

11.70

11.70
11.70

11.70

BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, MONTGOMERY TIPPECANOE AND

WARREN COUNTIES

------------------------------------------------ Rates-----------
Painters:
Brush and Roller .........ccccceveveineniennnne. $23.55
Spray and Sandblasting .......ccccccevenene. $ 24.55

PAIN0091-007 06/01/2013

ELKHART, FULTON, KOSCIUSKO AND MARSHALL COUNTIES

Rates
Painters:
Brush & Roller, Drywall

$26.32
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Taping & Finishing,

Vinyl/Paper Hanging........ccocoeveeveeeveveeneceseieecve e

SDTAY ceveeerereeevereeeesee s sesses e see s e eeeses s eee e $26.82 11.90

------------------------------------------------------------------------------

PAIN0118-005 05/01/2011

CLARK, CRAWFORD, FLOYD, HARRISON JEFFERSON, SCOTT AND
WASHINGTON COUNTIES

Rates Fringes
Painters:
T T Brush, Roller & Paperhanger.....n 822937 11.05
Spray, Sandblast &
Waterblast.......eeeeeeeeeeeeeeeeeeeeeeeeeen $23.93 11.05

PAIN0156-001 04/01/2011

DAVIESS, DUBOIS, GIBZSON, KNOX, PERRY, PIKE, POSSEY, SPENCER, VANDERBURGH,
AND WARRICK COUNTIES

Rates Fringes
Painters:
BRUSH & ROLLER .......ccoeuuiririeenannnn. S 25.60 12.16
DRYWALL FINISHERS........cccevviiieneenn. $ 25.85 12.16
MASTICS, CREOSOTES KEWINCH
KOATE, & COAL TAR EPDXY ............. $ 26.60 12.16
SPRAY of MASTICS
CREOSOTES, KWINCH KOATE,
COAL TAR EPDXY ..eevveeieieieieeeneneneeeennes $ 27.60 12.16
SPRAY, SANDBLAST, POWER TOOLS,
WATERBLAST & STEAM
CLEANING ..coiiiiiiiiiieieieieeeeeeeeeeeeeeeeeeeeeee $26.60 12.16
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PAIN0197-001 06/01/2013

CLAY, GREENE, OWEN, PARKE, PUTNAM, SULLIVAN, VERMILLION AND VIGO

COUNTIES:
Rates Fringes
Painters:
Brush & Roller.......ueeeeeiivieeeeeeeeannn, S 24.95 11.51
Sandblasting......coovvveeeeveeeeeeeeeeeeeen, S 26.95 11.51
Spray & POt Man ...cooeeeeeeeeeeeeeeeeeeenn, S 25.45 11.51
Steel up to 30" ..coovveeerieeeee e, S 25.95 11.51

------------------------------------------------------------------------------

PA1N0387-004 11/01/2013
DEARBORN, FRANKLIN, OHIO, RIPLEY, and SWITZERLAND COUNTIES

Rates Fringes

GLAZIER ...t $24.65 12.20

PAIN0460-004 06/01/2013

JASPER, NEWTON, PULASKI, STARKE AND WHITE COUNTIES

_______________________________________________________ Rates_____________Fringes._
Painters:
Brush & Roller.......ccoveveivenieireieee $33.99 20.38
Drywall Taping & Finishing................... $34.79 20.38

PA1N0469-002 07/01/2013

ADAMS, ALLEN, DEKALB, GRANT, HUNTINGTON, LAGRANGE, NOBLE, STEUBEN,
WABASH, WELLS, and WHITLEY COUNTIES

Painters: Rates Fringes
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101' & over...............
31' - 60" ...coeeeee.
61' - 100'................
Brush, Roller,

Paperhanger & Drywall

Finishing ......cceeeeeeieenens
Lead Abatement..........
Spray & Sandblast Pot
Tenders and Ground

Personnel.....cccoee......

---------- Spray;Sandbtast-Power

Tools, Waterblast, & Steam

Cleaning .....ccccccecveeeenns

PAIN0669 -001 04/01/2011

BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HENRY, HOWARD, JAY, MADISON, MIAMI,

RANDOLPH, RUSH, TIPTON, UNION and WAYNE COUNTIES

Painters:
Brush; Roller;

Paperhanging; Drywall

Finishers.......cccoecveeeenns
Spray/Waterblasting;

Sandblasting ................

PAIN1165-014 07/01/2013

Rates

Fringes

10.44

10.44

CLARK, CRAWFORD, DAVIESS, DUBOIS, FLOYD, GIBSON, HARRISION, JEFFERSON,
KNOX, MARTIN, ORANGE, PERRY, PIKE, POSEY, SCOTT, SPENCER, VANDERBURGH,

T T WARRICKAND WASHINGTON

GLAZIER. ...t
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PAIN1165-017 07/01/2013

ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY, NOBLE,
STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES

Rates Fringes

PAIN1165-018 07/01/2013
JASPER and NEWTON (East of Highway #41) COUNTIES

Rates Fringes

GLAZIER ..ottt $32.87 18.45

------------------------------------------------------------------------------

ELKHART, FULTON, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE
COUNTY

Rates Fringes

GLAZIER....ciiiiiiiiiiciii e $23.14 14.30

PAIN1165-022 07/01/2013

BARTHOLOMEW, BENTON, BOONE, BROWN, CARROLL, CASS, CLAY,

CLINTON, DECATUR, DELEWARE, FAYETTE, FOUNTAIN, GREENE,HAMILTON, HANCOCK,
HENDRICKS, HENRY, HOWARD, JACKSON, JENNINGS, JOHNSON, LAWRENCE, MADISON,
MARION, MIAMI, MONROE, MONTGOMERY, MORGAN, OWEN, PARKE, PUTNAM,
RANDOLPH, RUSH, SHELBY, SULLIVAN, TIPPECANOE, TIPTON, UNION, VIGO, VERMILLION,
WARREN, WAYNE, and WHITE COUNTIES

Rates Fringes
GLAZIER......oiiiiiiiiiiiricecrrc s $25.86 13.22
PLAS0075-001 06/01/2007
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CLAY, OWEN, PARKE, PUTNAM, VERMILLION AND VIGO COUNTIES:
Rates Fringes

CEMENT MASON/CONCRETE FIN1SHER.. $22.75 8.40

PLAS0101-001 06/01/2012
--FULTON-AND.MARSHALL COUNTIES; PULASKI COUNTY(SOUTHERN_1/2): - _____

Rates Fringes

CEMENT MASON/CONCRETE FIN1SHER.. .$29.92 10.90

PLAS0101-003 06/01/2012

ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUBEN, WELLS AND WHITLEY

COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FIN1SHER...$ 23.32 10.85
PLASTERER....cciiiiiiiiiiiiiiiiiieieieieeereeeeeeeeee $24.18 9.31

PLA50438-003 06/01/2013
PULASKI (NOTHERN 2/3), JASPER (N. EASTERN PORTION OF WEST TO BUT NOT
INCLUDING WHEATFIELD), ALL OF STARKE COUNTY

Rates Fringes

CEMENT MASON/CONCRETE FIN1SHER.. .$34.76 22.15

AREA #46
BARTHOLOMEW, BOONE, BROWN, CLARK, CLAY, CRAWFORD, DAVIESS, DUBOIS, GIBSON,
HENDRICKS, JACKSON, JEFFERSON, JENNINGS, JOHNSON, KNOX, LAWRENCE, MARION,
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MARTIN, MONROE, MORGAN, ORANGE, OWEN, PARKE, PERRY, PIKE, POSEY, PUTNAM,
SCOTT, SHELBY, SPENCER, VANDERBURGH, VERMILLION, VIGO and WARRICK COUNTIES

Rates Fringes

PLASTERER ....cooiiiiiiiriiciiecece, $25.04 12.48

PLAS0692-009 07/01/2013

AREA #83

BLACKFORD, DELAWARE, GRANT, HAMILTON (Northern Part), HANCOCK (Northern
Part), JAY, MADISON and WABASH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FIN1SHER.......... $24.94 11.95
PLASTERER. ..., $ 25.69 11.75

PLAS0692-011 07/01/2013

AREA #83

DECATUR, FAYETTE, FRANKLIN, HENRY, RANDOLPH, RUSH, UNION and WAYNE
COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FIN1SHER.......... $24.94 11.95
- PLASTERER: rrnrmrmmrarsarmnrmnrarsarmnrna S 25.69 - __ 11.75 .
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PLA50692-015 06/01/2013

AREA #121

BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, HOWARD, MIAMI, MONTGOMERY,
TIPPECANOE, WARREN, WHITE and VERMILLION (Northern Part) COUNTIES

---------------------------------------------- Rates-----------__Fringes---------_-
CEMENT MASON/CONCRETE FIN1SHER.......... $25.70 13.90
PLASTERER....ccoiiiiiiieiiiiieieieieeeeeeeeeeeeeeeeeeeceeeeeeeee $26.21 14.05

PLAS0692-018 06/01/2013
AREA #165
NEWTONCOUNTY
Rates Fringes
CEMENT MASON/CONCRETE FIN1SHER... $38.33 20.18

PLAS0692 -022 06/01/2013

Southward on Rt. No. 49 to the JASPER, BENTON and WHITE County lines, including the
City Limits of Wheatfield, Rensselaer and Remington, Indiana. To the West, the boundary
of NEWTON County

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
AREAH406 .....ccoovvvnnriiiiiieiiii, $36.16 22.35

PLA50692-023 06/01/2013

AREA #532

BOONE, HAMILTON (SOUTH HALF OF COUNTY NORTH TO NEW ROUTE INDIANA #32
INCLUDING NOBLESVILLE); HANCOCK COUNTY (SOUTHERN AND WESTERN PART OF
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HANCOCK COUNTY, NORTH TO BUT NOT INCLUDING FORTVILLE); HENDRICKS, JOHNSON,
MARION and MORGAN COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FIN1SHER... $26.00 14.00
PLAS0692-027 04/01/2013
AREA #566

CRAWFORD, DAVIESS, DUBOIS, GIBSON, HARRISON, KNOX, MARTIN, PERRY, PIKE,
POSEY, SPENCER, VANDERBURGH and WARRICK COUNTIES

Rates Fringes

BROWN, CLARKE, DEARBORN, FLOYD, FRANKLIN (SOUTHERN 1/2), JENNINGS,
OHIO, RIPLEY AND SWITZERLAND COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
AREA #821 .....evviviiiiiiiiiiiiiiieeees $23.58 11.64

PLUMO0136-003 10/01/2013

DAVIESS, DUBOIS, GIBSON, JACKSON, LAWRENCE, MARTIN, MONROE, ORANGE,
OWEN, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH, and WARRICK COUNTIES

Rates Fringes
Plumbers and Pipefitters ........cccceevvvevrvernnnnns $33.91 15.51
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PLUMO0157-002 07/01/2013

BENTON, CARROLL, CLINTON, FOUNTAIN, MONTGOMERY, TIPPECANOE, WARREN
AND WHITE COUNTIES:

Rates Fringes

Plumbers and Pipefitters........cccovvveereenennen. $36.02 13.74

PLUMO0166-001 07/01/2013

ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, NOBLE, STEUBEN,

Rates Fringes

Plumber and Steamfitter.......ccooeeevveveveeennn. $29.86 14.91

PLUMO0166-002 07/01/2013

ELKHART, KOSCIUSKO, and LAGRANGE COUNTIES

Rates Fringes

PLUMBER ..ottt $29.86 14.91

PLUMO0172-001 06/03/2013

JASPER (S of the N. Side of the City of Rensselear), MARSHALL, PULASKI and STARKE
COUNTIES

Rates Fringes

Plumber, Pipefitter,
SECAMTIEEET e $30.50 17.53

PLUMO0210-003 06/01/2013

JASPER (to the City of Rensselaer) and NEWTON COUNTIES
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Rates Fringes

PLUMBER ..ottt $37.87 20.81

PLUMO0392-006 06/01/2013

DEARBORN, RIPLEY, OHIO AND SWITZERLAND COUNTIES

Rates Fringes

Plumbers and Pipefitters.......c.ccoevvevreenennen. $29.60 17.09

PLUMO0440-002 12/01/2013
BARTHOLOMEW, BOONE, HAMILTON, HANCOCK, HENDRICKS, HOWARD, JOHNSON AND

ENTERS W. BOUNDARY); MORGAN, SHELBY and TIPTON COUNTIES

Rates Fringes

Plumbers and Pipefitters ......cccceevveeecvveennnnn. $34.07 15.34

PLUMO0440-004 12/01/2013

FAYETTE, FRANKLIN, HENRY, RANDOLPH, RUSH, UNION and WAYNE COUNTIES

Rates Fringes
Plumber and Steamfitter.......ooveeeeeeeeeeeeenn. S 34.07 15.34
PLUMO0502-001 08/01/2013
"~ CLARK, FLOYD AND HARRISON COUNTIES ~~ ™~~~ 77777777 7Tt
Rates Fringes
PLUMBER/PIPEFITTER .....ccevveveirirreerieieerenee $32.00 17.17

PLUMO0597-004 06/01/2013
JASPER (Excluding the city limits of Rensselear), AND NEWTON (Entire County)
Rates Fringes
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PIPEFITTER ..ovieiiieeeiieee e $46.00 26.63

ROOF0023-004 06/01/2012

ELKHART, FULTON, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and STARKE

COUNTIES
""""""""""""""""""""""""" Rates  Fringes
Roofers:
COMPOSITION ..coveiieiiceieeeceeeeeeieeees $27.61 12.07
SLATE & TILE covvivieeeeeeieeeeeiieeeeeeeeeees $28.11 12.07

ROOF0023-008 06/01/2012

ALLEN, DEKALB, NOBLE, STEUBEN, and WHITLEY COUNTIES

...................................... Rates _________Fringes ____
Roofers:
COMPOSITION ..c.eeeirieeiieeieeee e $18.83 8.73
SLATE & TILE i $19.33 8.73

ROOF0106-006 07/01/2012

CRAWEFORD, DAVIESS, DUBOIS, GIBSON KNOX, MARTIN, ORANGE PERRY, PIKE, POSEY,
SPENCER, VANDERBURGH AND WARRICK

Rates Fringes
Roofers
COMPOSITION ..., $26.96 13.01
SLATE & TILE coovveeiiieeeiieee e, $27.46 13.01

ROOF0150-002 07/01/2012

CLAY, GREENE, OWEN, PARKE, SULLIVAN, VERMILLION AND VIGO COUNTIES
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Rates Fringes

ROOFER.....ci it $26.50 10.07

SHEE0020-003 07/01/2012

ADAMS, ALLEN, BLACKFORD, CASS, DEKALB, GRANT, HOWARD, HUNTINGTON, JAY,
MIAMI, NOBLE, STEUBEN, WABASH, WELLS, and WHITLEY COUNTIES

Rates Fringes

Sheet metal worker (HVAC Duct

BARTHOLOMEW, BOONE, BROWN, DECATUR, DELAWARE, FAYETTE, FRANKLIN,
HAMILTON, HANCOCK, HENDRICKS, HENRY, JACKSON, JENNINGS, JOHNSON,
LAWRENCE, MADISON, MARION, MONROE, MORGAN, ORANGE, RIPLEY, RUSH, SHELBY,
TIPTON, UNION AND WASHINGTON COUNTIES

Rates Fringes

Sheet metal WOrker ......coooeeeeeeeeveeeieeeeeeeen, $31.72 17.75

SHEE0020-024 07/02/2012

CLAY, GREENE, MARTIN, OWEN, PARKE, PUTNAM, SULLIVAN, VERMILLION,
and VIGO COUNTIES

Rates Fringes
Sheet metal WOrKer .......ooveeeeeeeeeeeeeeeeeeeeenn, $31.39 17.73
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TEAMO0135-003

REMAINING COUNTIES

Truck drivers:

GROUP 1....cccvveiveiiiins
GROUP 2......ooeviveiiiins
GROUP 3.
GROUPA.......oeveeeiiiis
GROUP 5.
GROUP 6....coeeveiiiiiens
GROUP 7.
GROUP 8......oeviiiiiieens
GROUP 9....ceeviiiiies
GROUP10 .....oevviiiienns
GROUP11 ......ceevevernnnnes
GROUP12 ......ccevvvernnnnn

TRUCK DRIVER CLASSIFICATIONS

04/01/2013

Fringes

12.31
12.31
12.31
12.31
12.31
12.31
12.31
12.31
12.31
12.31
12.31
12.31

GROUP 1: Single/batches axle straight trucks; Batch trucks, wet or dry 3 (34E) axle or
less; Single axle Grease and maintenance truck

GROUP 2: Single axle fuel and water trucks

GROUP 3: Single axle "dog-legs", and tandem truck or doglegs; Winch trucks or A-
frames when used for transportation purposes; Drivers on batch trucks, wet or dry
over 3 (34E) batches and tandem axle grease and maintenance truck

GROUP 4: Tandem axle fuel trucks; tandem axle water trucks; butuminous

distributors (two-man)

GROUP 5: Tandem trucks over 15 tons payload; Single axle semi trucks; Farm tractors
hauling material; Mixer trucks (all types); Trucks pulling tilt-top trailer single axle; Single
axle low- boys; Truck-mounted pavement breakers

GROUP 6: Tandem trucks or "dog-legs"; Semi-water Truck; Sprinkler Truck; Heavy
equipment-type water wagons, 5,000 gallons and under; butuminous distributors

(one-man)

GROUP 7: Tri-axle trucks; Tandem axle semi trucks; Equipment when not self-loaded
or pusher loaded, such as Koehring or similar dumpsters, track trucks, Euclid bottom
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dump and hug bottom dump, tournatrailers, tournarockers, Acey wagons or for
similar equipment (12 cu yds or less); Mobile mixer truck; Tandem Axle trucks pulling
tilt-top trailer; Tandem - Axle lowboy; Tri- Axle batch Truck; Tri-Axle grease and
maintenance truck

GROUP 8: Tandem-tandem semi trucks; Truck mechanics and welders; Heavy
equipment-type water wagon over 5,000 gallons; Tri-Axle Trucks pulling tilt-top
trailer; Low-boys, tandem-tandem axle

GROUP 9: Low-boys, tandem tri-axle; Acey wagons up to and including 3 buckets;
Equipment when not self-loaded or pusher loaded, such as koehring or similar
dumpsters, Track Trucks, Euclid bottom dump and hug bottom dump, Tournatrailers,
Tournarockers, Acey wagons or for similar equipment (over 12 cu yds.)

GROUP 10: Pick-up trucks

GROUP 11: Helpers; Greasers; Tire men; Batch board tenders; Warehouseman

WELDERS - Receive rate prescribed for craft performing operation to which
welding is incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor standards
contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have
been found to be prevailing for the cited type(s) of construction in the area covered by
the wage determination. The classifications are listed in alphabetical order of
"identifiers" that indicate whether the particular rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes
that the union classification and rate have found to be prevailing for that classification.
Example: PLUMO0198-005 07/01/2011. The first four letters , PLUM, indicate the
international union and the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable, i.e.,

Plumbers Local 0198. The next number, 005 in the example, is an internal number used
in processing the wage determination. The date, 07/01/2011, following these
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characters is the effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective
bargaining agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived from survey data by
computing average rates and are not union rates; however, the data used in computing
these rates may include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates, LA indicates the State of
Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing
the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and
rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is
conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process
described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here,
initial contact should be with the Branch of Construction Wage Determinations.
Write to:

Branch of Construction Wage Determinations
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Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

2. Ifthe answer to the question in 1.) is yes, then an interested party (those affected by
the action) can request review and reconsideration from the Wage and Hour
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S.
Department of Labor 200 Constitution
Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's
position and by any information (wage payment data, project description, area
practice material, etc.) that the requestor considers relevant to the issue.
3. If the decision of the Administrator is not favorable, an interested party may
appeal directly to the Administrative Review Board (formerly the Wage Appeals
Board). Write to:

Administrative Review Board u.s.

Department of Labor 200 Constitution

Avenue, N.W. Washington, DC 20210

4. All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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General Decision Number: KY140100 05/09/2014 KY100
Superseded General Decision Number: KY20130100
State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken, Breckinridge, Bullitt, Carroll, Carter, Clark,
Elliott, Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup, Hardin, Harrison, Henry,
Jefferson, Jessamine, Larue, Lewis, Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson,
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby, Spencer, Trimble, Washington and
Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects &
railroad construction; bascule, suspension & spandrel arch bridges designed for commercial
navigation, bridges involving marine construction; and other major bridges).

Modification Number Publication Date
0 01/03/2014
1 02/14/2014
2 04/18/2014
3 05/09/2014

BRINO004-003 06/01/2011

BRECKENRIDGE COUNTY
Rates Fringes

BRKY0001-005 06/01/2013

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON,
OLDHAM, SHELBY, SPENCER, & TRIMBLE COUNTIES:

Rates Fringes
BRICKLAYER ...eeetieiieiteitestenteseteste st $24.82 10.71

BRKY0002-006 06/01/2011

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:

Rates Fringes
BRICKLAYER ....eeviiiieeieeeite ettt $26.57 10.26
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BRKY0007-004 06/01/2011
BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:

Rates Fringes
BRICKLAYER ....vtiiteiteteeeteteete e $28.29 16.80

BRKY0017-004 06/01/2009

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN, HARRISON, JESSAMINE, MADISON,
MERCER, MONTGOMERY, NICHOLAS, OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates Fringes
BRICKLAYER ...couveieiieiieerieenite e $24.11 9.97
CARP0064-001 04/01/2014
Rates Fringes
CARPENTER ..coeiiiiieitee ettt $27.50 14.96
DIVET ettt $41.63 14.96
PILEDRIVERMAN ....coiiiiiiiiiiiieeeeeeeceeeee e $27.75 14.96
ELEC0O212-008 06/03/2013
BRACKEN, GALLATIN and GRANT COUNTIES
Rates Fringes
ELECTRICIAN. ...ttt $26.35 16.09
ELECO212-014 07/01/2013
BRACKEN, GALLATIN & GRANT COUNTIES:
Rates Fringes
Sound & Communication
TEChNICIAN ...ttt $22.50 9.51
ELEC0317-012 05/29/2013
BOYD, CARTER, ELLIOT & ROWAN COUNTIES:
Rates Fringes
Electricians:
Cable SPHCEI..c.viiriiierecrececte ettt $32.68 18.13
El@CtriCian. . coove ettt $32.22 20.84
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ELEC0369-007 05/29/2013

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL, CLARK, FAYETTE,
FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,
MARION, MEADE, MERCER, MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON,
SCOTT, SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:

Rates Fringes

ELECTRICIAN ..ottt $29.48 14.37

ELEC0575-002 12/31/2012

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates Fringes
ELECTRICIAN ...ooeiiiiiiee et $31.20 13.55
ENGI0181-018 07/01/2013
Rates Fringes
Operating Engineer:
GROUP L.t S 28.00 13.90
GROUP 2.ttt S 25.45 13.90
GROUP 3.ttt S 25.85 13.90
GROUP 4.ttt S 25.17 13.90

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; Batcher Plant; Bituminous Paver;
Bituminous Transfer Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All Scoop; Carry
Deck Crane; Central Compressor Plant; Cherry Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; Crane; Crusher Plant; Derrick; Derrick
Boat; Ditching & Trenching Machine; Dragline; Dredge Operator; Dredge Engineer; Elevating Grader
& Loaders; Grade-All; Gurries; Heavy Equipment Robotics Operator/Mechanic; High Lift; Hoe-Type
Machine; Hoist (Two or More Drums); Hoisting Engine (Two or More Drums); Horizontal Directional
Drill Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau; Locomotive; Mechanic;
Mechanically Operated Laser Screed; Mechanic Welder; Mucking Machine; Motor Scraper;
Orangepeel Bucket; Overhead Crane; Piledriver; Power Blade; Pumperete; Push Dozer; Rock
Spreader, attached to equipment; Rotary Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; Telescoping Type Forklift; Tow or Push

Indiana Finance Authority/Joint Board Attachment 3 to Exhibit F Exhibits to Toll Services Agreement
------ ESIORB Jel-ServicesProject - - -------------Page 56 - -----------------



Boat; Tower Crane (French, German & other types); Tractor Shovel; Truck Crane; Tunnel Mining
Machines, including Moles, Shields or similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); Bituminous Mixer; Boom Type Tamping
Machine; Bull Float; Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; Electric Vibrator;
Compactor/Self-Propelled Compactor; Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist (One Drum); Flexplane; Forklift
(Regardless of Lift Height); Form Grader; Joint Sealing Machine; Outboard Motor Boat; Power
Sweeper (Riding Type); Roller (Rock); Ross Carrier; Skid Mounted or Trailer Mounted Concrete
Pump; Skid Steer Machine with all Attachments; Switchman or Brakeman; Throttle Valve Person;
Tractair & Road Widening Trencher; Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; Welding
Machine; Well Points; & Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment, including Articulating Dump Trucks; Greaser
on Grease Facilities servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; Cement Gun; Concrete Saw;
Conveyor; Deckhand Oiler; Grout Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump; Roller (Earth); Steerman; Tamping
Machine; Tractor (Under 50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where the length of the boom in
combination with the length of the piling leads equals or exceeds 150 ft. - $1.00 over Group 1 rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 10% ABOVE BASIC WAGE
RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.

1RONO0044-009 06/01/2013

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON,

BOURBON (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);

FLEMING (Western part, excluding Townships of Beechburg, Colfax, Elizaville, Flemingsburg,
Flemingsburg Junction, Foxport, Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover, Lewisburg, Mays Lick, Maysville,
Minerva, Moranburg, Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle, Ellisville, Headquarters, Henryville,
Morningglory, Myers & Oakland Mills);

OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook, Jonesville, Long Ridge, Lusby's Mill,

New, New Columbus, New Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita & Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,Davis, Delaplain, ElImville, Longlick,
Muddy Ford, Oxford, Rogers Gap, Sadieville, Skinnersburg & Stonewall)
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Rates Fringes

IRONWORKER
FENCE EreCtOr .uuvviveviieeevieeeeeeee e $22.50 18.40
SEUCTUTAl cevveee et S 24.80 18.40

1RON0070-006 06/01/2013

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN, GRAYSON, HARDIN, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE, WASHINGTON & WOODFORD

BOURBON (Southern two-thirds, including Townships of Austerlity, Centerville, Clintonville, Elizabeth,
Hutchison, Littlerock, North Middletown & Paris);

CARROLL (Western two-thirds, including Townships of Carrollton, Easterday, English, Locust, Louis,
Prestonville & Worthville);

CLARK (Western two-thirds, including Townships of Becknerville, Flanagan, Ford, Pine Grove,
Winchester & Wyandotte);

OWEN (Eastern eighth, including Townships of Glenmary, Gratz, Monterey, Perry Park & Tacketts
Mill);

SCOTT (Southern third, including Townships of Georgetown, Great Crossing, Newtown, Stampling
Ground & Woodlake);

Rates Fringes

IRONWORKER ...c.evviiiiiiiiiiiceiieneeeecee $26.47 19.30

1RON0372-006 06/01/2013

BRACKEN, GALLATIN, GRANT, HARRISON and ROBERTSON

BOURBON (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);

FLEMING (Western part, Excluding Townships of Beechburg, Colfax, Elizaville, Flemingsburg,
Flemingsburg Junction, Foxport, Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,

Ringos Mills, Tilton & Wallingford);

MASON (Western two-thirds, including Townships of Dover, Lewisburg, Mays Lick, Maysville,
Minerva, Moranburg, Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington);

NICHOLAS (Townships of Barefoot, Barterville, Carlisle, Ellisville, Headquarters, Henryville,
Morningglory, Myers & Oakland Mills);

OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook, Jonesville, Long Ridge, Lusby's Mill,
New, New Columbus, New Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita & Wheatley);

SCOTT (Northern two-thirds, including Townships of Biddle,Davis, Delaplain, EImville, Longlick,
Muddy Ford, Oxford, Rogers Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rates Fringes
IRONWORKER, REINFORCING .....ccceovvimiriierenennne $26.47 19.30
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1RON0769-007 12/01/2012

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN CLARK (Eastern third,
including townships of Bloomingdale, Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, Pecksridge, Plummers Landing,
Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford);

MASON (Eastern third, including Townships of Helena, Marshall, Orangeburg, Plumville &

Springdale);

NICHOLAS (Eastern eighth, including the Township of Moorefield Sprout)

Rates

Fringes

20.18

LAB00189-003 07/01/2013

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT, FAYETTE, FLEMING, FRANKLIN,
GALLATIN, GRANT, GREENUP, HARRISON, JESSAMINE, LEWIS, MADISON, MASON, MERCER,
MONTGOMERY, NICHOLAS, OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates Fringes
Laborers:
GROUP T .cooiiiieeeeee et S 21.35 11.61
GROUP 2 ..t S 21.60 11.61
GROUP 3 ..t S 21.65 11.61
GROUP 4 ... S 22.25 11.61

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement Worker; Asphalt Plant; Asphalt;
Batch Truck Dump; Carpenter Tender; Cement Mason Tender; Cleaning of Machines; Concrete;
Demolition; Dredging; Environmental - Nuclear, Radiation, Toxic & Hazardous Waste - Level D;
Flagperson; Grade Checker; Hand Digging & Hand Back Filling; Highway Marker Placer;
Landscaping, Mesh Handler & Placer; Puddler; Railroad; Rip-rap & Grouter; Right-of-Way; Sign,
Guard Rail & Fence Installer; Signal Person; Sound Barrier Installer; Storm & Sanitary Sewer;
Swamper; Truck Spotter & Dumper; Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); Brickmason Tender; Mortar Mixer
Operator; Scaffold Builder; Burner & Welder; Bushammer; Chain Saw Operator; Concrete Saw
Operator; Deckhand Scow Man; Dry Cement Handler; Environmental - Nuclear, Radiation, Toxic &
Hazardous Waste - Level C; Forklift Operator for Masonary; Form Setter; Green Concrete Cutting;
Hand Operated Grouter & Grinder Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven Georgia Buggy & Wheel Barrow;
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Power Post Hole Digger; Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind Trencher;
Sand Blaster; Concrete Chipper; Surface Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite Operator & Mixer; Grout
Pump Operator; Side Rail Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free Air); Water
Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher; Environmental - Nuclear, Radiation, Toxic
& Hazardous Waste - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; & Tunnel Mucker
(Free Air); Directional & Horizontal Boring; Air Track Drillers (All Types); Powdermen & Blasters;
Troxler & Concrete Tester if Laborer is Utilized

LAB00189-008 07/01/2013

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON,
OLDHAM, SHELBY, SPENCER, TRIMBLE & WASHINGTON COUNTIES

Rates Fringes
Laborers:
GROUP L.ttt S 22.01 10.95
GROUP 2.t S 22.26 10.95
GROUP 3.t $ 2231 10.95
GROUP Q... S 22.91 10.95

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement Worker; Asphalt Plant; Asphalt; Batch
Truck Dump; Carpenter Tender; Cement Mason Tender; Cleaning of Machines; Concrete;
Demolition; Dredging; Environmental - Nuclear, Radiation, Toxic & Hazardous Waste - Level D;
Flagperson; Grade Checker; Hand Digging & Hand Back Filling; Highway Marker Placer;
Landscaping, Mesh Handler & Placer; Puddler; Railroad; Rip-rap & Grouter; Right-of-Way; Sign,
Guard Rail & Fence Installer; Signal Person; Sound Barrier Installer; Storm & Sanitary Sewer;
Swamper; Truck Spotter & Dumper; Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); Brickmason Tender; Mortar Mixer
Operator; Scaffold Builder; Burner & Welder; Bushammer; Chain Saw Operator; Concrete Saw
Operator; Deckhand Scow Man; Dry Cement Handler; Environmental - Nuclear, Radiation, Toxic &
Hazardous Waste - Level C; Forklift Operator for Masonary; Form Setter; Green Concrete Cutting;
Hand Operated Grouter & Grinder Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven Georgia Buggy & Wheel Barrow; Power
Post Hole Digger; Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind Trencher; Sand
Blaster; Concrete Chipper; Surface Grinder; Vibrator Operator; Wagon Driller
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GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite Operator & Mixer; Grout Pump
Operator; Side Rail Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher; Environmental - Nuclear, Radiation, Toxic &
Hazardous Waste - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; & Tunnel Mucker (Free
Air); Directional & Horizontal Boring; Air Track Drillers (All Types); Powdermen & Blasters; Troxler
& Concrete Tester if Laborer is Utilized

LAB00189-009 07/01/2013

BRECKINRIDGE & GRAYSON COUNTIES

Rates Fringes

Laborers:
GROUP L.t $ 21.96 11.00
GROUP 2 ...ttt $ 2221 11.00
GROUP 3.ttt $ 22.26 11.00
GROUP 4 ...ttt $ 22.86 11.00

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement Worker; Asphalt Plant; Asphalt;
Batch Truck Dump; Carpenter Tender; Cement Mason Tender; Cleaning of Machines; Concrete;
Demolition; Dredging; Environmental - Nuclear, Radiation, Toxic & Hazardous Waste - Level D;
Flagperson; Grade Checker; Hand Digging & Hand Back Filling; Highway Marker Placer;
Landscaping, Mesh Handler & Placer; Puddler; Railroad; Rip-rap & Grouter; Right-of-Way; Sign,
Guard Rail & Fence Installer; Signal Person; Sound Barrier Installer; Storm & Sanitary Sewer;
Swamper; Truck Spotter & Dumper; Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); Brickmason Tender; Mortar Mixer
Operator; Scaffold Builder; Burner & Welder; Bushammer; Chain Saw Operator; Concrete Saw
Operator; Deckhand Scow Man; Dry Cement Handler; Environmental - Nuclear, Radiation, Toxic &
Hazardous Waste - Level C; Forklift Operator for Masonary; Form Setter; Green Concrete Cutting;
Hand Operated Grouter & Grinder Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven Georgia Buggy & Wheel Barrow;
Power Post Hole Digger; Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind Trencher;
Sand Blaster; Concrete Chipper; Surface Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite Operator & Mixer; Grout
Pump Operator; Side Rail Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free Air); Water
Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher; Environmental - Nuclear, Radiation, Toxic
& Hazardous Waste - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; & Tunnel Mucker
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(Free Air); Directional & Horizontal Boring; Air Track Drillers (All Types); Powdermen & Blasters;
Troxler & Concrete Tester if Laborer is Utilized

PAINO012-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN, HARRISON, JESSAMINE, MADISON,
MERCER, MONTGOMERY, NICHOLAS, ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates Fringes
PAINTER
Bridge/Equipment Tender and/or
Containment Builder ........ccccoeeeevieeenns 5 18.90 5.90
Brush & Roller......cccvvvveveeiceeeeieeeenn, $ 21.30 5.90
Elevated Tanks; Steeplejack Work;
Bridge & Lead Abatement...................... 5 2230 5.90
Sandblasting & Waterblasting................ $ 22.05 5.90
Y11 R $ 21.80 5.90
* PAINO012-017 05/01/2014
BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:
Rates Fringes
PAINTER (Heavy & Highway
Bridges — Guardrails —
Lightpoles — Striping)
Bridge Equipment Tender
and Containment Builder ...................... $ 20.73 8.71
Brush & Roller........ccevvvevevievieieieinn, $ 23.39 8.71
Elevated Tanks; Steeplejack Work;
Bridge & Lead Abatement....................... $ 24.39 8.71
Sandblasting & Water Blasting............... S 24.14 8.71
SPIAY couveereeeteeeteeceeeeeete et et enns S 23.89 8.71

PAINO118-004 05/01/2010

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE & WASHINGTON COUNTIES:

PAINTER

Brush & Roller ...........uuveueee.

Spray, Sandblast, Power
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Tools, Waterblast & Steam
[0l T=F=T o 1T Y= SO $19.50 10.30

PAIN1072-003 12/01/2013

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates Fringes
PAINTER
Bridges; Locks; Dams;
Tension Towers & Energized
SUBSEAtIONS.....veveicieieeieeee e $31.03 15.10
Power Generating Facilities ..........cc.oec....... $27.79 15.10

PLUMO0248-003 06/01/2013
BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:
Rates Fringes

Plumber and Steamfitter......ccoovvevveeeeeeeereerennnn. $33.00 17.93

PLUMO0392-007 06/01/2013
BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN & ROBERTSON COUNTIES:

Rates Fringes

Plumbers and Pipefitters.........cooeeveveeveeiveeennns $29.60 17.09

PLUMO0502-003 08/01/2013

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN (Western three-fourths), GRAYSON,
HARDIN, HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER,
TRIMBLE & WASHINGTON COUNTIES

Rates Fringes
PLUMBER ...t $32.00 17.17
SUKY2010-160 10/08/2001
Rates Fringes
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Truck drivers:

GROUP 1 ..ot S 16.57 7.34
GROUP 2., S 16.68 7.34
GROUP 3 ..o, S 16.86 7.34
GROUP 4 ..., S 16.96 7.34

TRUCK DRIVER CLASSIFICATIONS
GROUP 1 - Mobile Batch Truck Tender
GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole Trailer when used to pull building
materials and equipment; Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment & Lowboy; Articulator Cat; 5-Axle Vehicle;
Winch & A-Frame when used in transporting materials; Ross Carrier; Forklift when used to transport
building materials; & Pavement Breaker

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1)

(ii)).

The body of each wage determination lists the classification and wage rates that have been found to
be prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate
is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the
union classification and rate have found to be prevailing for that classification. Example:
PLUMO0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal
number used in processing the wage determination. The date, 07/01/2011, following these
characters is the effective date of the most current negotiated rate/collective bargaining
agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.
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Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average
rates and are not union rates; however, the data used in computing these rates may include both
union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union
majority rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an
internal number used in producing the wage determination. A 1993 or later date, 5/13/2010,
indicates the classifications and rates under that identifier were issued as a General Wage
Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
e an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action)
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8
and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210
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The request should be accompanied by a full statement of the interested party's position and by any

information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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EXHIBIT G
FORM OF SOFTWARE SOURCE CODE ESCROW AGREEMENT

Account Number

This Source Code Escrow Agreement (“Agreement”) is effective ,
201_among ____ ("Escrow Agent"), ("Depositor"), and the Indiana Finance
Authority, a body corporate and politic, not a state agency but an independent
instrumentality exercising essential public functions, as the entity designated to procure
this Agreement by resolution of the Louisville-Southern Indiana Ohio River Bridges Joint
Board (“Joint Board”) ("Beneficiary”), who collectively may be referred to in this
Agreement as the parties (“Parties”).

A. Depositor and Beneficiary have entered or will enter into a Toll Services
Agreement (referred to in this Agreement as the “Contract"). Capitalized terms not
separately defined herein have the meanings assigned such terms in the Contract.

B. Pursuant to the Contract, Depositor has granted Beneficiary licenses to use
certain software and supporting materials, and Depositor will from time to time modify,
add to, refine, substitute, revise, enhance, update, revise, upgrade and/or correct such
software and supporting materials and will submit these updated software development
documents on an ongoing basis as the same occur, but at a minimum with each
payment request relating to the Installation Work, with monthly invoices for payment of
the Operations and Maintenance Price, and with monthly invoices for compensation for
Software maintenance services during the Software Maintenance Option Period, if any.

C. Depositor has agreed in the Contract to deposit into escrow with Escrow Agent
the Software Source Code and related documentation of Software required to be
delivered as part of the Work under the Contract and during the Software Maintenance
Option Period, if any, including Source Code in ASCII format, on industry standard
media and source code listings in human readable form of the Software as well as
paper and electronic copies of the functional specifications and design specifications,
code and documentation for tests used by Depositor to verify Software behavior, and
user and technical documentation (all of which, together with modifications, additions,
enhancements, updates, revisions, upgrades and corrections thereto and thereof, and
all other supplementary deposits under Section 1.1 below, being collectively referred to
in this Agreement as the “Source Code”).

D. Depositor and/or its Software suppliers desire to avoid disclosure and release of
the Source Code except under certain limited circumstances.

E. The availability of the Source Code to Beneficiary is critical in the conduct of its
business and, therefore, Beneficiary needs access to the Source Code under certain
limited circumstances.
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F. Depositor and Beneficiary desire to establish an escrow with Escrow Agent to
provide for the retention, administration and controlled access of the Source Code.

G. Escrow Agent has consented to act as Escrow Agent and to receive and hold the
current version and any future versions of the Source Code.

H. The parties desire this Agreement to be supplementary to the Contract pursuant
to 11 United States Bankruptcy Code, Section 365(n)(1)(B).

NOW, THEREFORE, Depositor and Beneficiary hereby engage Escrow Agent to
serve as Escrow Agent for the Source Code, Escrow Agent hereby accepts such
engagement, and the Parties hereby agree to the establishment and administration of
an escrow for the Source Code, on the following terms and conditions.

SOURCE CODE ESCROW AGREEMENT
ARTICLE 1 -- DEPOSITS

1.1 Obligation to Make Deposits.

a. Immediately upon execution of this Agreement, Depositor shall deposit
Pre-Existing Software Source Code to be used in connection with the Project
with Escrow Agent.

b. Based on invoices for Payment Milestones, Depositor shall deposit the
then current version of the Pre-Existing Software Source Code reflecting
modifications and enhancements to such Pre-Existing Software Source Code
under development by Depositor with the Escrow Agent. Depositor shall be
required to submit an updated Source Code document reflecting the then current
version of the Pre-Existing Software Source Code with each invoice.

C. Not later than the date a Certificate of System Acceptance is issued by the
Beneficiary, Depositor shall deposit with Escrow Agent the then current approved
and accepted version of the Source Code that has been developed for the
Project.

d. If during any calendar month after the date a notice of System Acceptance
is issued by the Beneficiary Depositor completes and installs in or for the Project
any modification, addition, enhancement, update, revision, upgrade or correction
of or to any of the escrowed Source Code, it shall deposit with Escrow Agent,
within 30 days after the end of such calendar month, each such modification,
addition, enhancement, update, revision, upgrade and correction, and a modified
Attachment A identifying the same. Similarly, if Depositor identifies any
additional Source Code to be deposited pursuant to Section 20.6 of the Contract,
it shall deposit with Escrow Agent such additional Source Code and a modified
Attachment A identifying the same within 30 days following the end of the
calendar quarter in which such identification is made. All references in this
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Agreement to Source Code shall include the initially deposited materials and any
materials subsequently deposited pursuant to this Section 1.1(d).

e. Each deposit under subsection d. above shall be added to the existing
deposit. Each deposit under subsections b. or c. above shall be listed on a
modified Attachment and Depositor shall sign each modified Attachment A.
Attachment A and each modified Attachment A shall be held and maintained
separately within the escrow account. Escrow Agent shall create an independent
record which documents the activity for Attachment A and each modified
Attachment A. The processing of all deposits under this Section 1.1 shall be in
accordance with Sections 1.2 through 1.6 below.

f. Notwithstanding any other provision of this Agreement, Depositor shall
have no obligation to deposit with the Escrow Agent any Source Code for Off-
the-Shelf Software.

1.2 Identification of Tangible Media. Prior to each delivery of the Source Code to
Escrow Agent, Depositor shall conspicuously label for identification each document,
magnetic tape, disk, or other tangible media upon which the Source Code are written or
stored. Additionally, with each delivery Depositor shall complete Attachment A to this
Agreement or a modified Attachment A by listing each such tangible media by the item
label description, the type of media and the quantity, and the identity of the owner of the
Source Code (whether Depositor or a Software Supplier). Depositor shall sign each
Attachment A or modified Attachment A and deliver it to Escrow Agent with the Source
Code. Such signature shall constitute Depositor's representation and warranty that
Attachment A is true, accurate and complete. Unless and until Depositor makes the
initial deposit with Escrow Agent, Escrow Agent shall have no obligation with respect to
this Agreement, except the obligation to notify the parties regarding the status of the
account as required in Section 2.2 below.

1.3 Deposit Inspection. Within three business days after Escrow Agent receives
Source Code and Attachment A or a modified Attachment A, Escrow Agent shall
conduct a deposit inspection by visually matching the labeling of the tangible media
containing the Source Code to the item descriptions and quantity listed on Attachment A
or modified Attachment A. In addition to the deposit inspection, Beneficiary may elect to
cause a verification of the Source Code at any time in accordance with Section 1.6
below.

1.4  Acceptance of Deposit. Immediately upon completion of each deposit inspection,
if Escrow Agent determines that the labeling of the tangible media matches the item
descriptions and quantity on Attachment A or the modified Attachment A, Escrow Agent
shall date and sign Attachment A or the modified Attachment A and mail a copy thereof
to Depositor and Beneficiary. Immediately upon completion of each deposit inspection,
if Escrow Agent determines that the labeling does not match the item descriptions or
guantity on Attachment A or the modified Attachment A, Escrow Agent shall (a) note the
discrepancies in writing on Attachment A or the modified Attachment A; (b) date and
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sign Attachment A or the modified Attachment A with the exceptions noted; and (c) mail
a copy of Attachment A or the modified Attachment A to Depositor and Beneficiary.
Escrow Agent's acceptance of the deposit occurs upon the signing of Attachment A or
the modified Attachment A by Escrow Agent. Delivery of the signed Attachment A or
the modified Attachment A to Beneficiary is Beneficiary's notice that the Source Code
have been received and accepted by Escrow Agent.

1.5 Depositor's Representations. Depositor represents and warrants to Beneficiary
as follows:

a. Depositor lawfully possesses all of the Source Code deposited with
Escrow Agent;

b. With respect to all of the Source Code, Depositor has the right and
authority to grant to Escrow Agent and Beneficiary the rights as provided in this

Agreement;

C. The Source Code are not subject to any lien or other encumbrance;

d. The Source Code consist of the proprietary technology and other
materials identified either in the Contract or Attachment A, as the case may be;
and

e. The Source Code are readable and useable in their current form or, if any

portion of the Source Code is encrypted, the decryption tools and decryption
keys have also been deposited.

1.6  Verification. Beneficiary shall have the right, at Beneficiary's expense, to cause a
verification of any Source Code. Beneficiary shall notify Depositor and Escrow Agent of
Beneficiary’s request for verification. Depositor shall have the right to be present at the
verification. A verification determines, in different levels of detail, the accuracy,
completeness, sufficiency and quality of the Source Code. If a verification is elected
after the Source Code have been delivered to Escrow Agent, then only Escrow Agent,
or at Escrow Agent's or Beneficiary’s election an independent person or company
selected and supervised by Escrow Agent or Beneficiary, may perform the verification.
If Beneficiary elects to have an independent person or company perform the
verifications, its election and selection shall prevail over any such election by Escrow
Agent. Such verification shall determine the relevance, completeness, currency,
accuracy and functionality of the Source Code and whether the Source Code are all the
Source Code. If Escrow Agent or a person or company it selects performs the
verification, Escrow Agent shall deliver to Beneficiary a written report thereon not later
than 30 days after Beneficiary delivers its written request therefor. Any verification shall
take place either at Escrow Agent’s location or an agreed upon location during Escrow
Agent’s regular business hours. If Beneficiary elects to have an independent person or
company perform the verification, then such entity shall adhere to the confidentiality
requirements of the Contract.
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1.7 Removal of Source Code. The Source Code may be removed and/or exchanged
only on written instructions signed by both the Depositor and Beneficiary, or as
otherwise provided in this Agreement.

1.8 Inspection. Beneficiary and Depositor shall be entitled, during normal business
hours, to inspect, under the supervision of an officer of Escrow Agent and at Escrow
Agent’s facilities, the physical and technical status and condition of the Software. The
party undertaking the inspection shall provide written notice (delivered by mail or
facsimile with acknowledged transmission) of the pending inspection to the other party,
seven calendar days prior to the scheduled date of the inspection. The party receiving
the notice shall have the right to be present at the inspection, but such presence is not a
condition precedent to the inspecting party’s right to proceed with inspection.

ARTICLE 2 -- CONFIDENTIALITY AND RECORD KEEPING

2.1 Confidentiality. Escrow Agent shall maintain the Source Code in a secure,
environmentally safe, fireproofed vault or locked facility which is accessible only to
authorized representatives of Escrow Agent. Escrow Agent shall have the obligation to
reasonably protect the confidentiality of the Source Code. Except as provided in this
Agreement, Escrow Agent shall not disclose, transfer, make available or use the Source
Code. Escrow Agent shall not disclose the content of this Agreement to any third party.
If Escrow Agent receives a subpoena or any other order from a court or other judicial
tribunal pertaining to the disclosure or release of the Source Code, Escrow Agent shall
immediately notify the other Parties unless prohibited by law. It shall be the
responsibility of Depositor and/or Beneficiary to challenge any such order; provided,
however, that Escrow Agent does not waive its rights to present its position with respect
to any such order. Escrow Agent shall not be required to disobey any order from a
court or other judicial tribunal. (See Section 7.5 below for notices of requested orders.)

2.2  Status Reports. Escrow Agent shall issue to Depositor and Beneficiary a report
profiling the account history at least semi-annually. Escrow Agent may provide copies
of the account history pertaining to this Agreement upon the request of any other Party.

2.3 Audit Rights. During the term of this Agreement, Depositor and Beneficiary shall
each have the right to inspect the written records of Escrow Agent pertaining to this
Agreement. Any inspection shall be held during normal business hours and following
reasonable prior notice.

ARTICLE 3 -- TITLE TO MEDIA

3.1 Title to Media. Title to the media, materials and documents upon which the
Source Code is written or stored is vested in Beneficiary pursuant to Section 14 of the
Contract, but is subject to the provisions of this Agreement on access to and release of
such media, materials and documents.

3.2 Disclaimer. Depositor and Escrow Agent hereby disclaim and relinquish any title
to or ownership of the media, materials and documents upon which the Source Code is
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written or stored. In addition, Escrow Agent hereby disclaims and relinquishes any title
to or ownership of Source Code deposited with Escrow Agent under this Agreement.

4.1

ARTICLE 4 -- RELEASE OF DEPOSIT

Release Conditions. As used in this Agreement, "Release Condition” shall mean

any of the following:

4.2

a. Bankruptcy, reorganization, arrangement, insolvency or liquidation
proceedings, proceedings under Title 7 of the United States Code, as amended,
or other proceedings for relief under any bankruptcy law or similar law for the
relief of debtors are instituted by or against Depositor, or by or against any
Software Supplier as to deposited Source Code it owns (other than bankruptcy
proceedings instituted by Depositor or any such Software Supplier against third
parties), and, if instituted against Depositor or any such Software Supplier, are
allowed against Depositor or any such Software Supplier or are consented to or
are not dismissed, terminated or otherwise nullified within 60 calendar days after
such institution;

b. A custodian, trustee or receiver is appointed for Depositor or any such
Software Supplier or any substantial part of its assets;

C. Depositor or any such Software Supplier makes or attempts to make an
assignment for the benefit of creditors;

d. Depositor or any such Software Supplier generally fails to pay its debts
when they are due or admits of its inability to pay its debts;

e. Depositor or any such Software Supplier fails to provide necessary and
commercially feasible updates and maintenance releases, or otherwise is in
material breach of its software development and support obligations under the
Contract;

f. The Contract is terminated in whole pursuant to its terms because of an
“‘Event of Default”;

g. Depositor or any such Software Supplier ceases to do business in the
ordinary course or is unwilling or unable to perform its obligations under the
Contract Documents; or

h. Depositor does not continue to provide updates and maintenance
releases, or otherwise breaches its software maintenance and support
obligations under the Software Maintenance Option during the Software
Maintenance Option Period.

Filing For Release. If Beneficiary believes in good faith that a Release Condition

has occurred, Beneficiary may provide to Escrow Agent written notice of the occurrence
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of the Release Condition and a request for the release of the Source Code. If the
Release Condition pertains only to a Software Supplier, Beneficiary’s notice shall so
indicate. Immediately upon receipt of such notice, Escrow Agent shall provide a copy of
the notice to Depositor by commercial express mail.

4.3  Contrary Instructions. From the date Escrow Agent mails the notice requesting
release of the Source Code, Depositor shall have ten days to deliver to Escrow Agent
contrary instructions ("Contrary Instructions”). Contrary Instructions shall mean and be
limited to the written representations and warranties, without qualification, exception or
condition, by an authorized officer or authorized delegate of Depositor that (a) the
person signing for Depositor is an authorized officer or authorized delegate of Depositor
and (b) a Release Condition has not occurred or has been cured. Immediately upon
receipt of Contrary Instructions within such ten-day period, Escrow Agent shall send a
copy to Beneficiary by commercial express mail. Additionally, Escrow Agent shall notify
both Depositor and Beneficiary that there is a dispute to be resolved pursuant to Section
7.3 of this Agreement. Subject to Section 5.2 of this Agreement, Escrow Agent shall
continue to store the Source Code without release pending (i) joint instructions from
Depositor and Beneficiary; (ii) dispute resolution pursuant to Section 7.3; or (iii) order of
a court. Contrary Instructions received after such ten-day period shall be automatically
null and void, shall have no force or effect, and shall be disregarded by Escrow Agent.

4.4 Release of Deposit.

a. If Escrow Agent does not receive Contrary Instructions from the Depositor
within such ten-day period, Escrow Agent is authorized to, and shall, immediately
release the Source Code to the Beneficiary. If the Release Condition pertains
only to a Software Supplier, then Escrow Agent shall only release the Source
Code that (a) is identified on Attachment A as owned by such Software Supplier
or (b) lacks identification of ownership on Attachment A. Any copying expense
will be chargeable to Depositor. This Agreement shall terminate upon the
release of all the Source Code held by Escrow Agent.

b. Escrow Agent shall promptly release all or any part of the Source Code at
any time and from time to time upon receipt of written instructions signed by both
Depositor and Beneficiary.

C. Escrow Agent shall also release the Source Code to Beneficiary at any
time as directed or ordered by an arbitration award, by a final judgment of a court
of competent jurisdiction, or by other final dispute resolution pursuant to Section
7.3. If Beneficiary provides to Escrow Agent a written opinion of counsel for
Beneficiary to the effect that such award, judgment or resolution is final and not
appealable, Escrow Agent shall proceed with release in accordance with the
award, judgment or resolution and may rely on such legal opinion.

45 Right to Use Following Release. Upon release of the Source Code in
accordance with this Article 4, Beneficiary shall have the right and license to use the
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released Source Code as provided in the Contract. Beneficiary shall be obligated to
maintain the confidentiality of the released Source Code as provided in the Contract.

ARTICLE S5 -- TERM AND TERMINATION

5.1 Term of Agreement. The term of this Agreement shall continue in effect unless
and until this Agreement is terminated in accordance with the terms of this Article 5.
This Agreement shall be terminated in the event (a) Depositor and Beneficiary jointly
instruct Escrow Agent in writing that the Agreement is terminated; or (b) Escrow Agent
instructs Depositor and Beneficiary in writing that the Agreement is terminated for
nonpayment in accordance with Section 5.2 or by resignation in accordance with
Section 5.3. If the Source Code are subject to another escrow agreement with Escrow
Agent, Escrow Agent reserves the right, after the initial one year term, to adjust the
anniversary date of this Agreement to match the then prevailing anniversary date of
such other escrow arrangements.

5.2  Termination for Nonpayment. In the event fees owed to Escrow Agent are not
paid when due, Escrow Agent shall provide written notice of delinquency to all Parties.
Any Party shall have the right to make the payment to Escrow Agent to cure the default.
If the past due payment is not received in full by Escrow Agent within one month of the
date of such notice, then Escrow Agent shall have the right to terminate this Agreement
at any time thereafter by sending written notice of termination to all Parties. Escrow
Agent shall have no obligation to take any action under this Agreement so long as any
undisputed payment due to Escrow Agent remains unpaid and delinquent, except action
to hold and safeguard the Source Code and transfer or dispose of the Source Code
following termination as provided in this Article 5.

5.3 Termination by Resignation. Escrow Agent reserves the right to terminate this
Agreement, for any reason, by providing Depositor and Beneficiary with 90-days’ written
notice of its intent to terminate this Agreement. Within the 90-day period, the Depositor
and Beneficiary shall use diligent efforts to enter into a substantially similar agreement
with another entity willing and able to perform the functions of Escrow Agent hereunder
and thereupon shall provide Escrow Agent with joint written instructions authorizing
Escrow Agent to forward the Source Code to another escrow company and/or agent or
other designated recipient. Escrow Agent shall transfer and dispose of the Source
Code in accordance with any such joint written instruction. If Escrow Agent does not
receive said joint written instructions within 90 days of the date of Escrow Agent's
written termination notice, then Escrow Agent shall have no obligation to take any action
under this Agreement, except action to hold and safeguard the Source Code and
transfer or dispose of Source Code following termination as provided in this Article 5.

5.4 Disposition of Source Code Upon Termination. Upon termination of this
Agreement, Escrow Agent shall destroy, return, or otherwise deliver the Source Code in
accordance with Depositor's and Beneficiary’s joint written instructions. If there are no
such joint written instructions, Escrow Agent may, at its sole discretion, commence legal
action interpleading Depositor and Beneficiary, deposit the Source Code with the court
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in such action and otherwise handle and dispose of the Source Code in accordance
with court order. In no event shall Escrow Agent have the right to destroy the Source
Code or return them to Depositor absent joint written instructions to such effect or final
order of a court of competent jurisdiction.

5.5 Survival of Terms Following Termination. Upon termination of this Agreement,
the following provisions of this Agreement shall survive:

a. Depositor's representations and warranties (Section 1.5);

b. The obligations of safekeeping and confidentiality with respect to the
Source Code set forth in Section 2.1;

C. The rights granted in the sections entitled Right to Transfer Upon Release
(Section 3.3) and Right to Use Following Release (Section 4.5), if a release of
the Source Code has occurred prior to termination;

d. The obligation to pay Escrow Agent any fees and expenses due;

e. The obligations of Escrow Agent under Section 5.4;

f. The provisions of Article 7; and

g. Any provisions in this Agreement which specifically state they survive the

termination of this Agreement.
ARTICLE 6 -- ESCROW AGENT'S FEES

6.1 Fee Payment and Schedule. Escrow Agent is entitled to be paid its standard
fees and expenses applicable to the services provided, which shall be the responsibility
of Beneficiary. Escrow Agent shall notify Beneficiary at least 60 days prior to any
increase in fees. For any service not listed on Escrow Agent's standard fee schedule,
Escrow Agent shall provide a quote prior to rendering the service, if requested.

6.2 Payment Terms. Fees are due 30 days after receipt of an invoice from Escrow
Agent detailing the services performed and setting forth fees therefor consistent with the
then applicable fee schedule. Escrow Agent may deliver invoices not more frequently
than monthly. Except for action to hold and safeguard the Source Code and transfer or
dispose of the Source Code following termination as provided in this Article 5, Escrow
Agent shall not be required to perform any service whenever any undisputed
outstanding balance owed to Escrow Agent is not paid when due.

ARTICLE 7 -- LIABILITY AND DISPUTES

7.1 Right to Rely on Instructions. Escrow Agent may act in reliance upon any
instruction, instrument, or signature reasonably believed by Escrow Agent to be
genuine. Except with respect to a Contrary Instruction that lacks the representation set
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forth in Section 4.3(a), Escrow Agent may assume that any employee of a party to this
Agreement who gives any written notice, request, or instruction has the authority to do
so. Escrow Agent shall not be required to inquire into the truth or evaluate the merit of
any statement or representation contained in any notice or document. Escrow Agent
shall not be responsible for failure to act as a result of causes beyond the reasonable
control of Escrow Agent.

7.2  Indemnification. Depositor and Beneficiary each agree to indemnify, defend and
hold harmless Escrow Agent from any and all claims, actions, damages, arbitration fees
and expenses, costs, attorney's fees and other liabilities (“Liabilities”) incurred by
Escrow Agent relating in any way to this escrow arrangement except to the extent such
Liabilities were caused by the negligence or willful misconduct of Escrow Agent or its
breach of this Agreement.

7.3 Dispute Resolution. Any dispute, controversy, claim or difference arising out of,
or in connection with, or resulting from this Agreement, its application or interpretation, a
breach thereof, or a Contrary Instruction issued hereunder, which cannot be settled
amicably by the Parties, shall be subject to resolution in accordance with the dispute
resolution provisions of the Contract. Escrow Agent agrees to be bound by any such
final resolution. Notwithstanding the foregoing, any suit in interpleader brought by
Escrow Agent under Section 5.4 shall not be by arbitration and may be brought by
Escrow Agent in any court having jurisdiction.

7.4  Controlling Law. This Agreement is to be governed and construed in accordance
with the laws of the State of Indiana, without regard to its conflict of law provisions.

7.5 Notice of Requested Order. If any Party intends to obtain an order from the
arbitrator or any court of competent jurisdiction which may direct Escrow Agent to take,
or refrain from taking, any action, that Party shall:

a. Give Escrow Agent at least two business days' prior notice of the hearing;
and
b. Ensure that Escrow Agent not be required to deliver the original (as

opposed to a copy) of the Source Code if Escrow Agent may need to retain the
original in its possession to fulfill any of its other duties under this Agreement.

ARTICLE 8 -- GENERAL PROVISIONS

8.1 Escrow Agent Representation. Escrow Agent hereby represents and warrants to
Beneficiary and Depositor that (a) to the best knowledge of Escrow Agent neither it nor
any of its personnel has been the subject of any investigation or been convicted or
indicted for commission of any crime involving misconduct, corruption, bribery or fraud
in connection with any public contract in the State of Kentucky, the State of Indiana, or
any other jurisdiction, except as has been specifically disclosed in writing to Beneficiary
and Depositor, and (b) should any such conviction or indictment be obtained or any
such investigation commenced prior to the expiration of the term hereof, regardless of
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the date of the occurrence giving rise to the subject matter of such conviction,
indictment or investigation, Escrow Agent will immediately disclose it in writing to
Beneficiary and Depositor.

8.2 Entire Agreement. This Agreement, which includes Exhibits described herein,
embodies the entire understanding among the parties with respect to its subject matter
and supersedes all previous communications, representations or understandings, either
oral or written. Escrow Agent is not a party to the Contract between Depositor and
Beneficiary and has no knowledge of any of the terms or provisions of the Contract
except for Article 19 of the Contract regarding Dispute Resolution which Escrow Agent
acknowledges having received. Escrow Agent’s only obligations to Depositor or
Beneficiary are as set forth in this Agreement. No amendment or modification of this
Agreement shall be valid or binding unless signed by all the Parties, except that
Attachment A need not be signed by Beneficiary and Attachment B need not be signed.

8.3 Notices. All notices, invoices, payments, deposits and other documents and
communications shall be given to the parties at the addresses specified in the attached
Attachment B. It shall be the responsibility of the parties to notify each other as
provided in this Section in the event of a change of address. The parties shall have the
right to rely on the last known address of the other parties. Unless otherwise provided in
this Agreement, all documents and communications may be delivered by First Class
mail.

8.4  Severability. In the event any provision of this Agreement is found to be invalid,
voidable or unenforceable, the parties agree that unless it materially affects the entire
intent and purpose of this Agreement, such invalidity, voidability or unenforceability shall
affect neither the validity of this Agreement nor the remaining provisions herein, and the
provision in question shall be deemed to be replaced with a valid and enforceable
provision most closely reflecting the intent and purpose of the original provision.

8.5  Successors. This Agreement shall be binding upon and shall inure to the benefit
of the successors and assigns of the Parties. However, Escrow Agent shall have no
right to assign this Agreement or delegate its duties hereunder without the prior written
consent of Depositor and Beneficiary; and Escrow Agent shall have no obligation in
performing this Agreement to recognize any successor or assign of Depositor or
Beneficiary unless Escrow Agent receives unambiguous and authoritative written
evidence of the change of Parties.

8.6  Regulations. Depositor and Beneficiary are responsible for and warrant
compliance with all applicable laws, rules and regulations, including but not limited to
customs laws, import, export, and re-export laws and government regulations of any
country from or to which the Source Code may be delivered in accordance with the
provisions of this Agreement.

8.7 Liability. No member, officer, or employee of Beneficiary, Depositor or Escrow
Agent shall be liable personally hereunder or by reason hereof.
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8.8  Counterparts. This Agreement may be executed in any number of counterparts
and by the different parties on different counterparts, each of which, when executed,
shall be deemed an original, but all of which, taken together, shall constitute one and
the same Agreement.

[signhatures on next page]
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IN WITNESS WHEREOF, the parties, intending to be legally bound, have
executed this Source Code Escrow Agreement as of the date first written above.

Depositor Beneficiary:

INDIANA FINANCE AUTHORITY, on behalf of
the Louisville-Southern Indiana Ohio River
Bridges Joint Board

By: By:
Name: Name:
Title: Title:
Date: Date:

Escrow Agent

By:

Name:

Title:

Date:
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ATTACHMENT A

DESCRIPTION OF ESCROWED MATERIAL

Depositor Company Name

Account Number

Product Name

Version

(Product Name will appear as the Exhibit A Name on Account History report)

Owner of Product

(Name, address, tel. no., e-mail address)

SOURCE CODE DESCRIPTION:

Quantity Media Type & Size Label Description of Each Separate Item

Disk 3.5”or

DAT tape _ _mm
CD-ROM

Data cartridge tape
TK700r ___ tape
Magnetic tape
Documentation

Other

PRODUCT DESCRIPTION:

Environment

SOURCE CODE INFORMATION:

Is the media or are any of the files encrypted? Yes / No
passwords and the decryption tools.
Encryption tool name

If yes, please include any

Version

Hardware required
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Software required
Other required information

| certify for Depositor that the above described Escrow Agent has inspected and
accepted Source Code have been transmitted to : the
above materials (any exceptions are

noted above):

Signature Signature
Print Name Print Name
Date Date Accepted
Exhibit A#
Send materials to: Escrow Agent, ,
) -
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ATTACHMENT B

DESIGNATED CONTACT

Account Number

Notices, deposit material returns and
communications to Depositor should be
addressed to:

Company Name:

Invoices to Depositor pursuant to Section
4.4(a) should be addressed to:

Address:

Designated Contact:

Telephone: () -

Facsimile: ( ) -

E-mail:

Verification Contact:

Notices and communications to Beneficiary
should be addressed to:

Indiana Finance Authority

One North Capitol Avenue, Suite 900
Indianapolis, Indiana 46204
Designated Contact: General Counsel
Telephone: (317) 233-4332
Facsimile: (317) 232-6786

E-mail: IFA@IFA.in.gov

Contact:

E-mail:

Requests from Depositor or Beneficiary to change the designated contact should be
given in writing by the designated contact or an authorized employee of Depositor or

Beneficiary.
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Contracts, Source Code, notices, invoice
inquiries and fee remittances to Escrow
Agent should be addressed to:

Date:
Telephone: () -
Facsimile: () -
E-mail:
Indiana Finance Authority/Joint Board Attachment B to Exhibit G
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EXHIBIT H

PASS-THROUGH COST ITEMS

Remote Location Reimbursables

Remote Location Service Vehicle, if approved

Remote Location Service Staffing and Marketing Materials, if approved

Remote Location Service Marketing Materials, if approved

Network Reimbursables

Local Data Center Costs for Floor Space and Hosting

Connection from Equipment Cabinet to Local Data Center

Internet Connection from Data Center to BOS, Retail, Remote Locations

Warehouse Rental
Warehouse Rental and Associated Costs Within 10 Miles of WUC

Walk-Up Center — All Costs Associated With Walk-Up Centers
Water, Sewer, Trash Pickup

Janitorial Services

Communications Cost to Space — External

Internet Services — Internal

Cable / Satellite

Security

Phone Service for Calls Other than CSRs

Other Services — Coffee, Water, Pest Control, Etc.

Construction Costs for Tenant Improvement

Other Reimbursables
Credit Card Fees

Postage

Printing Costs

Banking Fees excluding armored car services
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Transponder Retail Packages

Roadside Power / Electricity
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EXHIBIT |

[Intentionally Not Used.]
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EXHIBIT J

APPROVED PROJECT SCHEDULE

[To be inserted]
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EXHIBIT K

[Intentionally Not Used.]
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EXHIBIT L

EQUIPMENT SUPPLIED BY ETC CONTRACTOR

The Joint Board will make the following equipment available to the Toll System Provider
within 90 days after Notice to Proceed of the Toll System Provider Agreement. The Toll
System Provider shall use equipment in the table below for the purposes of testing,
integration and preparation for the installation, testing, and commissioning of the Toll

Collection System.

After the completion of the initial delivery of this equipment to be used for integration,
testing and commissioning of the equipment prior to Revenue Service, the TSP shall
work with the Joint Board to order all ETC equipment for the Tolling Zones.

ETC Component

ETC Description

Initial Quantity

ETC Reader MPR2 Non-Redundant 6 each
Reader (E-ZPass Protocol,
ISO 18000 6¢)
Antenna Assembly MPR2 IAG-3 Channel Kit 12 each (2 per reader)

ETC Reader Installation Kit

MPR2 Installation Kit

6 each (1 per reader)

ETC Equipment Cabinet NEMA 4 Enclosure 6 each
Test E-ZPass Transponders G4 TDM Test Transponders | 50 each
E-ZPass Transponder T500 TDM Programmer 1 each
Programmer

E-ZPass Transponder Tester [ T600 TDM Tester 1 each
Test 6C Transponders 6C Test Transponders 50 each
Test 6C Transponders 6C Programmer / Tester 1 each

Indiana Finance Authority/Joint Board
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EXHIBIT M

[Intentionally Not Used.]
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EXHIBIT N

LIQUIDATED DAMAGES FOR PERFORMANCE
BELOW THE GUARANTEED PERFORMANCE REQUIREMENTS

The following paragraphs describe Guaranteed Performance Requirements to be met by
the installed and operationally configured TCS. As specified in the Technical
Requirements, the TSP shall supply the TCS, as well as develop processes and
procedures for the TCS, to meet the following Guaranteed Performance Requirements at
all times from and after the Revenue Service Date for each Bridge.

l. Accuracy Guaranteed Performance Requirements

Back Office System Accuracy:

As required by TR Item PR-013, the accuracy for the BOS’ posting of
Traffic Transactions, Financial Transactions and Event Transactions shall
be no less than 99.8% for all Transactions under live operations. A
correct Transaction shall occur if all data in the transaction field is
accurately posted to the Back Office System, including any exceptions
that are noted and available to the operator. The Back Office System
Accuracy percentage shall be calculated as the ratio equal to the sum of
the total number of accurate Traffic Transactions, Financial Transactions
and Event Transactions posted, divided by the sum of the total number of
Traffic Transactions, Financial Transactions and Event Transactions
occurring in the test period for Back Office System Accuracy. The Joint
Board shall assess, and TSP shall pay, Performance Liquidated Damages
for any month in which the actual Back Office System Accuracy
percentage is less than 99.8%. Liquidated damages for such month shall
be calculated by multiplying the total number of days in such month, times
$500.

Monthly O&M Performance Report Accuracy:

Each Monthly Operations and Maintenance Report that TSP is required to
submit pursuant to TR item TP-030 shall be accurate, complete and error-
free when submitted, and shall be submitted by the date required by the
Contract Documents, 100% of the time. For each Monthly Operations and
Maintenance Report that is not timely submitted or that is inaccurate when
submitted, the Joint Board shall assess, and TSP shall pay, Performance
Liguidated Damages in an amount equal to $500 per calendar day for
each calendar day elapsing from the date on which accurate submittal of
the Monthly Operations and Maintenance Report is required until the date
an accurate Monthly Operations and Maintenance Report is actually
submitted for the relevant period.
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Il. Availability Guaranteed Performance Requirements

Roadside System Availability:

As required by TR Item PR-01, the Roadside System shall be available
99.5% of the time during the TCS Operations and Maintenance Term.
Roadside System Availability shall be separately calculated and applied to
each lane. An Equipment Lane shall be “available” if all of its TCS
components are properly functioning and available to collect revenue and
send all Traffic Transactions and images to the BOS. Roadside System
Availability for each Equipment Lane shall be calculated as the ratio of the
total number of hours of time that an Equipment Lane is “available” in a
calendar month to the sum of the number of hours that the Equipment
Lane is available plus the number of hours that the Equipment Lane is
“‘unavailable” in a calendar month. An Equipment Lane is “unavailable” if
the lane subsystem for the Equipment Lane is not functioning properly.
"Unavailable” time includes periods of time when the lane subsystem is
operating in degraded mode, but does not include periods of time for
scheduled maintenance or scheduled closures. Roadside System
Availability is measured for each Equipment Lane for peak and off peak
hours. The term “functioning properly” refers to the System’s ability to
operate in a manner that does not affect revenue collection or cause
inconvenience or delay to customers or the Joint Board. Pursuant to
Section 4.10.5 of the Contract, the Joint Board shall assess and TSP shall
pay to the Joint Board Performance Liquidated Damages for any calendar
month in which the actual Roadside System Availability for an Equipment
Lane is less than 99.5%. The percentage of actual Roadside System
Avalilability shall be calculated separately for peak Hours and for non-peak
hours. If the actual Roadside System Availability of an Equipment Lane
during peak hours for a month is less than 99.5%, the Joint Board shall
assess, and the TSP shall pay, Performance Liquidated Damages in the
amount of $500 times the total number of days in such month. If the
actual Roadside System Availability of an Equipment Lane during non-
peak hours is less than 99.5%, the Joint Board shall assess, and the TSP
shall pay, Performance Liquidated Damages in the amount of $100 times
the total number of days in such month. Peak hours shall mean Monday
through Friday from 6:00-10:00 AM and from 3:00-7:00 PM calculated
based on a monthly basis. All other hours shall be “non-peak.”

Back Office System Availability:

As required by TR Item PR-010, the BOS, (including the IVR and
Customer Website, shall be available 99.9% of the time during the
Operations and Maintenance Term. The BOS shall be “available” if it is
fully functional and operational. The BOS Availability percentage shall be
calculated on a monthly basis as 100% minus a fraction, the numerator of
which is the number of hours of “unavailable” time during the calendar
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month, and the denominator of which equals the difference between the
product of the number of days in the month times 24, and the number of
hours of maintenance outages approved by the Joint Board for such
month. "Unavailable” time is defined as the time that the BOS is not
functioning properly as specified in TR Section BO and all approved Plans
that relate to the BOS. Pursuant to Section 4.9.6 of the Contract, if the
actual percentage of Back Office System Availability in a month is less
than 99.95%, the Joint Board shall assess, and the TSP shall pay to the
Joint Board, Performance Liquidated Damages equal to $500 times the
number of days in such calendar month.

[l Timeliness Guaranteed Performance Requirements

TCS Mean Time to Respond:

As required by TR Item PR-009, TSP’s mean time to respond to any
“Priority 1 event” shall be not greater than four hours at all times during the
Operations and Maintenance Term, measured on a monthly basis. A
“Priority 1 event” is defined as any event or failure that will result in loss or
ability to collect or accurately collect revenue, such as lane closures,
safety hazard, or loss of traceability and loss of availability in the TCS,
other than lane closures during routine or regularly scheduled
maintenance times. Mean time to respond shall be calculated by dividing
the total amount of time for a human acknowledgement in the System in
response to all functional service events occurring during the calendar
month, by the number of functional service events that occur during the
calendar month. As provided in Section 4.10.5 of the Contract, the Joint
Board shall assess, and TSP shall pay to the Joint Board, Performance
Liquidated Damages for any calendar month in which the TSP’s actual
mean time to respond to functional service events in such month exceeds
two hours. The Liquidated Damages shall be calculated separately for
failures to respond during peak hours and non-peak Hours. If the actual
mean time to respond to functional service events during peak Hours is
more than two hours, the Joint Board shall assess, and the TSP shall pay
to the Joint Board, Performance Liquidated Damages in the amount of the
product of $500 per lane times the total number of calendar days in such
month. If the actual mean time to respond to functional service events
during non-peak hours in a month is more than two hours, the Joint Board
shall assess, and the TSP shall pay to the Joint Board, $100 per lane
times the total number of calendar days in such month where the mean
time to respond was longer than two hours during non-peak hours. Peak
hours shall mean Monday through Friday from 6:00-10:00 AM and from
3:00-7:00 PM calculated based on a monthly basis. All other hours shall
be non-peak hours.
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Time to Load Transponder Status Files:

As required by TR Item PR-0012, home and away agency Transponder
status files shall be loaded and distributed to the TCS within 2 hours of
receipt at least 99% of the time. Compliance with this Guaranteed
Performance Requirement shall be determined by the record of the receipt
of the files from the E-ZPass Agency CSC and assessment of the status
of the files, and assessment of the status of the receipt of the files
delivered by the TCS to the Roadside System. If the Toll System Provider
has written proof that the away Transponder status file was not sent by the
away agency, the corresponding delay as a result of failure to receive the
file shall not be counted as a failure in the calculation. Pursuant to Section
4.10.5 of the Contract, the Joint Board shall assess, and TSP shall pay to
the Joint Board, Performance Liquidated Damages each time that it fails to
load transponder status files and distribute them to the roadside within two
hours of receipt. Performance Liquidated Damages for any such failure
shall be calculated as $100 for every two hour period of delay in loading a
file until resolution. For example, if TSP loads files in two hours and 15
minutes, Performance Liquidated Damages will be $200, and if TSP loads
files in 4 hours and 1 minute, Performance Liquidated Damages will be
$400.

Time to Process Financial Transactions:

As required by TR Item PR-016, TSP shall process all payments,
regardless of payment method, including adjustments, reversals, refunds
and exceptions within one business day of business day closure of the
day on which the Financial Transaction is initiated in the System.
Compliance with this Guaranteed Performance Requirement shall be
determined by calculating the average length of time for processing of all
Financial Transactions to the TCS on a monthly basis, excluding non-
business days. For any month in which the average time to process all
payments and other Financial Transactions, regardless of payment
method, including adjustments, reversals, refunds and exceptions during
such month exceeds 24 hours, then he Joint Board shall assess, and the
TSP shall pay to the Joint Board, Performance Liguidated Damages in the
amount of the total number of days in such month times $500.
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EXHIBIT O

DRAFT CUSTODY AND REVENUE CONTROL AGREEMENT

DRAFT CUSTODY AND REVENUE CONTROL AGREEMENT
among

[ 1, as Custodian,

[KPMG], as Revenue Control Manager,

[ ], as Toll Operator,

and the
INDIANA FINANCE AUTHORITY
and
KENTUCKY PUBLIC TRANSPORTATION INFRASTRUCTURE AUTHORITY
with respect to

LOUISVILLE-SOUTHERN INDIANA OHIO RIVER BRIDGES PROJECT

Dated as of [April 1, 2015]

Indiana Finance Authority/Joint Board Exhibit O Exhibits to Toll Services Agreement
LSIORB Toll Services Project



ARTICLE I.
Section 1.01.
ARTICLE Il.

Section 2.01.
Section 2.02.
Section 2.03.
Section 2.04.

Section 2.05.
Section 2.06.
Section 2.07.
Section 2.08.
Section 2.09.

ARTICLE II1.

Section 3.01.
Section 3.02.

ARTICLE IV.

Section 4.01.
Section 4.02.

ARTICLE V.

Section 5.01.
Section 5.02.

ARTICLE VI.

Section 6.01.
Section 6.02.
Section 6.03.

ARTICLE VII.

Section 7.01.
Section 7.02.

ARTICLE VIII.
Section 8.01.
ARTICLE IX.

Section 9.01.
Section 9.02.
Section 9.03.
Section 9.04.

Indiana Finance Authority/Joint Board3802_4
LSIORB Toll Services Project

TABLE OF CONTENTS

DEFINIT ION S .. ettt e e, 2
DEFINITIONS ...t e et e e e e et e e et e e e e e e e e e e 2
CASH MANAGEMENT ACCOUNTS AND MASTER CUSTODIAL
A C C OUN T S ettt e e e e e e e e 8
Cash Management ACCOUNTS ........ccueiveiieieiierieeie e e et 8
Establishment and Maintenance of Master Custodial Accounts ...........ccceeee..... 8
Withdrawals and Transfers of Funds from Cash Management Accounts....... 10
Withdrawals and Transfers of Funds from Certain Master Custodial
YN o001 U1 ] £ 10
Benefit of Master Custodial Accounts and Cash Management Accounts....... 11
Security Interests and PAYMENTS ........cooeiiiiiiiiiiiieee e 11
Creation of Additional Master Custodial Accounts and Subaccounts ............ 11
Creation of Additional Operator Accounts and Subaccounts............cc..cceee..e. 11
Bi-State ContribUtion ACCOUNT ........oooee e e e e 12
REPRESENTATIONS, WARRANTIES AND COVENANTS ........cooevvveen. 12
Accounting Records and Statements of Custodian...........ccccceevevvevecieivenenn, 12
Representations, Warranties and Covenants of Custodian...........ccc.cceevvvennenn 12
TOLL OPERATOR DUTIES ..o oot 14
UL S s 14
Compensation for and Reimbursements to Toll Operator.............ccccccevvennnne. 14
REVENUE CONTROL MANAGER DUTIES. ..., 15
DULIES ..ottt e e e e e ettt e e e e aaaaaaas 15
Compensation for and Reimbursements to Revenue Control Manager .......... 15
THE CUSTODIAN ..ottt 15
UL S s 15
Compensation and ReiMbUrSEMENt ............coeieeiiiiie i 16
Waiver of Custodian Lien; Waiver of Custodian Set-off.........cccoocvveievvinennn. 16
LIMITATIONS OF WAIVER AND LIABILITY oo, 16
INONEMVRIVET ..ttt et nnnnn 16
No Liability by the Custodian ............cccccoevieiiiiiecceee e 16
AMENDMENT OF OR SUPPLEMENT TO THIS CONTRACT ................. 17
Amendment or SUPPIEMENT .........c.ooiiiiiiece e 17
MISCELLANEQUS ..ot ettt e ettt e e e e e e e e aeeereeeeeeeeeneeneees 17
Benefits of Custody AQreemeNnt .........ccoveiiieiieiiiecie e 17
Successor Deemed Included in all References to Predecessor..........ccccevveee.... 17
CONtENE OF CIITICALES ....eeeeeiieeieee ettt ee e e eeeees 17
N O IO s 18
Exhibit O Exhibits to Toll Services Agreement
Pagei



SECtion 9.05.  INVESIMENTS ......eeiiiiieiieie ettt e esre e e neesneenaesneenneas 19
Section 9.06.  Article and Section Headings, Gender and References..........c.cc.ccoovvvrvenenen. 20
Section 9.07.  Partial INValIdity .........cocoiiiiiiee e 20
Section 9.08.  INCIANEA LAW ...ovveiieiiiiiieieeie ettt sttt nreas 21
Section 9.09.  EFfECHIVE DALe ........ceeiieiecie ettt 21
Section 9.10.  Execution iN COUNLEIPAITS .......ccurieieiiierieiie s 21
Section 9.11.  Third-Party BENefICIAriEs ........cccvcvueiiieiieie e 21
Indiana Finance Authority/Joint Board3802_4 Exhibit O Exhibits to Toll Services Agreement

LSIORB Toll Services Project Page ii



[DRAFT]
CUSTODY AND REVENUE CONTROL AGREEMENT

This CUSTODY AND REVENUE CONTROL AGREEMENT (this “Agreement”),
dated as of [April 1, 2015], is by and among [ ], a [national banking
association] organized and existing under the laws of the United States of America (the
“Custodian”), [KPMG], a organized and existing under the laws of the
State of , as Revenue Control Manager, [ ], a
organized and existing under the laws of the State of , as
Toll Operator, Kentucky Public Transportation Infrastructure Authority (“KPTIA”), an
independent de jure municipal corporation and political subdivision of the Commonwealth of
Kentucky constituting a governmental agency and instrumentality of the Commonwealth, and the
Indiana Finance Authority (“IFA”), a body corporate-and politic exercising essential public
functions created and existing under and by virtue of the laws of the State of Indiana.

RECITALS

WHEREAS, IFA, KPTIA (as hereinafter defined), Indiana Department of Transportation
(“INDOT”) and Kentucky Transportation Cabinet (“KYTC”) have entered into that certain
Interlocal Cooperation Agreement effective. December 17, 2012 (the “Interlocal Agreement”)
providing for the creation of the Joint Board and requiring, among other matters, entry into this
Agreement providing for the deposit of Toll Revenues (as hereinafter defined) with the
Custodian; and

WHEREAS, the parties to the Interlocal Agreement, together with the Louisville-
Southern Indiana Bridges Authority, have entered into a Bi-State Development Agreement
effective as of December 17, 2012 as subsequently supplemented and amended (the
“Development Agreement”) with respect to the Project; and

WHEREAS, the IFA on behalf of the Joint Board has entered into a Toll Services
Agreement, pursuant to which the Toll Operator will be appointed as initial toll operator for the
Project; and

WHEREAS, KYTC, on behalf of the Joint Board, has procured revenue control manager
services pursuant to Resolutions JB-2013-2 and JB-2013-5 and the Revenue Manager
Procurement with respectto the Project; and

WHEREAS, the IFA on behalf of the Joint Board has entered into the Custodial
Procurement pursuant to which the Custodian has been retained with respect to the Project; and

WHEREAS, the IFA has undertaken a procurement for a portion of the project involving
a Public Private Agreement dated December 27, 2012 calling for periodic payments to the
Developer, which payments will be made by moneys to be received by IFA from the Indiana
Department of Transportation, pursuant to a Master Use Agreement and a Milestone Payment,
each dated as of December 27, 2012; and
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WHEREAS, IFA has entered into the IFA Project Trust Agreement (as hereinafter
defined) with the IFA Project Trustee (as hereinafter defined), which provides for the collection
of the Indiana Revenue Share of Toll Revenues (as those terms are hereinafter defined) and
payments from the Indiana Department of Transportation as described in the prior paragraph, to
be used by IFA to make the payments to the Developer which are required under the
aforementioned Public Private Agreement; and

WHEREAS, KPTIA has issued certain Revenue Bonds to fund its obligations under a
design-build procurement for a portion of the costs of the Project, pursuant to the Kentucky Bond
Indenture with the Kentucky Bond Trustee (as all those terms are hereinafter defined), which
Revenue Bonds are secured by the Kentucky Revenue Share of Toll Revenues (as those terms
are hereinafter defined); and

WHEREAS, this Agreement is intended to provide for the collection and management of
Toll Revenues for the Project, and for the transfer of the Indiana Revenue Share and the
Kentucky Revenue Share of Toll Revenues to the IFA Project Trustee and the Kentucky Bond
Trustee, respectively, in order to allow IFA and KPTIA to meet their respective obligations as
described above and under the Financing Documents (as hereinafter defined); and

WHEREAS, the Joint Board has, by resolution duly adopted, authorized the IFA to act on
its behalf to execute and deliver the Custodial Procurement; and

WHEREAS, this Agreement is being executed by the parties hereto in order to provide
for (i) the establishment and administration of various fiduciary accounts known as the Cash
Management Accounts described in Section 2.02 and the Master Custodial Accounts described
in Section 2.03, (ii) the deposit into the specified Cash Management Accounts and Master
Custodial Accounts in respect to the use or prospective use of the Project as described herein,
and (iii) the possession, administration and distribution of funds that are from time to time
deposited into the Cash Management Accounts and the Master Custodial Accounts, in each case
as provided herein.

NOW THEREFORE, IN CONSIDERATION OF THE PREMISES AND OF THE
MUTUAL AGREEMENTS AND COVENANTS CONTAINED HEREIN AND FOR
OTHER VALUABLE CONSIDERATION, SUFFICIENCY OF WHICH IS HEREBY
ACKNOWLEDGED, THE PARTIES HERETO AGREE AS FOLLOWS:

ARTICLE L.

DEFINITIONS

Section 1.01. Definitions. Unless the context otherwise requires, the terms defined in
this Section 1.01 or elsewhere herein shall have the meanings defined herein, such definitions to
be equally applicable to both the singular and plural forms of any of the terms defined herein.
Terms which are not defined in this Section 1.01 or elsewhere herein shall have the meanings
given them in the Interlocal Agreement or the Development Agreement.

“Agreement” means this Custody and Revenue Control Agreement, as supplemented and
amended from time to time.
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“Authorized Representative” means the individual or individuals at the time designated to
act on behalf of an entity by a written Certificate signed by an officer of each entity, duly
authorized to sign such Certificate, furnished to the parties hereto, containing the specimen
signature of each such individual. In the case of an Authorized Representative acting on behalf
of each entity, the individual or individuals authorized by its governing body to do so may
designate in a written Certificate other officers of the entities that may act as Authorized
Representatives.

“Bi-Monthly Confirmation Certificate” means a Certificate of the Revenue Control
Manager delivered twice a month pursuant to Section 5.02(c).

“Bi-State Contribution Account” has the meaning set forth in Section 2.01(c).

“Business Day” means any day other than a Saturday, Sunday or federal legal holiday or
day on which banks or trust companies are authorized to be closed for business in Indiana and
Kentucky.

“Cash Management Accounts” means lockbox or electronic lockbox accounts described
in Section 2.01 hereof.

“Certificate” means an instrument in writing signed by an Authorized Representative of
IFA, KPTIA, the Toll Operator, the Revenue Control Manager or any Trustee, as applicable,
including a Daily Reconciliation Certificate and a Bi-Monthly Confirmation Certificate, inter
alia.

“Custodial Procurement” means the procurement for custodial services, as described
herein, undertaken by IFA on behalf of the Joint Board, including a separate Custodial Services
Agreement between IFA and the Custodian.

“Custodian” means [ ], a [national banking association], duly
organized and existing under and by virtue of the laws of the United States, or its successor or
any other bank or trust company that may at any time be substituted in its place as provided in
Section 5.01.

“Customer” or “User” means a registered owner of a vehicle using the Project.

“Customer Account” means an account recorded on a ledger to be maintained by the Toll
Operator reflecting Data Transactions and Financial Transactions as applicable to a specific
Customer.

“Customer Deposits” means funds received by the Custodian from persons acquiring
Transponders (or otherwise opening Prepaid Customer Accounts) for the Project, in
consideration for opening of a Prepaid Customer Account for future use with respect to the
Project, which funds are to be held by the Custodian in the Customer Deposits Account until
(i) they become Transponder Holder Revenues by virtue of use of the Project, (ii) they are
transferred to the Tolls due to Interoperable Agencies Account, or (iii) otherwise returned to the
applicable customer pursuant to Section
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“Customer Deposits Account” has the meaning set forth in Section 2.01(a).

“Daily Reconciliation Certificate” means a Certificate of the Toll Operator delivered
pursuant to Section 4.01(e).

“Data Transaction” means a transaction, other than a Financial Transaction, reflected on
the ledger of the Toll Operator and showing Customer uses of the Project and other activity on a
Customer Account.

“Development Agreement” has the meaning specified in the Recitals hereto.

[To be confirmed by KYTC] “Eligible Investments” means any one or more of the
following investments, if and to the extent the same are then legal investments under the
applicable laws of the State for moneys proposed to be invested therein:

Q) obligations fully and unconditionally guaranteed as to timely payment of
principal and interest by any agency or instrumentality of the United States of America
when such obligations are backed by the full faith and credit of the United States of
America;

(i) Federal Housing Administration debentures;

(iti)  Federal Home Loan Mortgage Corporation participation certificates and
senior debt obligations (excluded are stripped mortgage securities that are purchased at
prices exceeding their principal amounts);

(iv)  Farm Credit Bank consolidated system-wide banks and notes;
(V) Federal Home Loan Banks consolidated debt obligations;

(vi)  Federal National Mortgage Association senior debt obligations and
mortgage-backed securities (excluded are stripped mortgage securities that are purchased
at prices exceeding their principal amounts);

(vii)  unsecured certificates of deposit, time deposits and bankers’ acceptances
of any bank the short-term obligations of which are rated “A-1” or better by S&P having
an original maturity of not more than 360 days;

(viii) commercial paper (having original maturities of not more than 270 days)
rated “A-1” by S&P and “Prime-1" by Moody’s;

(ix)  evidence of ownership of proportionate interests in future interest and
principal payments on obligations described above held by a bank or trust company as
custodian, under which the owner of the investment is the real party in interest and has
the right to proceed directly and individually against the obligor and the underlying
government obligations are not available to any person claiming through the custodian or
to whom the custodian may be obligated,;
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x) deposits the aggregate amount of which are fully insured by the Federal
Deposit Insurance Corporation, in banks which have capital and surplus of at least $5
million; and

(xi)  money market funds rated “Aam” or “Aam-G” by S&P, which funds may
be funds of the Trustee or its affiliates.]

“Fee Revenue Account” means the Master Custodial Account by that name established
pursuant to Section 2.02(c) hereof.

“Fees” means fines, penalties, administrative fees, charges or other costs charged to a
User in connection with a Toll or Toll collections and violation other than Tolls.

“Financial Transaction” means a transaction reflected on the ledger of the Toll Operator
reflecting a Toll or Fee due from a Customer and payment of a Toll or Fee by a Customer.

“Financing Documents” means the IFA Project Trust Agreement and the Kentucky Bond
Indenture.

“Gross Customer Deposits” means the amount of a gross Customer Deposit prior to the
deducting of fees charged by a financial institution for credit or debit card transaction or account
withdrawal.

“IFA” means the Indiana Finance Authority.

“IFA Project Trust Agreement” means the agreement by that name dated as of
December 27, 2012 between the IFA and the IFA Project Trustee.

“IFA Project Trustee” means U.S. Bank National Association, as trustee, its successors
and assigns.

“Indiana Revenue Share” has the meaning set forth in the Development Agreement.
“Indiana Revenue Share Account” has the meaning set forth in Section 2.02(f).
“Interlocal Agreement” has the meaning set forth in the Recitals hereto.

“Interoperable Customer Revenues Account” has the meaning set forth in Section
2.02(b).

“Joint Board” means the entity by that name established under the Interlocal Agreement
and the Development Agreement.

“KPTIA” means the Kentucky Public Transportation Infrastructure Authority.

“Kentucky Bond Indenture” means the KPTIA 2013 General Trust Indenture between
KPTIA and the Kentucky Bond Trustee dated as of , 2013 pursuant to which the
Revenue Bonds and the Kentucky TIFIA Loan were issued.
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“Kentucky Bond Trustee” means The Bank of New York Mellon Trust Company, N.A.,
its successor and assigns.

“Kentucky Revenue Share” has the meaning set forth in the Development Agreement.
“Kentucky Revenue Share Account” has the meaning set forth in Section 2.02(g).
“Master Custodial Account” has the meaning set forth in Section 2.02.

“Other Revenues” means all Toll Revenues, including Tolls and Fees, other than Prepaid
Tolls and Third Party Transponder Revenues.

“Other Revenues Account” has the meaning set forth in Section 2.01(b).

“Person” means any individual, corporation, joint venture, limited liability company,
company, voluntary association, partnership, trust, unincorporated organization or governmental
instrumentality or entity.

“Post-Pay Toll Revenues Account” has the meaning set forth in Section 2.02(d).

“Prepaid Customer Accounts” means Customer Accounts on a ledger maintained by the
Toll Operator reflecting prepaid Customer Deposits showing balances of each customer available
to apply to the payment of a Toll upon use of the Project.

“Prepaid Tolls” means Customer Deposits which have become Toll Revenues by virtue
of a use or uses of the Project.

“Prepaid Tolls Account” has the meaning set forth in Section 2.02(a).
“Project” means the Louisville-Southern Indiana Ohio River Bridges Project.

“Rating Agency” means any of Standard & Poor’s Ratings Services, a division of The
McGraw-Hill Companies, Inc., Moody’s Investors Service, Inc., or Fitch Investors Service, Inc.
or any other entity providing similar services and having comparable market recognition, or any
of their respective successors.

“Revenue Bonds” means bonds or notes issued by KPTIA under the Kentucky Bond
Indenture, including bonds evidencing any TIFIA loans.

“Revenue Control Manager” means [KPMG], its successors and assigns, who shall
perform the functions and fulfill the duties therefor set forth in this Agreement and in the
Revenue Manager Procurement.

“Revenue Manager Procurement” means the toll oversight advisor procurement,
undertaken by KYTC on behalf of the Joint Board, including its Revenue Manager Services
Agreement with the Revenue Control Manager and any successor procurement.
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“Third-Party Transponder Issuer” means any Person, other than the Toll Operator or Joint
Board (or any member entity acting on behalf of the Joint Board), that has issued a Transponder
to a User and that participates with the Joint Board (or any member entity acting on behalf of the
Joint Board) in interoperability protocols, agreements and arrangements, including clearinghouse
arrangements.

“Third-Party Transponder Revenues” means amounts received by the Toll Operator or
Custodian for deposit into the Interoperable Customer Revenues Account from a Third-Party
Transponder Issuer in consideration for the use of the Project by Users that have been issued a
valid transponder by the Third-Party Transponder Issuer and which transponder has a valid status
at the time that the Project was used.

“Toll Operator” means the initial Toll Services Provider under the Toll Services
Agreement, its successors and assigns, and subsequent entities performing those functions under
successor Toll Services Agreements.

“Toll Revenues Account” has the meaning set forth in Section 2.02(e).

“Toll Revenues” means the gross amount of all Tolls and Fees, collected through a
collection and enforcement process with respect to the Project and shall also mean Toll Revenues
as defined in the Development Agreement.

“Toll Services Agreement” means a toll operations agreement by that name entered into
from time to time between or on behalf of the Joint Board and a Toll Operator, and initially shall
mean the Toll Services Agreement dated as of [August 1, 2014].

“Tolls” means the charged assessed a User in connection with a crossing of one of the
bridges comprising the Project.

“Tolls Due to Interoperable Agencies Account” has the meaning set forth in Section
2.02(h).

“Transponder” means a device issued by the Toll Operator, the Joint Board (or any
member entity acting on behalf of the Joint Board) placed in or on a User’s vehicle in order to
link it to the User’s account with the applicable Transponder Issuer.

“Transponder Holder” means a User (i) who holds a valid Transponder issued by the Toll
Operator, the Joint Board (or any member entity acting on behalf of the Joint Board) or (ii) who
has established another prepaid license plate or video tolling account for the Project.

“Transponder Issuer” means the Toll Operator, on behalf of the Joint Board, or the Joint
Board or any member entity acting on behalf of the Joint Board, or any applicable Third-Party
Transponder Issuer, as the case may be.

“Trustee” or “Trustees” means either or both, as the case may be, of the IFA Project
Trustee or the Kentucky Bond Trustee.
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ARTICLE II.

CASH MANAGEMENT ACCOUNTS AND MASTER CUSTODIAL ACCOUNTS

Section 2.01. Cash Management Accounts. The following cash management accounts
(each a “Cash Management Account) shall be established and maintained by the Custodian and
held for the benefit of IFA and KPTIA, as lockbox or electronic lockbox accounts, pending
transfers or refunds as described in this Agreement.

@) Customer Deposits Account. There is hereby established a Cash
Management Account designated the “Customer Deposits Account.” The Custodian
shall deposit all Customer Deposits received by the Custodian (directly or through the
Toll Operator) into the Customer Deposits Account. Neither Trustee, nor IFA, nor
KPTIA shall have any claim on moneys on deposit in the Customer Deposits Account
prior to the time if and when such moneys become Prepaid Revenues.

The Toll Operator shall maintain a ledger account showing Prepaid Customer
Accounts for each Customer upon receipt of the initial Customer Deposit. Each
Customer Deposit shall be credited on such ledger account with a balance equal to the
Gross Customer Deposit, and the Customer shall be entitled to apply the Gross Customer
Deposit against future Tolls due and payable.

(b) Other Revenues Account. There is hereby established a Cash
Management Account designated the “Other Revenues Account.” The Custodian shall
deposit moneys received by the Custodian (directly or through the Toll Operator)
representing payments of Fees and Tolls, other than Prepaid Tolls and Third Party
Transponder Revenues, into such account.

(© Bi-State Contribution Account. There is hereby established a Cash
Management Account to be held by the Custodian designated the “Bi-State Contribution
Account” into which shall be deposited any contributions made by States’ Parties
pursuant to Section 2.03(e).

Section 1.02. Establishment and Maintenance of Master Custodial Accounts. The
following custodial accounts (each, a “Master Custodial Account”) shall be established and
maintained by the Custodian and all funds received by the Custodian in connection with the
Project shall be allocated and deposited into the respective Master Custodial Accounts as set
forth herein:

(d) Prepaid Tolls Account. There is hereby established a Master Custodial
Account designated the “Prepaid Tolls Account.” Pursuant to subsection 2.03(a) below,
the Custodian shall transfer all available Prepaid Tolls from the Customer Deposits
Account to all the Prepaid Tolls Account, pursuant to a Daily Reconciliation Certificate
of the Toll Operator.

(e) Interoperable Customer Revenues Account. There is hereby established a
Master Custodial Account designated the “Interoperable Customer Revenues Account.”
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Pursuant to Section 2.03(b) below, the Custodian shall deposit (or caused to be
deposited), all Third Party Transponder Revenues received by the Custodian (directly or
through the Toll Operator) into the Interoperable Customer Revenues Account, pursuant
to a Daily Reconciliation Certificate.

()] Fee Revenues Account. There is hereby established a Master Custodial
Account designated the “Fee Revenues Account.” Pursuant to Section 2.03(c) below, the
Custodian shall transfer moneys in the Other Revenues Account representing collections
of Fees for deposit to the Fee Revenues Account, pursuant to a Daily Reconciliation
Certificate.

(9) Post-Pay Toll Revenues Account. There is hereby established a Master
Custodial Account designated the “Post-Pay Toll Revenues Account.” Pursuant to
Section 2.03(c) below, the Custodian shall transfer moneys in the Other Revenues
Account representing collections of Tolls, other than Prepaid Tolls and Third Party
Transponder Revenues for deposit to the Post-Pay Toll Revenues Account, pursuant to a
Daily Reconciliation Certificate.

(h)  Toll Revenues Account. There is hereby established a Master Custodial
Account designated the “Toll Revenues Account.” The Custodian shall, upon instruction
from the Revenue Control Manager in the form of a Bi-Monthly Confirmation
Certificate, debit (i) the Prepaid Tolls Account, (ii) the Interoperable Customer Revenues
Account and (iii) the Fee Revenues Account and the Post-Pay Revenues Account in order
to effect deposits into the Toll Revenues Account of Toll Revenues received from Users
of the Project.

Q) Indiana Revenue Share Account. There is hereby established a Master
Custodial Account designated the “Indiana Revenue Share Account.” The Custodian
shall transfer the Indiana Revenue Share from the Toll Revenues Account into the
Indiana Revenue Share Account on the 15" day and the last day of each calendar month,
or if any such day is not a Business Day, the immediately preceding Business Day.

() Kentucky Revenue Share Account. There is hereby established a Master
Custodial Account designated the “Kentucky Revenue Share Account.” The Custodian
shall transfer the Kentucky Revenue Share from the ORB Toll Revenues Account into
the Kentucky Revenue Share Account on the 15" day and the last day of each calendar
month, or if any such day is not a Business Day, the immediately preceding Business
Day.

(k)  Tolls Due to Interoperable Agencies Account. There is hereby established
a Master Custodial Account designated the “Tolls Due to Interoperable Agencies
Account”. The Custodian shall (upon instruction from the Toll Operator in the form of a
Daily Reconciliation Certificate), transfer moneys from the Customer Deposits Account
to such account for use as provided in Section 2.04(a).
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Section 1.03. Withdrawals and Transfers of Funds from Cash Management Accounts.

() On each Business Day, moneys in the Customer Deposits Account which
have become Prepaid Tolls, as certified by the Toll Operator in its Daily Reconciliation
Certificate, shall be transferred by the Toll Operator to the Custodian for deposit to the
Prepaid Tolls Account, subject to subsequent confirmation by the Revenue Control
Manager with a Bi-Monthly Confirmation Certificate.

(m)  On each Business Day, moneys in the Customer Deposits Account which
are due and payable to a Third Party Transponder Issuer, as certified by the Toll Operator
in its Daily Reconciliation Certificate delivered to the Custodian and the Revenue Control
Manager, shall be transferred by the Toll Operator to the Tolls due to Interoperable
Agencies Account, subject to subsequent confirmation by the Revenue Control Manager
with a Bi-Monthly Confirmation Certificate.

(n) On each Business Day, moneys in the Other Revenues Account shall be
transferred by the Custodian for deposit in (i) the Fee Revenues Account and (ii) the
Post-Pay Revenues Account, pursuant to the Daily Reconciliation Certificate delivered
by the Toll Operator to the Custodian and the Revenue Control Manager, subject to
subsequent confirmation by the Revenue Control Manager with a Bi-Monthly
Confirmation Certificate.

(o) In the event the Toll Operator anticipates that moneys in any Prepaid
Customer Account will become within the next sixty days insufficient to make the
transfers required under Section 2.02(h), it shall notify the States’ Parties that deposits
will be required and the respective amounts thereof (calculated on a pro rata basis
between the States), for the Bi-Monthly Contribution Account.

Section 1.04. Withdrawals and Transfers of Funds from Certain Master Custodial
Accounts.

(p) Moneys shall be transferred from the Prepaid Tolls Account, the
Interoperable Customer Revenues Account, the Fee Revenues Account and the Post-Pay
Toll Revenues Account to the Toll Revenues Account as provided in Section 2.02(a)-(d)
and (h), as the case may be.

(a) Moneys shall be transferred from the Toll Revenues Account to the
Indiana Revenue Share Account and the Kentucky Revenue Share Account as provided
in Section 2.02(e).

(n On the first Business Day of each month, the Custodian shall transfer
funds on deposit in the Indiana Revenue Share Account to the IFA Project Trustee, as
provided in Section 2.02(f).

(s) On each month, the Custodian shall transfer funds on deposit in the
Kentucky Revenue Share Account to the Kentucky Bond Trustee, as provided in Section
2.02(9).
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Section 1.05. Benefit of Master Custodial Accounts and Cash Management Accounts.
The Custodian covenants and agrees that all funds, when and as received by the Custodian and
designated or otherwise directed for deposit into the Master Custodial Accounts and Cash
Management Accounts will be received and held by the Custodian for the benefit of the IFA and,
KPTIA and, to the extent provided herein, the Trustees hereunder, and will be deposited by the
Custodian in the designated Accounts as provided herein. All funds delivered to the Custodian
for deposit into such Accounts shall be disbursed, allocated and applied by the Custodian as
provided herein, and accounted for separately and apart from all other money, funds, accounts or
other resources of the Custodian. The Custodian does not have any interest in the Master
Custodial Accounts and Cash Management Accounts but is serving as custodian of the same for
KPTIA and IFA and to the extent provided herein, the Trustees. For the benefit of each Trustee,
IFA and KPTIA acknowledge and agree that the custodial arrangements evidenced by this
Agreement are for the purposes of facilitating the collection and disbursement of Toll Revenues
that accrue from the operation of the Project for the purpose of paying all or a portion of the
financing obligations incurred by IFA and KPTIA with respect to the Project under the Financing
Documents.

Section 1.06. Security Interests and Payments.

(® Security Interest of Secured Parties. The Custodian acknowledges that the
Trustees are secured parties for Toll Revenues collected pursuant to this Agreement.

(v) No Other Security Interests. Except with respect to their rights hereunder,
IFA and KPTIA confirm that they have not and will not grant any security interest in
their rights under this Agreement to any Person other than the Trustees. The Custodian
hereby confirms that (i) it has no knowledge that IFA and KPTIA have created or
suffered to exist any pledge or assignment of, lien on, or security interest in their rights
under this Agreement (other than security interests contemplated by Section 2.07(a)), and
(ii) if either at any time receives a written notice from any Person regarding any claim to
the funds held by the Custodian under this Agreement, the Custodian will promptly notify
IFA, KPTIA and the Trustees of such claim.

Section 1.07. Creation of Additional Master Custodial Accounts and Subaccounts. The
Custodian shall, at the written direction of [Revenue Control Manager], establish such
additional Master Custodial Accounts or subaccounts within any of the Master Custodial
Accounts established under this Agreement as shall be specified in such written direction of
[Revenue Control Manager], for the purpose of identifying more precisely the sources of
payments into and disbursements from such accounts and subaccounts; but the establishment of
any such additional accounts or subaccounts shall not alter or modify any of the requirements of
this Agreement with respect to the deposit or use of the moneys in any Master Custodial Account
established hereunder.

Section 1.08. Creation of Additional Operator Accounts and Subaccounts. The
Custodian shall, at the written direction of [Revenue Control Manager], establish such
additional Cash Management Accounts or subaccounts within any of the Cash Management
Accounts established under this Agreement as shall be specified in such written direction of
[Revenue Control Manager], for the purpose of identifying more precisely the sources of
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payments into and disbursements from such accounts and subaccounts; but the establishment of
any such additional accounts or subaccounts shall not alter or modify any of the requirements of
this Agreement with respect to the deposit or use of the moneys in any Cash Management
Account established hereunder.

Section 1.09. Bi-State Contribution Account. In the event that funds on deposit in the
Customer Deposits Account allocable to a principal customer account are not insufficient to
make a transfer required under Section 2.03(e) hereof, the Toll Operator shall direct the
Custodian to apply moneys on deposit in the Bi-State Contribution Account to satisfy such
deficiency.

ARTICLE III.

REPRESENTATIONS, WARRANTIES AND COVENANTS

Section 1.10. Accounting Records and Statements of Custodian. The Custodian will
keep proper accounting records in which complete and correct entries shall be made of all
transactions made by it relating to the receipt, deposit and disbursement of funds into the Master
Custodial Accounts and Cash Management Accounts, and any other funds received by Custodian
hereunder and such accounting records shall be available for inspection by IFA, KPTIA[, the
Revenue Control Manager and the Toll Operator] on any Business Day upon reasonable
written notice at reasonable hours and under reasonable conditions prescribed by the Custodian.
On each Business Day, the Custodian will furnish to IFA, KPTIA[, the Revenue Control
Manager and the Toll Operator] a statement covering all receipts of the Custodian for deposit
into the Master Custodial Accounts and Cash Management Accounts and all transfers from and
into the Master Custodial Accounts and Cash Management Accounts and disbursements from the
Master Custodial Accounts and Cash Management Accounts for the preceding Business Day.
Such statements will identify all individual payments received by the Custodian for deposit to the
Master Custodial Accounts and Cash Management Accounts, including the amount and source of
payment. The Custodian will keep a copy of all records and statements required under this
Agreement for a period of seven (7) years or such other period based on the Custodian’s record
retention policies as reasonably approved by the Toll Operator.

The Custodian shall comply with all requirements of the State of Indiana,
Commonwealth of Kentucky and federal laws relating to maintaining the confidentiality of all
customer account information.

Section 1.11. Representations, Warranties and Covenants of Custodian. The Custodian
hereby represents and warrants and covenants the following in respect of the Master Custodial
Accounts:

@ Custodian as Securities Intermediary. The Custodian is acting as
securities intermediary (as defined in [Section 8102(a)(14)] of the Indiana Commercial
Code) in connection with the Master Custodial Accounts and Cash Management
Accounts.
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(b) Securities Account. Each Master Custodial Account and Cash
Management Account has been, or will be when required, established in the manner
contemplated by this Agreement and will be a ““securities account” as defined in [Section
8501] of the Indiana Commercial Code.

(© Financial Asset. Each item of property (whether investment property,
financial asset, security, instrument, cash or other property) credited to any Master
Custodial Account and Cash Management Account shall be treated as a ‘‘financial asset”
within the meaning of [Sections 8102(a)(9) and 8103] of the Indiana Commercial Code,
and all such financial assets (except cash) credited to any Master Custodial Account and
Cash Management Account will be registered in the name of the Custodian, endorsed to
the Custodian or in blank or credited to another securities account maintained in the name
of the Custodian and in no case will any financial asset credited to any Master Custodial
Account and Cash Management Account be registered in the name of the Toll Operator
or any other Person, payable to the order of the Toll Operator or any other Person, or
specially endorsed to the Toll Operator or any other Person.

(d)  Jurisdiction of Custodian as Securities Intermediary. For purposes of
[Section 8110(e)] of the Indiana Commercial Code, the jurisdiction of the Custodian, in
its capacity as securities intermediary in respect of the Master Custodial Accounts and
Cash Management Accounts, is the State of Indiana.

(e Entitlement Holders. The sole entitlement holder[s] for each Master
Custodial Account and Cash Management Accounts shall be IFA[, KPTIA and the
Trustees], provided that in exercising any rights as entitlement holders, IFA[, KPTIA
and the Trustees] shall be limited by the provisions herein included for the benefit of the
Trustees, including the rights of Trustees to deliver a Certificate of Certificate of Trustee,
as applicable, as herein described.

()] Entitlement Orders. The Custodian shall promptly make the deposits,
withdrawals, and payments contemplated to be made into or from the Master Custodial
Accounts and Cash Management Accounts. For purposes of this Agreement, the
Custodian shall treat each Certificate of IFA, Revenue Control Manager, Toll Operator,
KPTIA or a Trustee contemplated hereby as an entitlement order (within the meaning of
[Section 8102(a)(7)] of the Indiana Commercial Code) relative to the Master Custodial
Accounts and Cash Management Accounts, but only to the extent the instructions
included in such entitlement order are consistent with the terms of this Agreement
relating to the withdrawal and use of funds on deposit in the Master Custodial Accounts
and Cash Management Accounts. The Custodian shall be entitled to rely on such
entitlement orders in order to effect the payments to be made to the Trustees hereunder,
provided that the instructions included in such entitlement orders are consistent with the
terms of this Agreement relating to the withdrawal and use of funds in the Master
Custodial Accounts and Cash Management Accounts.
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ARTICLE IV.

TOLL OPERATOR DUTIES

Section 1.12. Duties. In addition to duties set forth in the Toll Services Agreement, the
Toll Operator shall:

@) maintain a ledger or ledgers (including sub-ledgers) showing all Financial
Transactions and Data Transactions with respect to the Project, including:

Q) record of Customer Deposits,
(i) record of electronic Toll collections,

(iii)  record of Tolls due from other tolling agencies for LSIORB
customers use of their facilities,

(iv)  record of open post-pay Customer Accounts, and
(V) record of Customer refunds.

(b) maintain a ledger or ledgers (including sub-ledgers) regarding activity
with respect to all Customer Accounts.

(© maintain ledger or ledgers (including sub-ledgers) in Prepaid Customer
Accounts showing available balances for application to Tolls due.

(d) perform daily reconciliation of Financial Transactions and Data
Transactions with respect to Customer Accounts.

(e deliver Daily Reconciliation Certificates with respect to transfers to and
from Cash Management Accounts and Master Custodial Accounts in accordance with the
reconciliations described in paragraph (d) above, and as required under Section 2.02(a)-
(d), (h) and 2.03(d).

()] deliver such other Certificates as required to provide the directions
specified in Article 1l hereof.

(9) cooperate with the Revenue Control Manager in the performance of the
latter’s duties.

(h) perform daily roll forward of ledger balances from all Master Custodial
Accounts [and Cash Management Accounts].

Section 1.13. Compensation for and Reimbursements to Toll Operator. Compensation
for and reimbursement to the Toll Operator shall be as provided under the Toll Services
Agreement, in accordance with and in the manner set forth therein.
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ARTICLE V.

REVENUE CONTROL MANAGER DUTIES

Section 1.14. Duties. The Revenue Control Manager shall:

@ confirm that fiscal records of the Joint Board are available for inspection,
review, copying, or audit by representatives of the State of Indiana and/or the
Commonwealth of Kentucky, or by other personnel authorized by the Joint Board;

(b) prepare twice-monthly internal reports to the Joint Board on the flow of
funds managed by the Toll Operator on all Cash Management Accounts and Master
Custodial Accounts;

(© provide Bi-Monthly Confirmation Certificates as required in Section
2.02(e) hereof;

(d) maintain an accounting of Toll transactions, as well as Tolls payable and
Tolls receivable tracking activity and balances; and

(e provide monthly reporting of Toll Revenues, Tolls receivable and Tolls
payable.

Section 1.15. Compensation for and Reimbursements to Revenue Control Manager.
Compensation for and reimbursement to the Revenue Control Manager shall be as provided
under the Revenue Manager Procurement, in accordance with and in the manner set forth therein.

ARTICLE VL

THE CUSTODIAN

Section 1.16. Duties.

@ The Custodian accepts the duties, covenants and obligations of the
Custodian expressly provided in this Agreement upon the terms and conditions set forth
in this Agreement, and no duty, covenant or obligation shall be implied herein or therein
against the Custodian. The Custodian accepts the duties, covenants and obligations of the
Custodian expressly provided in this Agreement upon the terms and conditions set forth
in this Agreement, and no duty, covenant or obligation shall be implied herein or therein
against the Custodian.

(b) The Custodian shall:
0] open and maintain all accounts described in this Agreement;
(i) provide the Revenue Control Manager and the Toll Operator

access to appropriate records of accounts through the designated accounting
system; and
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(iii)  coordinate with the Revenue Control Manager, the Toll Operator,
and the Joint Board as necessary; and

Section 1.17. Compensation and Reimbursement. Compensation for and
reimbursements to the Custodian shall be as provided under the Custodial Procurement, in
accordance with and in the manner set forth therein.

Section 1.18. Waiver of Custodian Lien; Waiver of Custodian Set-off. The Custodian
waives any security interest, lien or right to make deductions or setoffs that it may now have or
hereafter acquire in or with respect to the Master Custodial Accounts and Cash Management
Accounts, any financial asset credited thereto or any security entitlement in respect thereof
(except as expressly set forth in the parenthetical phrase in the immediately succeeding
sentence). Neither the financial assets credited to the Master Custodial Accounts and Cash
Management Accounts nor the security entitlements in respect thereof will be subject to
deduction, set-off, banker’s lien, or any other right in favor of any person (except that the
Custodian may set-off funds in any Master Custodial Account to pay the face amount of any
checks or automated clearinghouse transactions that have been credited to any of the Master
Custodial Accounts and Cash Management Accounts but are subsequently returned unpaid or
reversed because of uncollected or insufficient funds).

ARTICLE VII.

LIMITATIONS OF WAIVER AND LIABILITY

Section 1.19. Non-Waiver. A waiver of any default or breach of duty or contract by the
Custodian, IFA, KPTIA, Revenue Control Manager or the Toll Operator shall not affect any
subsequent default or breach of duty or contract or impair any rights or remedies on any such
subsequent default or breach of duty or contract. No delay or omission by the Custodian, IFA,
Revenue Control Manager or the Toll Operator to exercise any right or remedy accruing upon
any default or breach of duty or contract shall impair any such right or shall be construed to be a
waiver of any such default or breach of duty or contract or an acquiescence therein, and every
right or remedy conferred upon the Custodian, IFA, KPTIA, Revenue Control Manager or the
Toll Operator by law or by this article may be enforced and exercised from time to time and as
often as shall be deemed expedient by the Custodian, IFA, KPTIA, Revenue Control Manager or
the Toll Operator. If any action, proceeding or suit to enforce any right or to exercise any
remedy is abandoned, then the Custodian, IFA, KPTIA, the Toll Operator, Revenue Control
Manager and Trustees shall be restored to their former positions, rights and remedies as if such
action, proceeding or suit had not been brought or taken.

Section 1.20. No Liability by the Custodian. The Custodian will have no obligation or
liability to any Person with respect to the performance by IFA, KPTIA, Revenue Control
Manager or Toll Operator, as the case may be, required to be performed by IFA, Revenue
Control Manager or Toll Operator, as the case may be, contained herein or in any other
agreement to which it is a party.
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ARTICLE VIII.

AMENDMENT OF OR SUPPLEMENT TO THIS AGREEMENT

Section 1.21. Amendment or Supplement. No amendment of or supplement to this
Agreement shall be valid or effective unless in writing signed by IFA, KPTIA, the Toll Operator,
the Revenue Control Manager and the Custodian with notice thereof given to the Trustees and
KPTIA and, if such amendment or supplement would adversely affect the rights of any Trustee
under this Agreement or any other agreement to which IFA, the Toll Operator, the Revenue
Control Manager and KPTIA are parties, the prior written consent of such Trustee, if applicable.
The Custodian shall not be obligated to determine whether an amendment or supplement would
materially adversely affect the rights of any Trustee. In executing any amendment or supplement
to this Agreement without the written consent of KPTIA or any Trustee, the Custodian shall be
entitled to receive, and shall be fully protected in relying upon, Certificates of IFA, the Toll
Operator, the Revenue Control Manager and KPTIA and opinion of counsel stating that the
execution of such amendment or supplement is authorized and permitted by this Section 8.01;
but such right to rely, and such Certificate, shall have not be determinative of whether the
amendment or supplement is valid or effective without such written consent.

ARTICLE IX.

MISCELLANEOUS

Section 1.22. Benefits of Custody Agreement. Nothing in this Agreement expressed or
implied is intended or shall be construed to confer upon, or to give or grant to, any person or
entity, other than IFA, the Toll Operator, the Revenue Control Manager and KPTIA, the
Custodian and the Trustees, any right, remedy or claim under or by reason of this Agreement or
any covenant, condition or stipulation hereof, and all covenants, stipulations, promises and
agreements in this Agreement contained by and on behalf of IFA, KPTIA, the Toll Operator, the
Revenue Control Manager and the Custodian hereunder shall be for the sole and exclusive
benefit of IFA, KPTIA, the Toll Operator, the Revenue Control Manager and the Trustees.

Section 1.23. Successor Deemed Included in all References to Predecessor. Whenever
any Person or any officer thereof is named or referred to herein, such reference shall be deemed
to include the successor to the powers, duties and functions that are presently vested in such
Person or such officer, and all agreements, conditions, covenants and terms required hereby to be
observed or performed by or on behalf of such Person or any officer thereof shall bind and inure
to the benefit of the respective successors thereof whether so expressed or not.

Section 1.24. Content of Certificates.

@ Every Certificate with respect to compliance with any agreement,
condition, covenant or term contained herein shall include (i) a statement that the
individuals signing and delivering such Certificate have the authority to do so and have
read such agreement, condition, covenant or term and the definitions herein relating
thereto; (ii) a statement that, in the opinion of the signers they have made or caused to be
made such examination or investigation as is necessary to enable them to express an
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informed opinion as to whether or not such agreement, condition, covenant or term has
been complied with; and (iii) a statement as to whether, in the opinion of the signers, such
agreement, condition, covenant or term has been complied with.

(b) Any Certificate may be based, insofar as it relates to legal matters, upon
an opinion of counsel unless the Person or individual making or giving such certificate
knows that the opinion of counsel with respect to the matters upon which such certificate
may be based, as aforesaid, is erroneous, or in the exercise of reasonable care should have
known that the same was erroneous. Any opinion of counsel may be based, insofar as it
relates to factual matters or information in the possession of IFA, KPTIA, the Toll
Operator, the Revenue Control Manager or the Custodian, upon a representation by an
officer or officers of IFA, KPTIA, the Toll Operator, the Revenue Control Manager or
the Custodian unless the counsel executing such opinion of counsel knows that the
representation with respect to the matters or upon which his opinion may be based, as
aforesaid, is erroneous, or in the exercise of reasonable care should have known that the
same was erroneous.

Section 1.25. Notices. All notices, demands, requests, consents, approvals and other
communications required or permitted hereunder shall be in writing and mailed via certified mail
(return receipt requested), telecopied (with written confirmation of receipt) or delivered (via
courier service) as follows:

If to IFA:

One North Capitol, Suite 900
Indianapolis, Indiana 46204
Attention: Public Finance Director of the State of Indiana

If to KPTIA:

If to the Toll Operator:

If to the Custodian:
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If to the Revenue Control Manager:

If to the Kentucky Bond Trustee:

If to the IFA Project Trustee:

Section 1.26. Investments.

(© Amounts in each Cash Management Account [shall remain uninvested]
[shall be invested in instruments described in clause (xi) of Eligible Instruments
thereof].

(d) Amounts on deposit in each Master Custodial Account pursuant to this
Agreement shall be invested in Eligible Investments that will, as nearly as practicable,
mature on or before the dates when such money is anticipated to be needed for
disbursement hereunder. All Eligible Investments shall be made in accordance with
written directions that IFA and KPTIA jointly give from time to time to the Custodian.
The Custodian may act as principal or agent in the acquisition or disposition of any such
investment. The Custodian shall not be liable or responsible for any loss suffered in
connection with any such investment made by it under the terms of and in accordance
with this Section 9.05. The Custodian is specifically authorized to implement its
automated cash investment system to assure that cash on hand is invested and to charge
its normal cash management fees, which may be deducted from income earned on
investments. The Custodian may make any and all investments through its own bond or
securities department or the bond or securities department of any affiliate of the
Custodian.

(e) The Custodian may sell or present for prepayment any obligations so
purchased whenever it shall be necessary in order to provide moneys to meet any
payment of the funds so invested, and the Custodian shall not be liable or responsible for
any losses resulting from any such investment sold or presented for prepayment.
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()] The Custodian may conclusively rely that any investment directed by IFA
and KPTIA jointly is an Eligible Investment as required by this Agreement. The
Custodian may act as depository, manager, advisor or sponsor with regard to any Eligible
Investment.

(9) If either IFA or KPTIA receives brokerage confirmations of security
transactions as they occur, it shall forward such confirmations to the Custodian. The
Custodian shall furnish the Parties hereto monthly cash transaction statements as
provided herein that include detail for all investment transactions made by the Custodian
hereunder.

(h) In computing the amount in any Master Custodial Account, Eligible
Investments shall be valued at market value, exclusive of accrued interest. The
Custodian shall perform such valuation no more frequently than monthly.

Q) If at any time after investment therein an Eligible Investment ceases to
meet the criteria set forth in the definition of Eligible Investments and such obligation,
aggregated with other non-conforming investments, exceeds ten percent (10%) of
invested funds, such Eligible Investment shall be sold or liquidated; provided Custodian
shall not be responsible for determining whether such Eligible Investment has ceased to
meet the criteria therefor and shall rely on instructions received by IFA and KPTIA
jointly with respect such investments.

() Investment earnings and profit on amounts and investments held in the
Master Custodial Accounts and Cash Management Accounts shall be deposited, when
earned, into the Toll Revenues Account.

(K) To the extent relevant to any Account, IFA and KPTIA jointly shall be
entitled to direct the Custodian with respect to the voting of any financial assets credited
to such Accounts. In the absence of voting directions, the Custodian shall not be
obligated to vote.

Section 1.27. Article and Section Headings, Gender and References. The headings or
titles of the several articles and sections hereof and the table of contents appended hereto shall be
solely for convenience of reference and shall not affect the meaning, construction or effect
hereof, and words of any gender shall be deemed and construed to include all genders. All
references herein to “Articles,” “Sections” and other subdivisions or clauses are to the
corresponding articles, sections, subdivisions or clauses hereof; and the words “hereby,”
“herein,” “hereof,” “hereto,” “herewith,” “hereunder” and other words of similar import refer to
this Agreement as a whole and not to any particular article, section, subdivision or clause hereof.

Section 1.28. Partial Invalidity. If any one or more of the agreements, conditions,
covenants or terms contained herein required to be observed or performed by or on the part of
IFA, KPTIA, a Secured Party, the Toll Operator, the Revenue Control Manager or the Custodian
shall be contrary to law, then such agreement or agreements, such condition or conditions such
covenant or covenants or such term or terms shall be null and void and shall be deemed
separable from the remaining agreements, conditions, covenants and terms hereof.
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Section 1.29. Indiana Law. This Agreement shall be construed and governed in
accordance with the laws of the State of Indiana.

Section 1.30. Effective Date. This Agreement shall become effective upon the date of
its execution and delivery.

Section 1.31. Execution in Counterparts. This Agreement may be executed in several
counterparts, each of which shall be deemed an original, and all of which shall constitute but one
and the same instrument. Delivery of an executed signature page to this Agreement by facsimile
or other electronic transmission shall be effective as delivery of a manually signed counterpart of
this Agreement.

Section 1.32. Third-Party Beneficiaries. To the extent this Agreement confers upon or
gives or grants to any Trustee any right, remedy or claim under or by reason of this Agreement,
each such person is hereby explicitly recognized as being an intended, direct third-party
beneficiary hereunder and may enforce any such right, remedy or claim conferred, given or
granted hereunder.

[Signature Page Follows]
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement by their
officers thereunto duly authorized as of the day and year first written above.

, as Custodian

By:

Name:

Title:

, as Revenue Control Manager

By:

Name:

Title:

, as Toll Operator

By:

Name:

Title:

Signature Page to the Custody and Revenue Control Agreement for the
Ohio River Bridges Project
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INDIANA FINANCE AUTHORITY

By:

, Chairman

ATTEST:

Kendra W. York, Public Finance Director of
the State of Indiana

KENTUCKY PUBLIC TRANSPORTATION
INFRASTRUCTURE AUTHORITY

By:

Name:

Title:

Signature Page to the Custody and Revenue Control Agreement for the
Ohio River Bridges Project
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Consented to and accepted by:

U.S. BANK NATIONAL ASSOCIATION, as
Indiana Project Trustee

By:

Name:

Title:

Signature Page to the Custody and Revenue Control Agreement for the
Ohio River Bridges Project
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Consented to and accepted by:

, asS
Kentucky Bond Trustee
By:
Name:
Title:
Signature Page to the Custody and Revenue Control Agreement for the
Ohio River Bridges Project
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EXHIBIT P

FORM OF PERFORMANCE BOND

Bond No.

For
[The Ohio River Bridges Project]
KNOW ALL WHO SHALL SEE THESE PRESENTS:

THAT WHEREAS, The Indiana Finance Authority, a body corporate and politic, not a
state agency but an independent instrumentality exercising essential public functions of
the State of Indiana (“IFA”), as the entity designated by resolution of the Louisville-
Southern Indiana Ohio River Bridges Joint Board (“Joint Board”) to award a contract,
has awarded to (“Principal”) a Contract to provide, manage,
and maintain a toll collection system and provide back office toll collection and customer
service (the “Project”) for the Louisville-Southern Indiana Ohio River Bridges (the “Ohio
River Bridges Project”);

AND WHEREAS, Principal and the IFA, on behalf of the Joint Board, have entered into
a Toll Services Agreement (“Contract”) bearing the date of to complete
the Project in accordance with the terms of the Contract;

AND WHEREAS, it is one of the conditions of the Contract and the Agreement that
these presents shall be executed;

NOW THEREFORE, We the undersigned Principal and
(the “Surety” or “Co-Sureties”) are firmly bound and held unto the Joint Board, in the
penal sum of Dollars
S ) good and lawful money of the United States of America for the
payment whereof, well and truly to be paid to the Joint Board, we bind ourselves, our
heirs, successors, executors, administrators, and assigns, jointly and severally, firmly by
these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

1. The Contract Documents are incorporated by reference herein. Capitalized
terms not separately defined herein have the meanings assigned such terms in the
Contract.

2. If the Principal shall in all things stand to and abide by and well and truly keep,
perform and complete all covenants, conditions, agreements, obligations and work
under the Contract, including any and all amendments, supplements, and alterations
made to the Contract as therein provided, on the Principal's part to be kept and
performed at the time and in the manner therein specified, if the Principal shall
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indemnify and save harmless the Principal, its directors, officers and agents, as therein
stipulated, and if the Principal shall reimburse upon demand of the Joint Board any
sums paid the Principal which exceed the final payment determined to be due upon
completion of the Ohio River Bridges Project, then these presents shall become null
and void; otherwise they shall remain in full force and effect.

3. The obligations covered by this Bond specifically include liability for liquidated
damages, stipulated damages and warranties as specified in the Contract, but not to
exceed the bonded sum.

4, The Surety (or Co-Sureties) agree(s) that no change, extension of time,
alterations, additions, omissions or other modifications of the terms of the Contract, or
in the work to be performed with respect to the Project, or in the specifications or plans,
or any change or modification of any terms of payment or extension of time for any
payment pertaining or relating to the Contract, or any conditions precedent or
subsequent in this Bond attempting to limit the right of recovery of claimants otherwise
entitled to recover under this Bond, or any fraud practiced by any other person other
than the claimant seeking to recover this Bond, shall in any way affect its obligations on
this Bond, and it does hereby waive notice of such changes, extension of time,
alterations, additions, omissions or other modifications.

5. The Surety (or Co-Sureties) agree(s) that payments made to contractors and
suppliers to satisfy claims on the payment bond do not reduce the Surety’s legal
obligations under this Bond. Payments made to contractors or suppliers under any
agreement where the Surety has arranged for completion of the work to satisfy this
Bond will not be considered payment bond claims.

6. Whenever the Principal shall be, and is declared by the Joint Board to be, in
default under the Contract, provided that the Joint Board is not then in material default
thereunder, the Surety (or Co-Sureties) shall promptly:

@) remedy such default, or

(b)  complete the work covered by this Bond in accordance with the terms and
conditions of the Contract then in effect, or

(c) select a contractor or contractors to complete all work covered by this
Bond in accordance with the terms and conditions of the Contract then in effect,
using a contractor or contractors approved by IFA as required by the Contract
(provided, however, that the Surety may not select the Principal or any affiliate of
the Principal to complete the work for and on behalf of the Surety without
Principal’s express written consent), arrange for a contract meeting the
requirements of the Contract between such contractor or contractors and the
Joint Board, and make available as work progresses (even though there should
be a default or a succession of defaults under such contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the unpaid balance of the contract price; but not exceeding,
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including other costs and damages for which Surety (or Co-Sureties) is (are)
liable hereunder, the bonded sum.

7. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a
single representative with authority to act on behalf of all of the Co-Sureties with
respect to this Bond, so that the Principal and claimants will have no obligation to deal
with multiple sureties hereunder. All correspondence from the Principal or claimants to
the Co-Sureties and all claims under this Bond shall be sent to such designated
representative. The designated representative may be changed only by delivery of
written notice (by personal delivery or by certified mail, return receipt requested) to the
Principal designating a single new representative, signed by all of the Co-Sureties. The
initial representative shall be

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at
on this day of ,AD., 20 .

Principal (full legal name):

Address:

By:

Contact Name:

Phone:_(_ )
Surety (full legal name):
Address:
By:
Contact Name:
Phone:_(__ )
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[Note: If more than one surety, then add appropriate number of lines to signature block.]

[Note: The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity
(e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the legal entity
involved, evidence of authority must be furnished.]
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EXHIBIT Q

FORM OF PAYMENT BOND

Bond No.

For
[The Ohio River Bridges Project]
KNOW ALL WHO SHALL SEE THESE PRESENTS:

THAT WHEREAS, The Indiana Finance Authority, a body corporate and politic, not a state
agency but an independent instrumentality exercising essential public functions of the State of
Indiana (“IFA”) as the entity designated by resolution of the Louisville-Southern Indiana Ohio
River Bridges Joint Board (“Joint Board”) to award a contract, has awarded to
(“Principal”) a Contract to provide, manage, and maintain a toll
collection system and provide back office toll collection and customer service (the “Project”) for
the Louisville-Southern Indiana Ohio River Bridges (the “Ohio River Bridges Project”);

AND WHEREAS, Principal and the IFA, on behalf of the Joint Board, have entered into a Toll
Services Agreement (“Contract”) bearing the date of to complete the Project
in accordance with the terms of the Contract;

AND WHEREAS, it is one of the conditions of the Contract and the Agreement that these
presents shall be executed;

NOW THEREFORE, We the undersigned Principal and (the
“Surety” or “Co-Sureties”) are firmly bound and held unto the Joint Board, in the penal sum of
Dollars ($ ) good and lawful

money of the United States of America for the payment whereof, well and truly to be paid to the
Joint Board, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

1. The Contract Documents are incorporated by reference herein. Capitalized terms not
separately defined herein have the meanings assigned such terms in the Contract.

2. If the Principal shall comply with all requirements of law and pay, as they become due,
all just claims for labor performed and materials and supplies furnished upon or for the work
under the Contract, whether said labor be performed and said materials and supplies be
furnished under the original Contract, any subcontract, or any and all duly authorized
modifications thereto, then these presents shall become null and void; otherwise they shall
remain in full force and effect.

3. The Surety (or Co-Sureties) agree(s) that no change, extension of time, alterations,
additions, omissions or other modifications of the terms of the Contract, or in the work to be
performed with respect to the Project, or in the specifications or plans, or any change or
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modification of any terms of payment or extension of time for any payment pertaining or relating
to the Contract, or any conditions precedent or subsequent in this Bond attempting to limit the
right of recovery of claimants otherwise entitled to recover under this Bond, or any fraud
practiced by any other person other than the claimant seeking to recover this Bond, shall in any
way affect its obligations on this Bond, and it does hereby waive notice of such changes,
extension of time, alterations, additions, omissions or other modifications.

4, [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a single
representative with authority to act on behalf of all of the Co-Sureties with respect to this Bond,
so that the Principal and claimants will have no obligation to deal with multiple sureties
hereunder. All correspondence from the Principal or claimants to the Co-Sureties and all
claims under this Bond shall be sent to such designated representative. The designated
representative may be changed only by delivery of written notice (by personal delivery or by
certified mail, return receipt requested) to the Principal designating a single new representative,
signed by all of the Co-Sureties. The initial representative shall be

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at
on this day of ,AD., 20 .

Principal (full legal name):

Address:

By:

Contact Name:
Phone: ()

Surety (full legal name):

Address:

By:

Contact Name:
Phone: ()

[Note: If more than one surety, then add appropriate number of lines to signature block.]

[Note: The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity
(e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the legal entity
involved, evidence of authority must be furnished.]
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EXHIBIT R

FORM OF WARRANTY BOND

Bond No.

For
[The Ohio River Bridges Project]
KNOW ALL WHO SHALL SEE THESE PRESENTS:

THAT WHEREAS, The Indiana Finance Authority, a body corporate and politic, not a state
agency but an independent instrumentality exercising essential public functions of the State of
Indiana (“IFA”), as the entity designated by resolution of the Louisville-Southern Indiana Ohio
River Bridges Joint Board (“Joint Board”) to award a contract, has awarded to
(“Principal”’) a Contract to provide, manage, and maintain a toll
collection system and provide back office toll collection and customer service (the “Project”) for
the Louisville-Southern Indiana Ohio River Bridges (the “Ohio River Bridges Project”);

AND WHEREAS, Principal and the IFA, on behalf of the Joint Board, have entered into a
Contract bearing the date of (the “Contract”) to complete the Project in
accordance with the terms of the Contract;

AND WHEREAS, as a condition to System Acceptance (as defined in the Contract), Principal is
required to furnish a bond guaranteeing the faithful performance of its obligations under the
Contract Documents after System Acceptance, including payment of claims, subcontractors,
suppliers, materialmen and mechanics, as a condition to release of the Performance Bond and
Payment Bond by Obligee;

NOW THEREFORE, We the undersigned Principal and (the
“Surety” or “Co-Sureties”) are firmly bound and held unto the Joint Board, in the penal sum of
Dollars ($ ) [insert 20% of

Performance Bond amount] good and lawful money of the United States of America for the
payment whereof, well and truly to be paid to the Joint Board, we bind ourselves, our heirs,
successors, executors, administrators, and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

1. The Contract Documents are incorporated by reference herein. Capitalized terms not
separately defined herein have the meanings assigned such terms in the Contract.

2. If the Principal shall in all things stand to and abide by and well and truly keep, perform
and complete all covenants, conditions, agreements, obligations and work under the Contract,
including any and all amendments, supplements, and alterations made to the Contract as
therein provided, on the Principal’s part to be kept and performed at the time and in the manner
therein specified, including without limitation the fulfillment of all Warranties, and payment of
claims, subcontractors, materialmen and mechanics, and if the Principal shall indemnify and
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save harmless the Joint Board, its directors, officers and agents, as therein stipulated, and if the
Principal shall reimburse upon demand of the Joint Board any sums paid the Principal which
exceed the final payment determined to be due upon completion of the Ohio River Bridges
Project, then these presents shall become null and void; otherwise they shall remain in full force
and effect.

3. The obligations covered by this Bond specifically include liability for liquidated damages
and warranties as specified in the Contract, but not to exceed the bonded sum.

4. The Surety (or Co-Sureties) agree(s) that no change, extension of time, alterations,
additions, omissions or other modifications of the terms of the Contract, or in the work to be
performed with respect to the Project, or in the specifications or plans, or any change or
modification of any terms of payment or extension of time for any payment pertaining or relating
to the Contract, or any conditions precedent or subsequent in this Bond attempting to limit the
right of recovery of claimants otherwise entitled to recover under this Bond, or any fraud
practiced by any other person other than the claimant seeking to recover this Bond, shall in any
way affect its obligations on this Bond, and it does hereby waive notice of such changes,
extension of time, alterations, additions, omissions or other modifications.

5. This Bond shall inure to the benefit of all subcontractors, suppliers, materialmen and
mechanics with respect to the work, other than entities having an equity interest in Principal, so
as to give a right of action to such persons and their assigns in any suit brought upon this
Bond.

6. The Surety (or Co-Sureties) agree(s) that payments made to contractors and suppliers
to satisfy claims on the payment bond do not reduce the Surety’s legal obligations under this
Bond. Payments made to contractors or suppliers under any agreement where the Surety has
arranged for completion of the work to satisfy this Bond will not be considered payment bond
claims.

7. The guarantees contained herein shall survive System Acceptance.

8. Whenever Principal shall fail to pay the lawful claims of any of the Persons identified in
Item 5 above, with respect to the Work, then Surety shall pay for the same in an amount not to
exceed the bonded sums.

9. Whenever the Principal shall be, and is declared by the Joint Board to be, in default
under the Contract, provided that the Joint Board is not then in material default thereunder, the
Surety (or Co-Sureties) shall promptly:

@) remedy such default, or

(b) complete the work covered by this Bond in accordance with the terms and
conditions of the Contract then in effect, or

(©) select a contractor or contractors to complete all work covered by this Bond in
accordance with the terms and conditions of the Contract then in effect, using a
contractor or contractors approved by IFA as required by the Agreement (provided,
however, that the Surety may not select the Principal or any affiliate of the Principal to
complete the work for and on behalf of the Surety without Principal’'s express written
consent), arrange for a contract meeting the requirements of the Contract between such
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contractor or contractors and the Joint Board, and make available as work progresses
(even though there should be a default or a succession of defaults under such contract
or contracts of completion arranged under this paragraph) sufficient funds to pay the
cost of completion less the unpaid balance of the contract price; but not exceeding,
including other costs and damages for which Surety (or Co-Sureties) is (are) liable
hereunder, the bonded sum.

10. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a single
representative with authority to act on behalf of all of the Co-Sureties with respect to this Bond,
so that the Principal and claimants will have no obligation to deal with multiple sureties
hereunder. All correspondence from the Principal or claimants to the Co-Sureties and all
claims under this Bond shall be sent to such designated representative. The designated
representative may be changed only by delivery of written notice (by personal delivery or by
certified mail, return receipt requested) to the Principal designating a single new representative,
signed by all of the Co-Sureties. The initial representative shall be

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at
on this day of ,AD., 20 .

Principal (full legal name):

Address:

By:

Contact Name:
Phone: ()

Surety (full legal name):

Address:

By:

Contact Name:
Phone: ()

[Note: If more than one surety, then add appropriate number of lines to signature block.]

[Note: The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity
(e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the legal entity
involved, evidence of authority must be furnished.]
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EXHIBIT S-1

FORM OF MAINTENANCE PERFORMANCE BOND

Bond No.

For
[The Ohio River Bridges Project]
KNOW ALL WHO SHALL SEE THESE PRESENTS:

THAT WHEREAS, The Indiana Finance Authority, a body corporate and politic, not a state
agency but an independent instrumentality exercising essential public functions of the State of
Indiana (“IFA”), as the entity designated by resolution of the Louisville-Southern Indiana Ohio
River Bridges Joint Board (“Joint Board”) to award a contract, has awarded to
(“Principal”’) a Contract to provide, manage, and maintain a toll
collection system and provide back office toll collection and customer service (the “Project”) for
the Louisville-Southern Indiana Ohio River Bridges (the “Ohio River Bridges Project”);

AND WHEREAS, Principal and the IFA, on behalf of the Joint Board, have entered into a Toll
Services Agreement (“Contract”) bearing the date of to complete the Project in
accordance with the terms of the Contract;

AND WHEREAS, as a condition of System Acceptance pursuant to the Contract, Principal is
required to furnish a bond guaranteeing the faithful performance of its obligations under the
Contract Documents (as defined in the Contract) during the Maintenance Term;

NOW THEREFORE, We the undersigned Principal and (the
“Surety” or “Co-Sureties”) are firmly bound and held unto the Joint Board, in the penal sum of
Dollars ($ ) [Insert 100% of

the then applicable 1 year Maintenance Price] good and lawful money of the United States of
America for the payment whereof, well and truly to be paid to the Joint Board, we bind
ourselves, our heirs, successors, executors, administrators, and assigns, jointly and severally,
firmly by these presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

1. The Contract Documents are incorporated by reference herein. Capitalized terms not
separately defined herein have the meanings assigned such terms in the Contract.

2. If the Principal shall in all things stand to and abide by and well and truly keep, perform
and complete all covenants, conditions, agreements, obligations and work under the Contract,
including any and all amendments, supplements, and alterations made to the Contract as
therein provided, on the Principal’s part to be kept and performed at the time and in the manner
therein specified, if the Principal shall indemnify and save harmless the Joint Board, its directors,
officers and agents, as therein stipulated, and if the Principal shall reimburse upon demand of
the Joint Board any sums paid the Principal which exceed the final payment determined to be
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due upon completion of the Ohio River Bridges Project, then these presents shall become null
and void; otherwise they shall remain in full force and effect.

3. The obligations covered by this Bond specifically include liability for liquidated damages,
stipulated damages and warranties as specified in the Contract, but not to exceed the bonded
sum.

4, The Surety (or Co-Sureties) agree(s) that no change, extension of time, alterations,
additions, omissions or other modifications of the terms of the Contract, or in the work to be
performed with respect to the Project, or in the specifications or plans, or any change or
modification of any terms of payment or extension of time for any payment pertaining or relating
to the Contract, or any conditions precedent or subsequent in this Bond attempting to limit the
right of recovery of claimants otherwise entitled to recover under this Bond, or any fraud
practiced by any other person other than the claimant seeking to recover this Bond, shall in any
way affect its obligations on this Bond, and it does hereby waive notice of such changes,
extension of time, alterations, additions, omissions or other modifications.

5. The Surety (or Co-Sureties) agree(s) that payments made to contractors and suppliers
to satisfy claims on the payment bond do not reduce the Surety’s legal obligations under this
Bond. Payments made to contractors or suppliers under any agreement where the Surety has
arranged for completion of the work to satisfy this Bond will not be considered payment bond
claims.

6. The guarantees contained herein shall survive the expiration or termination of the
Maintenance Term with respect to those obligations of Principal which survive such final
completion.

7. Whenever the Principal shall be, and is declared by the Joint Board to be, in default
under the Contract, provided that the Joint Board is not then in material default thereunder, the
Surety (or Co-Sureties) shall promptly:

@) remedy such default, or

(b) complete the work covered by this Bond in accordance with the terms and
conditions of the Contract then in effect, or

(© select a contractor or contractors to complete all work covered by this Bond in
accordance with the terms and conditions of the Contract then in effect, using a
contractor or contractors approved by IFA as required by the Agreement (provided,
however, that the Surety may not select the Principal or any affiliate of the Principal to
complete the work for and on behalf of the Surety without Principal’'s express written
consent), arrange for a contract meeting the requirements of the Contract between such
contractor or contractors and the Joint Board, and make available as work progresses
(even though there should be a default or a succession of defaults under such contract
or contracts of completion arranged under this paragraph) sufficient funds to pay the
cost of completion less the unpaid balance of the contract price; but not exceeding,
including other costs and damages for which Surety (or Co-Sureties) is (are) liable
hereunder, the bonded sum.
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8. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a single
representative with authority to act on behalf of all of the Co-Sureties with respect to this Bond,
so that the Principal and claimants will have no obligation to deal with multiple sureties
hereunder. All correspondence from the Principal or claimants to the Co-Sureties and all
claims under this Bond shall be sent to such designated representative. The designated
representative may be changed only by delivery of written notice (by personal delivery or by
certified mail, return receipt requested) to the Principal designating a single new representatlve
signed by all of the Co-Sureties. The initial representative shall be

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at
on this day of ,AD., 20

Principal (full legal name):

Address:

By:

Contact Name:
Phone: ()

Surety (full legal name):

Address:

By:

Contact Name:
Phone: ()

[Note: If more than one surety, then add appropriate number of lines to signature block.]

[Note: The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity
(e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the legal entity
involved, evidence of authority must be furnished.]
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EXHIBIT S-2

FORM OF MAINTENANCE PAYMENT BOND

Bond No.

For
[The Ohio River Bridges Project]
KNOW ALL WHO SHALL SEE THESE PRESENTS:

THAT WHEREAS, The Indiana Finance Authority, a body corporate and politic, not a state
agency but an independent instrumentality exercising essential public functions of the State of
Indiana (“IFA”) as the entity designated by resolution of the Louisville-Southern Indiana Ohio
River Bridges Joint Board (“Joint Board”) to award a contract, has awarded to
(“Principal”) a Contract to provide, manage, and maintain a toll
collection system and provide back office toll collection and customer service (the “Project”) for
the Louisville-Southern Indiana Ohio River Bridges (the “Ohio River Bridges Project”);

AND WHEREAS, Principal and the IFA, on behalf of the Joint Board, have entered into a Toll
Services Agreement (“Contract”) bearing the date of to complete the Project
in accordance with the terms of the Contract;

AND WHEREAS, as a condition of System Acceptance pursuant to the Contract, Principal is
required to furnish a bond guaranteeing payment of claims, subcontractors, suppliers,
materialmen and mechanics;

NOW THEREFORE, We the undersigned Principal and (the
“Surety” or “Co-Sureties”) are firmly bound and held unto the Joint Board, in the penal sum of
Dollars ($ ) [Insert 100%

of the 1 year Maintenance Price] good and lawful money of the United States of America for
the payment whereof, well and truly to be paid to the Joint Board, we bind ourselves, our heirs,
successors, executors, administrators, and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

1. The Contract Documents are incorporated by reference herein. Capitalized terms not
separately defined herein have the meanings assigned such terms in the Contract.

2. If the Principal shall comply with all requirements of law and pay, as they become due,
all just claims for labor performed and materials and supplies furnished upon or for the work
under the Contract, whether said labor be performed and said materials and supplies be
furnished under the original Contract, any subcontract, or any and all duly authorized
modifications thereto, then these presents shall become null and void; otherwise they shall
remain in full force and effect.
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3. The Surety (or Co-Sureties) agree(s) that no change, extension of time, alterations,
additions, omissions or other modifications of the terms of the Contract, or in the work to be
performed with respect to the Project, or in the specifications or plans, or any change or
modification of any terms of payment or extension of time for any payment pertaining or relating
to the Contract, or any conditions precedent or subsequent in this Bond attempting to limit the
right of recovery of claimants otherwise entitled to recover under this Bond, or any fraud
practiced by any other person other than the claimant seeking to recover this Bond, shall in any
way affect its obligations on this Bond, and it does hereby waive notice of such changes,
extension of time, alterations, additions, omissions or other modifications.

4. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a single
representative with authority to act on behalf of all of the Co-Sureties with respect to this Bond,
so that the Principal and claimants will have no obligation to deal with multiple sureties
hereunder. All correspondence from the Principal or claimants to the Co-Sureties and all
claims under this Bond shall be sent to such designated representative. The designated
representative may be changed only by delivery of written notice (by personal delivery or by
certified mail, return receipt requested) to the Principal designating a single new representative,
signed by all of the Co-Sureties. The initial representative shall be

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at
on this day of ,AD., 20 .

Principal (full legal name):

Address:
By:
Contact Name:
Phone: ()
Surety (full legal name):
Address:
By:
Contact Name:
Phone: ()
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[Note: If more than one surety, then add appropriate number of lines to signature block.]

[Note: The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity
(e.g., an attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the legal entity
involved, evidence of authority must be furnished.]
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EXHIBIT T

[Intentionally Not Used.]
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EXHIBIT U

BUDGET FOR WALK-UP CENTERS BUILD-OUT

[To be inserted]
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EXHIBIT V

LIST OF REIMBURSABLE MAJOR SPARE PARTS

[To be inserted]
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EXHIBIT W

INITIAL OPERATING BUDGET

[To be inserted]
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EXHIBIT X

DESIGNATION OF AUTHORIZED REPRESENTATIVES

[To be inserted]
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EXHIBIT Y

FORM OF INVOICE CERTIFICATION

[, [Project Manager with respect to Installation Work] [Operations and Maintenance
Program Manager with respect to Operations Work and Maintenance Work], certify that:

Date:

Except as specifically noted in the certification, all Work, including that of
Subcontractors and Suppliers, which is the subject of the invoice, has been
checked and/or inspected for compliance with the Quality Management Plan;

Except as specifically noted in the certification, all Work which is the subject of
the invoice conforms to the requirements of the Contract Documents,
Governmental Approvals and applicable law;

The Quality Management Plan is functioning properly and being followed;

All information reported in the Monthly Project Management Report and/or the
Monthly Performance Requirements Report is true, accurate, and complete in all
material respects;

All Pass-Through Cost Items for which payment is claimed represent actual
expenditures incurred during the period invoiced, all hours charged for personnel
efforts for extended work represent actual personnel extended work efforts
provided during the period invoiced at the contractually specified rates for such
efforts;

All Subcontractors, Suppliers and others who provided labor, equipment or
supplies have been fully paid,;

TSP understands that the Project is financed in part by federally furnished funds,
and that if TSP, or any employee or agent thereof, knowingly makes any false
statement, representation, report or claim as to the character, quality, quantity, or
cost of material used or to be used, or quantity or quality of Work performed or to
be performed, or any false statement or representation as to a material fact in
any statement, certificate, or report, TSP and such employee or agent may be
subject to prosecution under the provisions of 18 U.S.C. Sections 1001

and 1020.

[Project Manager with respect to Installation

Work]

[Operations and Maintenance Program
Manager with respect to Operations Work and
Maintenance Work]

By:
Name:
Title:
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EXHIBIT Z

FORM OF GUARANTY

LOUISVILLE-SOUTHERN INDIANA OHIO RIVER BRIDGES
TOLL SERVICES PROJECT

GUARANTY
This Guaranty (the “Guaranty”) is made by [ ] (“Guarantor”),
a [ ], in favor of the Indiana Finance Authority, on behalf of the

Louisville-Southern Indiana Ohio River Bridges Joint Board (“Joint Board”).

WHEREAS, [ 1, a [ ] [insert state of
organization and legal entity], as toll system provider (“Toll System Provider”) and the
Joint Board are parties to that certain Toll Services Agreement dated as of
, 2014 (as amended from time to time, the “Contract”). Initially capitalized
terms used herein without definition will have the meaning given such terms in the
Contract;

WHEREAS, Guarantor is the direct or indirect parent of Toll System Provider, will
receive substantial and direct benefits from the transactions contemplated by the
Contract and has agreed to enter into this Guaranty to provide assurance for the full and
prompt payment of Toll System Provider's obligations in connection with the Contract
and to induce the Joint Board to enter into the Contract; and

WHEREAS, without this Guaranty, the Joint Board would not have entered into
the Contract, in consideration of the Joint Board’s execution of the Contract, Guarantor
has agreed to execute this Guaranty, and the execution and delivery of this Guaranty is
a condition to the Joint Board's further performance of its obligations under the terms of
the Contract.

NOW, THEREFORE, in consideration of the foregoing Recitals and other good
and valuable consideration, the adequacy, receipt and sufficiency of which are hereby
acknowledged, Guarantor hereby agrees as follows:

1. Guaranty. Subject to the limitation on Guarantor’s liability set forth in Section 3
of this Guaranty, below, Guarantor hereby unconditionally and absolutely guarantees
the full and prompt payment and performance when due of all the obligations of Toll
System Provider arising out of, in connection with, under or related to the Contract, and
each and every other document and agreement executed by Toll System Provider in
connection with the consummation of the transactions contemplated by the Contract (or
any Contract Document or other document and agreement executed by Toll System
Provider in connection with consummation of the transactions contemplated by the
Contract) may be amended or modified from time to time, including the obligation to pay
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liquidated or other damages that may be owing under the Contract and including all
costs of enforcement or collection of this Guaranty, including without limitation, all court
costs and reasonable attorneys' fees (collectively, the “Guaranteed Obligations”).

Guarantor expressly agrees that, to the extent Guarantor’s obligations hereunder
relate to obligations of the Toll System Provider which require performance other than
the payment of money, the Joint Board may proceed against Guarantor to effect specific
performance thereof (to the extent that such relief is available). Guarantor hereby
covenants and agrees to assume or to procure the assumption of the Contract, and to
perform or to procure the performance of all of the terms and conditions thereunder
should the Contract be disaffirmed or rejected by a trustee or court in a bankruptcy
proceeding involving the Toll System Provider, or, at the option of the Joint Board,
Guarantor shall, in the event of the Toll System Provider's bankruptcy, make and enter
into or have made and entered into, by one or more entities reasonably satisfactory to
the Joint Board, new contract documents for the balance of the term of the Contract,
which new contract documents shall be in form and substance identical to the replaced
Contract.

2. Guaranty Absolute _and Unconditional Obligation. This Guaranty is a
guaranty of payment and performance and not of collection and is an absolute,
unconditional and irrevocable guarantee of the full and prompt payment and
performance when due of all of the Guaranteed Obligations, whether or not from time to
time reduced or extinguished or hereafter increased or incurred; whether or not
recovery may be, or hereafter may become, barred by any statute of limitations or
otherwise; provided, however, that this Guaranty shall not be enforceable against
Guarantor to the extent (and only to the extent) it is determined or has been determined
that the Guaranteed Obligations are not enforceable by a court of competent jurisdiction
against Toll System Provider. Guarantor covenants that this Guaranty will not be
fulfilled or discharged, except by the complete payment and performance of the
Guaranteed Obligations, whether by the primary obligor or Guarantor under this
Guaranty. Without limiting the generality of the foregoing, the liability of Guarantor
under this Guaranty shall be absolute and unconditional and Guarantor's obligations
hereunder will not be released, discharged or otherwise affected irrespective of:

(&) any lack of validity or enforceability of or defect or deficiency applicable to
Toll System Provider in the Contract or any other documents executed in
connection with the Contract; or

(b)  any change in, modification, extension or waiver of any of the terms or
obligations of the Contract; or

(©) any change in the time, manner, terms or place of payment of or in any
other term of all or any of the Guaranteed Obligations, or any other
amendment or waiver of or any consent to departure from the Contract or
any other Contract Document, agreement or instrument executed in
connection therewith; or
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(d) except as to applicable statutes of limitation, failure, omission, delay,
waiver or refusal by the Joint Board to exercise, in whole or in part, any
right or remedy held by the Joint Board with respect to the Contract or any
transaction under the Contract; or

(e) any change in the existence, structure or ownership of Guarantor or Toll
System Provider, or any insolvency, bankruptcy, reorganization or other
similar proceeding affecting Toll System Provider or its assets; or

)] the existence of any claim or set-off which Toll System Provider has or
Guarantor may have against the Joint Board, whether in connection with
this Guaranty or any unrelated transaction, except and only to the extent
any claim or set-off is actually allowed by a court of competent jurisdiction,
provided that nothing in this Guaranty will be deemed a waiver by
Guarantor of any claim or prevent the assertion of any claim by separate
suit; or

() any release of Toll System Provider from any liability with respect to the
Contract; or

(h)  any release or subordination of any collateral then held by the Joint Board
as security for the performance by Toll System Provider of the Guaranteed
Obligations.

This Guaranty will in all respects be a continuing, absolute, and unconditional
guaranty irrespective of the genuineness, validity, regularity or enforceability of the
Contract, Guaranteed Obligations or any part thereof or any instrument or agreement or
Contract Document evidencing any of the Guaranteed Obligations or relating thereto, or
the existence, validity, enforceability, perfection, or extent of any collateral therefor or
any other circumstances relating to the Guaranteed Obligations which might otherwise
constitute a defense to the Guaranteed Obligations or this Guaranty, except and only to
the extent such defenses are adjudicated or have been adjudicated by a court of
competent jurisdiction.

The obligations of the Guarantor hereunder are several from Toll System
Provider or any other person, and are primary obligations concerning which the
Guarantor is the principal obligor. There are no conditions precedent to the
enforcement of this Guaranty, except as expressly contained herein. It shall not be
necessary for the Joint Board, in order to enforce payment or performance by Guarantor
under this Guaranty, to show any proof of Toll System Provider's default, to exhaust its
remedies against Toll System Provider, any other guarantor, or any other person liable
for the payment or performance of the Guaranteed Obligations, or to exhaust any
security or collateral and without the necessity of proceeding against Toll System
Provider.

This Guaranty shall continue to be effective or be reinstated, as the case may be,
if at any time any payment of any of the Guaranteed Obligations is annulled, set aside,
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invalidated, declared to be fraudulent or preferential, rescinded or must otherwise be
returned, refunded or repaid by the Joint Board upon the insolvency, bankruptcy,
dissolution, liquidation or reorganization of Toll System Provider or any other guarantor,
or upon or as a result of the appointment of a receiver or conservator of, or trustee for
Toll System Provider or any other guarantor or any substantial part of its property or
otherwise, all as though such payment or payments had not been made.

3. Liability of Guarantor.

(@)

(b)

(©)

The Joint Board may enforce this Guaranty upon the occurrence of a
breach by Toll System Provider of any of the Guaranteed Obligations
(following the expiration of any notice and cure period set forth in the
Contract and applicable to such breach), notwithstanding the existence of
any dispute between or among the Joint Board and Toll System Provider
with respect to the existence of such a breach.

Guarantor’'s performance of some, but not all, of the Guaranteed
Obligations will in no way limit, affect, modify or abridge Guarantor’s
liability for those Guaranteed Obligations that have not been performed.

The Joint Board, upon such terms as it deems appropriate, without notice
or demand and without affecting the validity or enforceability of this
Guaranty or giving rise to any reduction, limitation, impairment, discharge
or termination of Guarantor’s liability hereunder, from time to time may (i)
with respect to the financial obligations of Toll System Provider, if and as
permitted by the Contract, renew, extend, accelerate, increase the rate of
interest on, or otherwise change the time, place, manner or terms of
payment of financial obligations that are Guaranteed Obligations, and/or
subordinate the payment of the same to the payment of any other
obligations, (i) settle, compromise, release or discharge, or accept or
refuse any offer of performance with respect to, or substitutions for, the
Guaranteed Obligations or any agreement relating thereto, (iii) request
and accept other guarantees of the Guaranteed Obligations and take and
hold security for the payment of this Guaranty or the Guaranteed
Obligations, (iv) release, surrender, exchange, substitute, compromise,
settle, rescind, waive, alter, subordinate or modify, with or without
consideration, any security for performance of the Guaranteed
Obligations, any other guarantees of the Guaranteed Obligations, or any
other obligation of any Person with respect to the Guaranteed Obligations,
(v) enforce and apply any security hereafter held by or for the benefit of
the Joint Board in respect of this Guaranty or the Guaranteed Obligations
and direct the order or manner of sale thereof, or exercise any other right
or remedy that the Joint Board may have against any such security, as the
Joint Board in its discretion may determine, and (vi) exercise any other
rights available to it under the Contract.
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(d)

(€)

This Guaranty and the obligations of Guarantor hereunder will be valid
and enforceable and will not be subject to any reduction, limitation,
impairment, discharge or termination for any reason (other than
indefeasible performance in full of the Guaranteed Obligations), including
without limitation the occurrence of any of the following, whether or not
Guarantor will have had notice or knowledge of any of them: (i) any failure
or omission to assert or enforce or agreement or election not to assert or
enforce, or the stay or enjoining, by order of court, by operation of law or
otherwise, of the exercise or enforcement of, any claim or demand or any
right, power or remedy (whether arising under the Contract, at law, in
equity or otherwise) with respect to the Guaranteed Obligations or any
agreement or instrument relating thereto; (ii) any rescission, waiver,
amendment or modification of, or any consent to departure from, any of
the terms or provisions (including without limitation provisions relating to
events of default) with respect to the Guaranteed Obligations or any
agreement or instrument executed pursuant thereto; (iii) the Joint Board’s
knowledge of or consent to the change, reorganization or termination of
the corporate structure or existence of Toll System Provider; (iv) any
defenses, set-offs or counterclaims Toll System Provider may allege or
assert against the Joint Board in respect of the Guaranteed Obligations,
including but not limited to failure of consideration, breach of warranty,
payment, statute of frauds, statute of limitations, accord and satisfaction
and usury, except and only to the extent any defenses, set-offs, or
counterclaims are actually allowed by a court of competent jurisdiction;
and (v) any other act or thing or omission, or delay to do any other act or
thing, which may or might in any manner or to any extent vary the risk of
Guarantor as an obligor in respect of the Guaranteed Obligations.

Subject to the limitation on the amount of Guarantor’s liability set forth in
this paragraph, it is the intent of the parties that the monetary amount of
Guarantor’s liability for the Guaranteed Obligations shall be limited to the
maximum amounts set forth in the Contract that are applicable to the Toll
System Provider. Any final determination by a court of competent
jurisdiction with respect to any of the Guaranteed Obligations shall
establish the limits of this Guaranty with respect thereto. Nothing in this
Section 3 shall affect the enforceability of the Guarantor's waiver of
defenses, subrogation rights, and reimbursement rights set forth in
Sections 4,5, 6, 7, and 9.

4. Waiver. This is a guaranty of payment and performance and not of collection.
To the fullest extent permitted by law, Guarantor hereby waives:

@) notice of acceptance of this Guaranty, of the creation, renewal, extension,
modification, accrual or existence of any of the Guaranteed Obligations
and of any action by the Joint Board in reliance hereon or in connection
herewith;
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(b)

(€)

(d)

(€)

(f)

(9)

(h)

(i)

(i)

notice of the entry into the Contract between Toll System Provider and the
Joint Board and of any amendments, supplements or modifications
thereto; or any waiver of consent under the Contract, including waivers of
the payment and performance of the obligations thereunder;

notice of any increase, reduction or rearrangement of Toll System
Provider's obligations under the Contract or any extension of time for the
payment of any sums due and payable to the Joint Board under the
Contract;

except as expressly set forth herein, presentment, demand for payment,
notice of dishonor or nonpayment, protest and notice of protest or any
other notice with respect to the Guaranteed Obligations;

any right to require that the Joint Board exhaust any security held by the
Joint Board at any time, and any requirement that suit be brought against,
or any other action by the Joint Board be taken against, or any notice of
default or other notice be given to, or any demand be made on Toll
System Provider or any other person, or that the Joint Board exercise any
right or remedy under the Contract or that any other action be taken or not
taken before proceeding against Guarantor as a condition to Guarantor's
liability for the Guaranteed Obligations under this Guaranty or as a
condition to the enforcement of this Guaranty against Guarantor;

any defense that may arise by reason of the incapacity, lack of authority,
dissolution of, death or disability of, or revocation hereby by Guarantor or
any other Person or the failure of the Joint Board to file or enforce a claim
against the estate (either in administration, bankruptcy or any other
proceeding) of any such Person,;

any requirements of diligence or promptness on the part of the Joint
Board;

except as specifically provided elsewhere in this Guaranty, any defense
arising out of the lack of validity or the unenforceability of the Guaranteed
Obligations or any agreement or instrument relating thereto or by reason
of the cessation of the liability of Toll System Provider or any other Person
from any cause other than indefeasible performance in full of the
Guaranteed Obligations;

any defense based upon any statute or rule of law which provides that the
obligation of a surety must be neither larger in amount nor in other
respects more burdensome than that of the principal or which reduces a
surety’s or guarantor’s obligation in proportion to the principal obligation;

any defense based upon any act or omission of the Joint Board which
directly or indirectly results in or aids the discharge or release of Toll
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System Provider, Guarantor or any security given or held by the Joint
Board in connection with the Guaranteed Obligations; and

()] any and all suretyship defenses under applicable law including, but not
limited to, any defense under Indiana Code 34-22-1; and

(K) any statute of limitations affecting Guarantor’s liability hereunder or the
enforcement thereof.

5. Waiver of Subrogation and Rights of Reimbursement. Until the Guaranteed
Obligations have been indefeasibly performed in full, Guarantor waives any claim, right
or remedy which it may now have or may hereafter acquire against the Toll System
Provider that arises from the performance of Guarantor hereunder, including, without
limitation, any claim, right or remedy of subrogation, reimbursement, exoneration,
contribution, or indemnification, or participation in any claim, right or remedy of the Joint
Board against the Toll System Provider, or any other security or collateral that the Joint
Board now has or hereafter acquires, whether or not such claim, right or remedy arises
in equity, under contract, by statute, under common law or otherwise. All existing or
future indebtedness of Toll System Provider or any shareholders, partners, members, or
joint venturers of Toll System Provider to Guarantor is subordinated to all of the
Guaranteed Obligations until such time as all Guaranteed Obligations shall have been
indefeasibly paid in full. Whenever and for so long as the Toll System Provider shall be
in default in the performance of a Guaranteed Obligation, no payments with respect to
any such indebtedness shall be made by Toll System Provider or any shareholders,
partners, members, or joint venturers of Toll System Provider to Guarantor without the
prior written consent of the Joint Board. Any payment by Toll System Provider or any
shareholders, partners, members, or joint venturers of Toll System Provider to
Guarantor in violation of this provision shall be deemed to have been received by
Guarantor as trustee for the Joint Board.

6. Waiver _and Reservation of Defenses. Guarantor agrees that except as
expressly set forth herein, it will remain bound upon this Guaranty notwithstanding any
defenses which, pursuant to the laws of suretyship, would otherwise relieve a guarantor
of its obligations under a Guaranty. Guarantor does reserve the right to assert defenses
which Toll System Provider may have to any Guaranteed Obligation other than
defenses arising from the bankruptcy or insolvency of Toll System Provider and other
defenses expressly waived hereby. Defenses waived hereby include without limitation
the defenses waived pursuant to Section 3, Section 4, Section 5, and Section 10 hereof,
and any defenses, set-offs or counterclaims Toll System Provider may allege or assert
against the Joint Board in respect of the Guaranteed Obligations, including but not
limited to failure of consideration, breach of warranty, payment, statute of frauds, statute
of limitations, accord and satisfaction and usury, except and only to the extent any
defenses, set-offs, or counterclaims are actually allowed by a court of competent
jurisdiction; and any other act or thing or omission, or delay to do any other act or thing,
which may or might in any manner or to any extent vary the risk of Guarantor as an
obligor in respect of the Guaranteed Obligations.

Indiana Finance Authority/Joint Board Exhibit Z Exhibits to Toll Services Agreement
LSIORB Toll Services Project Page 7



7. Default; Cumulative Rights. The Joint Board may declare Guarantor in default
under this Guaranty for any failure to fully perform and discharge its obligations and
liabilities under this Guaranty. Guarantor and the Joint Board specifically agree that, in
addition to any and all remedies at law or in equity that the Joint Board may have, the
Joint Board shall be entitled to the remedy of specific performance of any of the
provisions and obligations to be performed by Guarantor under this Guaranty and that
the Joint Board shall be entitled to any other provisional remedies incidental to enforcing
such specific performance, including, without limitation, the granting of appropriate
injunctive relief. All rights, powers and remedies of the Joint Board hereunder will be in
addition to and not in lieu of all other rights, powers and remedies given to the Joint
Board, whether at law, in equity or otherwise.

8. Notices. All demands, notices and other communications provided for
hereunder shall, unless otherwise specifically provided herein, be in writing and (a)
delivered personally, (b) sent by certified mail, return receipt requested, (c) sent by a
recognized overnight mail or courier service, with delivery receipt requested, or (d) sent
by telefacsimile or email communication followed by a hard copy and with receipt
confirmed by telephone, to the following addresses (or to such other address as may
from time to time be specified in writing by such Person):

If to the Joint Board:

All communications to the Joint Board shall be marked as regarding the Toll
Services Agreement and shall be delivered as directed by the Joint Board's Project
Management Consultant. The address for such communications shall be:

Indiana Finance Authority

One North Capitol Avenue, Suite 900
Indianapolis, Indiana 46204
Attention: Public Finance Director
Telephone: (317) 233-4332
Facsimile: (317) 232-6786
E-mail: IFA@IFA.in.gov

In addition, copies of all notices regarding disputes, termination and default
notices shall be delivered to the following persons:

Indiana Finance Authority

One North Capitol Avenue, Suite 900
Indianapolis, Indiana 46204
Attention: General Counsel
Telephone: (317) 233-4332
Facsimile:  (317) 232-6786
E-mail: IFA@IFA.in.gov

Kentucky Public Transportation Infrastructure Authority
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mailto:IFA@IFA.in.gov

Michael W. Hancock, Chairman
200 Mero Street

Frankfort, Kentucky 40622
Telephone:
Facsimile:
E-mail:

If to Guarantor:

[Guarantor Name]
[Guarantor Address:]

Attn:
Fax: ( ) -

With a copy to:
[ ]

Notices shall be deemed received when actually received in the office of the
addressee (or by the addressee if personally delivered) or when delivery is refused, as
shown on the receipt of the U.S. Postal Service, private carrier or other Person making
the delivery. Notwithstanding the foregoing, Notices sent by facsimile after 4:00 p.m. ET
and all other Notices received after 5:00 p.m. shall be deemed received on the first
business day following delivery (that is, in order for a fax to be deemed received on the
same day, at least the first page of the fax must have been received before 4:00 p.m.).

Either Guarantor or the Joint Board may from time to time change its address for
the purpose of notices by a similar notice specifying a new address, but no such change
is effective until it is actually received by the party sought to be charged with its
contents.

All notices and other communications required or permitted under this Guaranty which
are addressed as provided in this Section 8 are effective upon delivery, if delivered
personally or by overnight mail, and, are effective five days following deposit in the
United States mail, postage prepaid if delivered by mail.

9. No Waiver; Remedies. Except as to applicable statutes of limitation, no failure
on the part of the Joint Board to exercise, and no delay in exercising, any right
hereunder shall operate as a waiver thereof, nor shall any single or partial exercise of
any right hereunder preclude any other or further exercise thereof or the exercise of any
other right. The remedies herein provided are cumulative and not exclusive of any
remedies provided by law.

10. Assignment: Successors and Assigns. This Guaranty shall be binding upon
and inure to the benefit of the Guarantor and the Joint Board and their respective
successors, permitted assigns, and legal representatives, but is not assignable by
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Guarantor without the prior written consent of the Joint Board, which consent may be
granted or withheld in the Joint Board’s sole discretion. Any assignment by Guarantor
effected in accordance with this Section 10 will not relieve Guarantor of its obligations
and liabilities under this Guaranty. The sale or other disposition of a majority in interest
of the shares of Guarantor or the sale, transfer, or disposition (including by merger) of
substantially all of the assets of Guarantor shall be deemed an assignment of this
Guaranty subject to consent as required herein.

11. Amendments, Etc. No amendment of this Guaranty shall be effective unless in
writing and signed by Guarantor and the Joint Board. No waiver of any provision of this
Guaranty nor consent to any departure by Guarantor therefrom shall in any event be
effective unless such waiver shall be in writing and signed by the Joint Board. Any such
waiver shall be effective only in the specific instance and for the specific purpose for
which it was given.

12. Captions and Construction. The captions in this Guaranty have been inserted
for convenience only and shall be given no substantive meaning or significance
whatsoever in construing the terms and provisions of this Guaranty. Ambiguities or
uncertainties in the wording of this Guaranty will not be construed for or against any
party, but will be construed in the manner that most accurately reflects the parties’ intent
as of the date hereof.

13. Representation and Warranties. The Guarantor represents and warrants as
follows:

@) it is a [insert type of entity] company duly organized, validly existing, and in
good standing under the laws of the State of

(b)  the execution, delivery and performance of this Guaranty have been and
remain duly authorized by all necessary corporate action and do not
contravene the Guarantor's constitutional documents or any contractual
restriction binding on the Guarantor or its assets.

(c) this Guaranty constitutes the legal, valid and binding obligation of the
Guarantor enforceable against Guarantor in accordance with its terms,
subject, as to enforcement, to bankruptcy, insolvency, reorganization and
other laws of general applicability relating to or affecting the Joint Board's
rights and to general equity principles.

(d) neither the execution nor delivery of this Guaranty nor compliance with or
fulfillment of the terms, conditions, and provisions hereof, will conflict with,
result in a material breach or violation of the terms, conditions, or
provisions of, or constitute a material default, an event of default, or an
event creating rights of acceleration, termination, or cancellation, or a loss
of rights under (1) the certificate of incorporation or by-laws of Guarantor,
(2) any judgment, decree, order, contract, agreement, indenture,
instrument, note, mortgage, lease, governmental permit, or other
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authorization, right restriction, or obligation to which Guarantor is a party
or any of its property is subject or by which Guarantor is bound, or (3) any
federal, state, or local law, statute, ordinance, rule or regulation applicable
to Guarantor;

(e) it now has and will continue to have full and complete access to any and
all information concerning the transactions contemplated by the Contract
or referred to therein, and the financial status of Toll System Provider and
its ability to pay the Guaranteed Obligations;

(. it has reviewed and approved copies of the Contract and is fully informed
of the remedies the Joint Board may pursue, with or without notice to Toll
System Provider or any other Person, in the event of default of any of the
[Contract] Obligations;

(9) it has made and so long as the Guaranteed Obligations (or any portion
thereof) remain unsatisfied, it will make its own credit analysis of Toll
System Provider and will keep itself fully informed as to all aspects of the
financial condition of Toll System Provider, the performance of the
Guaranteed Obligations and all other circumstances bearing upon the risk
of nonpayment or nonperformance of the Guaranteed Obligations.
Guarantor hereby waives and relinquishes any duty on the part of the
Joint Board to disclose any matter, fact or thing relating to the business,
operations or conditions of Toll System Provider now known or hereafter
known by the Joint Board,

(h) no consent, authorization, approval, order, license, certificate, or permit or
act of or from, or declaration or filing with, any governmental authority or
any party to any contract, agreement, instrument, lease, or license to
which Guarantor is a party or by which Guarantor is bound, is required for
the execution, delivery, or compliance with the terms hereof by Guarantor,
except as have been obtained prior to the date hereof; and

. there is no pending or, to the best of its knowledge, threatened action,
suit, proceeding, arbitration, litigation, or investigation of or before any
Governmental Person which challenges the validity or enforceability of this
Guaranty.

14. Limitation by Law. All rights, remedies and powers provided in this Guaranty
may be exercised only to the extent that the exercise thereof does not violate any
applicable provision of law, and all the provisions of this Guaranty are intended to be
subject to all applicable mandatory provisions of law that may be controlling and to be
limited to the extent necessary so that they will not render this Guaranty invalid,
unenforceable, in whole or in part, or not entitled to be recorded, registered or filed
under the provisions of any applicable law.

15. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty.

Indiana Finance Authority/Joint Board Exhibit Z Exhibits to Toll Services Agreement
LSIORB Toll Services Project Page 11



(@) The obligations of Guarantor under this Guaranty will not be reduced,
limited, impaired, discharged, deferred, suspended or terminated by any
proceeding, voluntary or involuntary, involving the bankruptcy, insolvency,
receivership, reorganization, liquidation or arrangement of Toll System
Provider or by any defense which Toll System Provider may have by
reason of the order, decree or decision of any court or administrative body
resulting from any such proceeding. The Joint Board is not obligated to
file any claim relating to the Guaranteed Obligations if Toll System
Provider becomes subject to a bankruptcy, reorganization, or similar
proceeding, and the failure of the Joint Board so to file will not affect
Guarantor’s obligations under this Guaranty.

(b)  Guarantor acknowledges and agrees that any interest on any portion of
the Guaranteed Obligations which accrues after the commencement of
any proceeding referred to in clause (a) above (or, if interest on any
portion of the Guaranteed Obligations ceases to accrue by operation of
law by reason of the commencement of said proceeding, such interest as
would have accrued on such portion of the Guaranteed Obligations if said
proceedings had not been commenced) will be included in the Guaranteed
Obligations because it is the intention of Guarantor and the Joint Board
that the Guaranteed Obligations should be determined without regard to
any rule of law or order which may relieve Toll System Provider of any
portion of such Guaranteed Obligations. Guarantor will permit any trustee
in bankruptcy, receiver, debtor in possession, assignee for the benefit of
creditors or any similar person to pay the Joint Board, or allow the claim of
the Joint Board in respect of, any such interest accruing after the date on
which such proceeding is commenced.

16. Governing Law. This Guaranty shall be governed by and construed in
accordance with the laws of the State of Indiana. Any suit must be brought in the
Marion County, Indiana Circuit/Superior Court located in Marion County, Indiana.
Developer hereby specifically consents to this jurisdiction.

17. Attorneys’ Fees. Guarantor agrees to pay to the Joint Board forthwith upon
demand, reasonable attorneys' fees and all costs and other expenses (whether by
lawsuit or otherwise, and including such fees and costs of litigation, arbitration and
bankruptcy, and including appeals) incurred by or on behalf of the Joint Board in
enforcing, collecting or compromising any Guaranteed Obligation or enforcing or
collecting this Guaranty against Guarantor or in attempting to do any or all of the
foregoing.

18. CONSENT TO JURISDICTION. GUARANTOR AND THE JOINT BOARD
AGREE THAT ANY ACTION OR PROCEEDING TO RESOLVE A DISPUTE
BETWEEN GUARANTOR AND THE JOINT BOARD CONCERNING THE
INTERPRETATION, APPLICATION OR ENFORCEMENT OF THE TERMS OF THIS
GUARANTY MAY ONLY BE BROUGHT IN THE MARION COUNTY, INDIANA
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CIRCUIT/SUPERIOR COURT LOCATED IN MARION COUNTY, INDIANA OR U.S.
DISTRICT COURT FOR THE SOUTHERN DISTRICT OF INDIANA. EACH OF
GUARANTOR AND THE JOINT BOARD ACCEPTS FOR ITSELF AND IN
CONNECTION WITH ITS PROPERTIES, GENERALLY AND UNCONDITIONALLY,
THE JURISDICTION OF THE AFORESAID COURTS AND WAIVES ANY DEFENSE
OF FORUM NON CONVENIENS. IF NOT A RESIDENT OF THE STATE OF INDIANA,
GUARANTOR MUST APPOINT AND MAINTAIN AN AGENT FOR SERVICE OF
PROCESS IN THE STATE OF INDIANA.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, Guarantor has caused this Guaranty to be duly executed and
delivered by its duly authorized officer effective as of this day of
, 2014.

[NAME OF GUARANTOR]

By:
Name:
Title:
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EXHIBIT AA

PRE-EXISTING COTS AND TSP-DEVELOPED SOFTWARE LIST

[To be inserted]
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EXHIBIT BB

CUSTOM SOFTWARE LIST

[To be inserted]
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EXHIBIT CC

MILESTONE PAYMENTS

1. Purpose

The following section details the scope of work for the Payment Milestones listed in the Price Sheets (Forms G-1 through G-17) included in
Exhibit C to the Agreement. The descriptions are intended to be general in nature and are not intended to define compliance with the Technical
Requirements and the other requirements of the Contract Documents. Nothing contained herein shall limit, waive or release the Toll System
Provider from full compliance with the Technical Requirements and other requirements of the Contract Documents or its obligation to provide a
fully functional TCS in accordance with the Contract Documents and the Technical Requirements.

The TSP may invoice on a monthly basis for each of the Payment Milestones listed below as completion of those Payment Milestones is reached.
Intermediate and cumulative summary Payment Milestones shall not be invoiced separately but are shown to illustrate the cumulative price of
the individual Payment Milestones comprising major categories of the Work.

Payment Description

Milestone

Item No | Intermediate Total Roadside Price (RS-009) = RS-001+RS-002+RS-003+RS-004+RS-005+RS-006+RS-
RS-009 Summary 007+RS-008

This Payment Milestone shall include any and all work necessary to develop and deliver the Roadside System Plan
and Documentation. The Roadside Systems Plan and Documentation shall contain, at a minimum, an overview of the
Roadside System, a description of the major tasks involved in the integration, including the overall resources that are
needed to fully support the Installation Work. The Roadside System Plan and Documentation shall describe the
roadside system design; roadside and CCTV related communications system components, Hardware and Software;

Payment Roadside System | jnstallations plans and procedures for field installation, mounting requirements for readers, antennas, and CCTV
Milestone Plan and. related components; cable tray plans, cut sheets and installation plans; and any other Hardware, enclosures,
RS-001 Documentation | communications or cabinet space required; power requirements for all roadside and CCTV related equipment;

suggested security plans and/or keying for cabinets and CCTV equipment; electrical wiring plans and cabling plans
and diagrams to support network, CCTV, and roadside equipment and their operations; manufacturers data, cut
sheets, any submittals, maintenance instructions, manufacturer’s warranty information for all roadside and CCTV
related equipment; an equipment list of all equipment necessary to provide an operational Roadside System and
operational CCTV System; and maintenance of traffic plans and coordination documents to support installation. The

Indiana Finance Authority/Joint Board Exhibit CC Exhibits to Toll Services Agreement
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Payment
Milestone

Description

Roadside Systems Plan and Documentation shall describe all interfaces required for system implementation,

including an outline of the different types of integration tests conducted to ensure that the Roadside equipment and
CCTV System and equipment is designed and operates according to the RFP and the Contract Documents. The
Roadside System Plan and Documentation shall identify the roles and responsibilities of each TSP internal group
responsible for the Project.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the Roadside
System Plan and Documentation.

This Payment Milestone shall include all ordering, procuring, provisioning and delivering of necessary Hardware,
conduits, wiring, cabling, brackets, enclosures, communications equipment, Software, and any critical monitoring

Roadside equipment required for readers, antennas, and CCTV related equipment to make the Roadside System and CCTV
Payment Hardware Systems operational and meet the requirements of the Contract Documents.
Milestone Equipment
RS-002 Purch:'ase and The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the Hardware
Delivery equipment purchase and delivery manifest and, if it so elects, the Joint Board’s visible inspection of the equipment at
the approved Warehouse Facility and confirmation of delivery of the equipment.
This Payment Milestone shall include all work necessary to acquire and complete all Software Licenses (COTS or
Customer) and shall include all Software licenses and support renewals for the Roadside System and associated
Payment . roadside equipment, including active licenses and support renewals for the Roadside System and associated roadside
. Roadside . .
Milestone . equipment through the duration of the Contract Term.
Software License
RS-003
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of a current
written inventory of all Software licenses that are in good standing.
This Payment Milestone shall include all work necessary to integrate, install and test the Roadside System and the
Payment Roadside Onsite | associated roadside equipment necessary to achieve Revenue Service.
Milestone Equipment
RS-004 Installation The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the installed

and commissioned equipment.
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Payment Description
Milestone
This Payment Milestone shall include all activities necessary to integrate the functional components of the Roadside
System and the associated roadside equipment into the TSP Software application. This shall include all work
Payment Roadside necessary to install, configure, test and configure, and make operational, the Roadside System as identified in the
Milestone Integration Roadside System Plan and Documentation.
RS-005
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the Baseline
Test without any “Priority 1 issues” as defined in TR Section TP.
This Payment Milestone shall include all work necessary to (i) train the roadside maintenance staff, the Joint Board
and its representatives, including any training that is required or that is necessary to be provided by System Suppliers
Payment and development experts to operate and maintain the Roadside System and its associated equipment and (ii) provide
Milestone Roadside Training the roadside maintenance staff and the Joint Board and its representatives with training manuals, including online
) training systems and/ or online training manuals if available.
RS-006
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the training
sessions, delivery of training manuals, and review and approval of the training manuals.
This Payment Milestone shall include all work necessary for Roadside Go-Live and shall include: a) successful
completion and Joint Board review and acceptance of the System Production Readiness Test, b) delivery to the Joint
Board of an accurate and complete inventory of all Roadside System equipment delivered and installed, c) a
Payment complete and accurate listing of Major Spare Parts in the Major Spare Parts Inventory and the location thereof, d) a
Milestone Roadside Go-Live | preventive maintenance schedule and the corresponding components and location, and e) a set of current
RS-007 maintenance training manuals.
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of all items
described above.
This Payment Milestone shall include work necessary for the TSP to provide System As-Built Documentation. The TSP
Payment Roadside System | shall provide all details and plans consistent with Good Industry Practices and professional requirements.
Milestone As-Built
RS-008 Documentation | The TSP shall provide a binder containing equipment installation and maintenance manuals, warranty information,
etc. for all installed equipment, and provide electronic (soft) copies of all such materials on CD or DVD with the
Indiana Finance Authority/Joint Board Exhibit CC Exhibits to Toll Services Agreement
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Payment
Milestone

Description

binder.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of all System As-
Built Documentation.

Item No.
RS-0017

Intermediate
Summary

Total Network Price (RS-0017)=RS-0011+RS-0012+RS-0013+RS-0014+RS-0015+RS-0016

Payment
Milestone
RS-0011

Network System
Plan and
Documentation

This Payment Milestone shall include all work necessary to develop the Network System Plan and documentation as
described in the TR Section TP and shall contain an overview of the Roadside Network System. The Network System
Plan and documentation shall describe the major tasks involved in the network installation and integration, including
all resources that are needed to fully support the installation and integration effort. The Network System Plan and
documentation shall describe the network design, toll related network components, and all necessary Hardware and
Software. It shall also provide input into the network design and confirming network communications requirements
for the TCS. The Network System Plan and documentation shall describe all interfaces required for system
implementation, including an outline of the different types of integration tests conducted to ensure that the roadside
network equipment is designed and operates according to the Technical Requirements and other Contract
Documents. The Network System Plan shall identify the roles and responsibilities of each TSP internal group
responsible on this Project. The Network System Plan and documentation shall provide installation plans and
procedures for field installation and testing. It shall also include an equipment list of all equipment necessary to
provide an operational Network System.

The TSP may invoice the Joint Board for payment upon the Joint Board’s review and written approval of the Network
System Plan and documentation.

Payment
Milestone
RS-0012

Network
Hardware
Equipment
Purchase and
Delivery

This Payment Milestone shall include all work necessary for Hardware equipment purchase and delivery pricing
including onsite roadside Network System equipment procurement, manufacture, fabrication, preparation,
coordination and installation, satisfactory completion of required inspections by the TSP and Joint Board, inspection
punch list, satisfactory completion of all punch list items, and final installation completion reports.

The TSP may invoice for this Payment Milestone upon the Joint Board review and written approval of the all items
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Payment
Milestone

Description

described in this Payment Milestone, delivery of a manifest of such items, Joint Board visible inspection of the

equipment at the Warehouse Facility and confirmation of delivery of the equipment.

This Payment Milestone shall include all work necessary to acquire and complete all Software licenses and shall
include all Software licenses and support renewals for the roadside equipment network and associated equipment,

Payment including active licenses and support renewals for the roadside Network System and associated roadside equipment
. Network Software .
Milestone License through the duration of the Contract Term.
i
RS-0013
The TSP may invoice for this Payment Milestone after the Joint Board review and written approval a current written
inventory of all Software licenses that are in good standing.
This Payment Milestone shall include all work necessary to integrate, install and test the roadside Network System;
its associated equipment, and all functional components into the TSP Software applications. This includes all
Payment Network Onsite | activities, testing and inspections as identified in the Network System Plan and documentation as described in TR
Milestone Equipment Section TP.
RS-0014 Installation
The TSP may invoice for this Payment Milestone upon the Joint Board review and written approval of installed and
commissioned network equipment.
This Payment Milestone shall include all work necessary to (i) train the network maintenance staff, the Joint Board
and its representatives, including any training that is required or that is necessary to be provided by System Suppliers
and development experts to operate and maintain the roadside network and its associated equipment and (ii)
Payment . . . . . . . . . .
. . provide the maintenance staff and the Joint Board and its representatives with training manuals, including online
Milestone Network Training . . . . .
training systems and/or online training manuals if available.
RS-0015
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the training
sessions, delivery of any training manuals, and review and approval of the training manuals.
Payment Network System | This payment Milestone shall include all work necessary to prepare and submit a binder containing network
Milestone As-Built equipment installation and maintenance manuals, warranty information, etc. for all installed Network System
RS-0016 Documentation

equipment and provide electronic (soft) copies of all such materials on CD or DVD with the binder.
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Payment Description
Milestone
The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of all items
described in this Payment Milestone and all System As-Built Documentation.
Item No. | Intermediate .
Total Generator Price (RS-0024)= RS-0019+RS-0020+RS-0021+RS-0022+RS-0023
RS-0024 Summary
This Payment Milestone shall include all necessary services to develop and provide to the Joint Board, in written and
soft copy in native format, submittals, reports, lane, network and communications diagrams, cut sheets shop
drawings, inventory numbers and other such information, as it relates to emergency generators. The TSP shall
provide a tentative bill of materials. The Hardware design shall identify how the Hardware components meet the
Payment Generator Plans, . . . . . .
. Technical Requirements and Contract Documents, shall tabulate power and environmental requirements, installation
Milestone Cut Sheets and . - . . .
) requirements, and servicing requirements, and shall indicate how the function of the Hardware component shall be
RS-0019 Documentation .
monitored and tested.
The TSP may invoice for this Payment Item after the Joint Board’s review and written approval of all items described
in this Payment Milestone.
This Payment Milestone shall include all necessary work to procure, purchase and deliver one (1) new generator per
tolling point and at the following locations: Customer Service Center (if required), and each Walk-Up Centers
(Indiana and Kentucky). Each generator shall be accompanied by:
Generator e power panel and automatic transfer switch
P?yment Equipment e backup generator
Milestone Purchase and e UPS
RS-0020 I
Delivery e provisions for natural gas to the gantry sites
The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of the generators
inspected at the approved Warehouse Facility.
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Payment
Milestone

Description

This Payment Milestone shall include all necessary work to deliver and install one (1) new generator per tolling point
and at the following locations: Customer Service Center (if required), and each Walk-Up Centers (Indiana and

Payment Generator Onsite
. ) Kentucky).

Milestone Equipment

RS-0021 Installation
The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of the installed,
tested and commissioned generator inspected at the respective sites.
This Payment Milestone shall include all work necessary for the generator startup and training and shall include but
not be limited to training with respect to the regularly scheduled maintenance requirements, operating sequence,
smart alarming, and fueling of the generators. The TSP shall ensure that the facility maintenance staff, the Joint
Board and its representatives are trained by System Suppliers and development experts, and provided with

Pavment equipment manufacturer installation manuals and operation and maintenance manuals including online training

M?Iy ten Generator Startup | systems and/or online training manuals, if available. The TSP shall provide a training report and the required

riestone and Training manuals at the completion of training. All ancillary items to monitor the generator with camera or other support

RS-0022 . . o .
items shall be included in this pay item.
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the generator
startup per the manufacturer’s recommendation, completion of the generator training sessions, delivery of training
manuals, and review and approval of the training manuals.
This Payment Milestone shall include all work necessary to develop, maintain, and deliver equipment Generator As-
Built Documentation for the generators at each tolling point, at the Customer Service Center (if required) and each
Walk-Up Centers (Indiana and Kentucky). It shall also include, but not be limited to, Hardware schematics, Software

Generator . . L - S

Payment Equinment As design flows, operations manuals, training manuals, and descriptions. The TSP shall maintain the Interface Control

Milestone q pB it Documents (ICDs) as a part of construction submittals for generator, transfer switch, and propane tank to facilitate

RS-0023 U communications.

Documentation

The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of the Generator
As-Built Documentation described in this Payment Milestone.

Indiana Finance Authority/Joint Board

LSIORB Toll Services Project

Exhibit CC
Page 7

Exhibits to Toll Services Agreement




Payment Description
Milestone
Item No. | Intermediate . . .
Total Changeable Message Sign (CMS) and Installation Price (RS-0028)=RS-0026+RS-0027
RS-0028 Summary
This Payment Milestone shall include all ordering, procuring, provisioning and delivering of necessary Hardware,
Changeable conduits, wiring, cabling, brackets, enclosures, communications equipment, Software, and any critical monitoring
b ¢ Message Sign equipment required for the changeable message signs to make the CMS operational and meet the requirements of
M?I»;T'ci:e (CMS) the Contract Documents.
RS-0026 Equipment
Purchase and The TSP may invoice for this Payment Milestone upon the Joint Board'’s review and written approval of the Hardware
Delivery equipment purchase and delivery manifest and, if it so elects, the Joint Board’s visible inspection of the equipment at
the approved Warehouse Facility and confirmation of delivery of the equipment.
. . This Payment Milestone shall include all work necessary to integrate, install and test the changeable message sign
Onsite Installation . . > .
Payment and the associated equipment necessary to make the CMS operational and functional.
Milestone of Changeable
Message Sign . : : : . . .
RS-0027 (CMS) The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the installed
and commissioned CMS equipment.
Item No Cumulative Total Roadside, Network, Generator, and CMS Price (RS-0029)=RS-009+RS-0017+RS-
RS-0029 Summary 0024+RS-0028
Item No Intermediate | Total Back Office System Price (BO-008)= BO-001+B0-002+B0-003+B0-004+B0-005+BO-
BO-008 Summary 006+B0O-007
This Payment Milestone shall include all work necessary to develop, update and configure the TCS Business Rules for
Payment Business Rules the BOS. This Payment Milestone includes all work required to define, develop and configure a set of rules
Milestone and Operational established by the Tolling Body that details (i) how the Toll Collection System shall respond to various operating
BO-001 Requirements situations that occur during the toll collection process based on business case and policy decisions, and (ii) the

treatment of those transactions throughout the account management and maintenance and violation enforcement
phases of a transaction.
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Payment
Milestone

Description

The TSP shall submit documentation of the Business Rules and any updates that reflect how the approved Business
Rules have been implemented into the TCS.

The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of the
documentation (Business Rules) described in this Payment Milestone.

Payment
Milestone
B0O-002

Back Office
System Plan and
Documentation

This Payment Milestone shall include the Back Office System Plan documentation as described in the TR Section TP
and shall contain an overview of the Back Office System. The Back Office System Plan and documentation shall
describe the major tasks involved in the Back Office System installation and integration, including all resources that
are needed to fully support the installation and integration effort. This Payment Milestone shall include all work
necessary to develop, configure and implement the TCS BOS configuration as referenced in the TR Section TP
including but not limited to: component configurations, drivers and switch settings, patch and release management.
The TSP shall submit to the Joint Board, in hard copy and electronic copy, documentation identifying all configuration
settings, and any subsequent changes using the configuration management system.

This Payment Milestone includes all work necessary to develop and provide interface configurations for all TCS BOS
components and tasks, including but not limited to the following items:

e Account management, initiation and maintenance

Automatic noticing and correspondence production and tracking

Transponder inventory and tracking

Interactive and fully integrated customer website, including a mobile device website

IVR, call management, and reporting, including Walk-Up Centers connectivity and interaction
Operational statistics for key performance indicators

Audit, reconciliation, and reporting, and

Customer management and marketing

The TSP shall submit to the Joint Board as-built internal interface configuration documents that include the current
settings.
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Payment
Milestone

Description

This Payment Milestone includes all work necessary to develop and provide interface configurations for items
including but not limited to the following:

e Retail toll account payment and Transponder sales

e (Cash replenishment alternatives

e Interoperable agencies and entities supporting interagency operations

e Financial Institutions

e Department of Motor Vehicles in Kentucky and Indiana and any other state identified by the Joint Board, and
e Other sources of license plate identification

The TSP shall submit to the Joint Board as-built external interface configuration documents that include the current
settings.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the Toll
Collection System Configuration documentation as described in this Payment Milestone. The TSP may invoice this
Payment Milestone upon the Joint Board’s review and written approval of all external and internal interface
configurations as described in this Payment Milestone.

Intermediate BOS

This Payment Milestone shall include all work necessary to support an intermediate TCS BOS site visit and TCS BOS
configuration observation by the Joint Board in its current state at a time determined by the Joint Board. This
Payment Milestone shall include all Work in support of the BOS site visit during the observation period(s). The TSP

Péyment Site Visit and shall provide adequate staffing to answer questions and shall provide guidance, reports, and demonstrate items
Milestone Configuration identified in the Technical Requirements.
BO-003 .
Observation
The TSP may invoice for this Payment Milestone after the Joint Board’s completion of a BOS site visit and
demonstration of the current system configuration.
Payment BOS Software This Payment Milestone shall include all work required to procure, document and implement all Software licenses
Milestone Licensing that are necessary for the BOS. This BOS Software licensing Payment Milestone shall include the execution and
BO-004 delivery to the Joint Board of a Software license agreement or sublicense between the licensor or sublicensor and the
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Payment
Milestone

Description

Joint Board or its designee(s), in form and substance satisfactory to the Joint Board, granting a perpetual, fully paid

license to the Software for all equipment, Software and firmware related to the Toll Collection System.

The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of a current
written inventory of all Software licenses that are in good standing and delivery of all Software licenses that are
required with respect to the BOS TCS.

Payment
Milestone
BO-005

BOS Customer
Payment Channels
Approval and
Acceptance

This Payment Milestone shall include all work to develop and configure customer payment channels including, but
not limited to credit card, debit card, automated clearing house, money order, cashier’s check, traveler’s checks, cash
and other cash equivalents, to develop and configure the means to track payments from the various customer
payment channels, and to establish methods of payment by notice and posting to Unregistered Video or Violation
accounts.

The TSP may invoice for this Payment Milestone after all required payment channels are developed and configured in
the system as provided in this Payment Milestone, and the Joint Board’s review and written approval of all such
payment channels and delivery of TSP’s documentation confirming the payment channels are configured in the BOS
as required by the Technical Requirements and other Contract Documents.

Payment
Milestone
BO-006

Training for all
BOS Operations

This Payment Milestone shall include all work necessary to (i) train the BOS maintenance staff, the Joint Board and its
representatives, including any training that is required or that is necessary to be provided by system suppliers and
development experts to operate and maintain the BOS and its associated equipment and (ii) provide the BOS staff
and the Joint Board and its representatives with user manuals for the BOS operations, including online training
systems and/or online training manuals if available. The TSP shall provide to the Joint Board a training report that
demonstrates staff was and is fully and properly trained, and invite the Joint Board to witness the training.

The TSP may invoice the Joint Board for this Payment Milestone upon the Joint Board’s review and written approval
of the training sessions and the training reports and all required items mentioned above

Payment
Milestone
BO-007

BOS Go-Live

This Payment Milestone shall include all work necessary to: a)prove that all performance measures are compliant
with TR Section PR, b) provide a complete inventory of all BOS equipment required for the TCS, c) provide a complete
listing of all Major Spare Parts that are required for the BOS, and confirm procurement of the items required by the
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Payment
Milestone

Description

Major Spare Parts inventory specified in the Technical Requirements, in the quantities required by the Contract

Documents, and indicate where such Spare Parts are located, d) confirmation that a maintenance schedule (for
system, operating and applications) patch and release management has been approved by the Joint Board, and
e) provide the Joint Board with a complete set of current training, operations, and users manuals.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of items (a)-(e)
above.

Item No.
BO-12

Intermediate
Summary

Total Disaster Recovery Price (BO-12)=BO-10+B0O-11

Payment
Milestone
BO-0010

Disaster Recovery
System Plan and
Failover
Documentation

This Payment Milestone shall include any and all work necessary to develop and deliver the Disaster Recovery System
Plan and Failover Documentation for the TCS as described in TR Section TP. The Disaster Recovery System Plan and
Failover Documentation shall contain an overview of the DR failover plan and a description of the major tasks
involved in the failover of the TCS in event of a disaster. The major tasks descriptions shall also identify the human,
technological, financial, or other resources needed to fully support the failover efforts. The Disaster Recovery System
Plan and Failover Documentation shall describe the DR system design; the location of the DR site, Hardware,
Software, and all equipment at the DR site necessary to support failover operations; recovery management
procedures for implementing and managing the recovery process; identification of key personnel, by name, email
address, location and cell phone contact number directing/coordinating the recovery process; TCS business impact
analysis; loss of service continuity; initial systems damage assessment checklist; description of redundant systems
and failover processes; emergency contact lists; detailed procedures/processes to be used in the event of complete
destruction of the primary facility host site; a recovery plan in the event of a lost gantry at a tolling site (i.e. a
temporary lane recovery plan); and training in recovery of processes needed for long-term business and systems
continuity and a list of all equipment that must be purchased, procured, or acquired for the use of the Project to
implement the disaster recovery and failover.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of all the
Disaster Recovery System Plan and Failover Documentation.
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Payment
Milestone

Description

Disaster Recovery

This Payment Milestone shall include all work necessary to include all aspects of identifying, ordering, procuring,
delivering, inspecting and testing of necessary Hardware, conduits, wiring, cabling, Hardware, brackets, enclosures,
communications equipment, web database or application servers or servers for storage, applications, Software, and
any critical monitoring equipment required to be on hand pursuant to the Disaster Recovery System Plan and

Payment Hardware Failover Documentation is located to ensure the DR system failovers may be implemented as and when needed so
Milestone Equipment that the TCS continues to perform in accordance with and meet the Technical Requirements and all other
BO-0011 Purchase and requirements of the Contract Documents.
Delivery
The TSP may invoice the for this Payment Milestone upon the Joint Board’s review and written approval of the all
items described in this Payment Milestone, delivery of a manifest of such items, and Joint Board visible inspection
and confirmation of delivery of the equipment.
Item No. Cumulative . . .
Total Back Office System and Disaster Recovery Price (BO-13)=B0-008 + BO-12
BO-13 Summary
Item No. | Intermediate | Total Toll Operations Center (TOC) Planning Price (TO-008)= TO-001+TO-002+TO-003+TO-
TO-08 Summary 004+TO-005+TO-006+ TO-007
This Payment Milestone shall include the TOC System Plan documentation as described in the TR Section TP and shall
contain an overview of the TOC System. The TOC System Plan and documentation shall describe the major tasks
involved in the TOC system development, implementation, installation and integration, including all resources that
Payment TOC System Plan | @re needed to fully support the installation effort. This Payment Milestone shall include all work necessary to
Milestone and develop, configure and implement the TOC system as referenced in the TR Section TP, including but not limited to:
TO-001 Documentation installation of all Hardware and Software, equipment, desks, furniture, staffing requirements, and associated
equipment to successfully monitor the roadway and the Toll Collection System.
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the TOC
System Plan and documentation.
l\ljl'f\lyrrlent gﬂalnte:apr;ce an: This Payment Milestone shall include all services required to develop the Maintenance and Support Plan in
riestone uppor an'an accordance with the Technical Requirements and the Contract Documents. The Maintenance and Support Plan shall
TO-002 Documentation
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Payment
Milestone

Description

describe how the TCS will identify, respond to and handle incidents as they arise, including but not limited to a

notification process for any incident or event whereby a potential or actual loss of revenue occurs or could
potentially occur, staffing requirements, and detailed report descriptions. The Maintenance and Support plan shall
include an equipment list of all equipment necessary to provide an operational Maintenance and Support system
which functions to the level required in the Contract Documents.

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the MOMS
and incident system plan and documentation.

TOC Hardware

This Payment Milestone shall include procurement and delivery of all necessary conduits, wiring, and cabling,
Hardware, brackets, enclosures, communications equipment, Hardware, Software, telecommunications, monitors,

Payment Equipment desks, chairs, office incidentals, and any critical monitoring equipment required for the Toll Operations Center.
Milestone Purchase and
TO-003 Delivery The TSP may invoice the for this Payment Milestone upon the Joint Board’s review and written approval of the all
items described in this Payment Milestone, delivery of a manifest of such items, and the Joint Board’s visible
inspection and confirmation of delivery of the equipment.
This Payment Milestone shall include all work necessary to acquire and complete all Software licenses (COTS or
Customer) and shall include all Software licenses and support renewals for the Toll Operations Center equipment and
Payment TOC Software associated toll operations equipment, including systems, tools, firmware, etc. through the duration of the Contract
Milestone Setup and Term.
TO-004 Installation
The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval a current written
inventory of all Software licenses that are in good standing.
This Payment Milestone shall include all work necessary to complete the TOC onsite equipment installation,
Payment TOC Onsite including but not limited to the installation and construction of any necessary facility changes, installation of
Milestone Equipment TOC equipment described in TO-002 in the Technical Requirements and in the Contract Documents. This
TO-005 Installation Payment Milestone shall include setup and configuration of any necessary buildings, equipment pads, access,

and any other necessary items to install and operate the Toll Operations Center with the DB Contractor, the
Developer and Other Joint Board Contractor(s).
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Payment
Milestone

Description

The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the
installed, tested and commissioned onsite equipment for the Toll Operations Center.

This Payment Milestone shall include all work necessary for the TOC training and shall include but not be limited to
training with respect to the regularly scheduled maintenance requirements, operating sequence, smart alarming,
incident management plans and associated notifications, and overall operations of the TOC. The TSP shall ensure that
the TOC staff, the Joint Board and its representatives are trained by System Suppliers and development experts, and

Payment
Milestone TOC Training provided with operation and maintenance manuals including online training systems and/or online training manuals,
TO-006 if available. The TSP shall provide a training report that demonstrates staff was trained; the report shall identify any
follow-up training required and proof of training assessments from all students who completed the training.
The TSP may invoice for this Payment Milestone after the Joint Board’s review and written approval of the completed
training sessions and delivery of training manuals.
This Payment Milestone shall include all work necessary to develop and submit TOC As Built System
Documentation. The TOC system As-Built Documentation shall include but not be limited to, Hardware schematics,
Payment TOC System As- . . .. -
. . Software design flows, operations manuals, training manuals, and descriptions.
Milestone Built
TO-007 Documentation . . . . ) , ) .
The TSP may invoice for this Payment Milestone upon the Joint Board’s review and written approval of the TOC
As Built System Documentation.
Item No. | Intermediate . . .
Total TOC Pre-Toll Operations and System Monitoring Price (TO-0011)= TO-010
TO-0011 Summary
TOC Pre-Toll . . . . . .
0 i q This Payment Milestone shall include work necessary to setup, operate and provide operational support required for
perations an Roadside System Revenue Service. This pay item requires full staffing and training of the Toll Operations Center and
Payment System . .
) o preparation for Revenue Service.
Milestone Monitoring (For 2
TO-010 months Prior to

Revenue Service
Date)

The TSP may invoice the Joint Board on a monthly basis after the completion of the services described above and the
Joint Board’s review and written approval of the previous month’s Project Management report.
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LSIORB Toll Services Project

Payment Description
Milestone
Item No. Cumulative Total TOC Planning and TOC Pre-Toll Operations and system Monitoring Price (TO-
TO-0012 Summary 0012)=TO-008 + TO-0011
Item No. STLUFlEL T Total Customer Service Center (CSC) Pre-Toll Operations Price (CS-003)=CS-001+CS-002
CS-03 Summary
This Payment Milestone shall include all work to set up the Customer Service Center prior to the Pre-Toll Operations
Period. This Payment Milestone shall include completion of all financial, personnel, benefits, management, oversight,
acquisition, expansion, equipment, purchases, procurement, commodities, real estate, furniture, telephones,
headsets, computers, Hardware, Software, licenses, training and training equipment, permits, network or phone
expansions services, establishment of ongoing services required for operations, IVR expansion as needed, office
Payment Planning of CSC | incidentals, security requirements, expansion or addition of lockbox operations, etc. to support expanding an existing
Milestone Prior to Pre-Toll | CSC to support the Project or opening the Project’s Customer Service Center prior to the Pre-Toll Operations Period
CS-001 Operations to support a fully functional and operational CSC and comply with the Technical Requirements and requirements of
the other Contract Documents.
The TSP may invoice the Joint Board for this Payment Milestone after completion of setup and planning services, and
after the Joint Board has reviewed, approved in writing, inspected and verified that the TSP has achieved Pre-Toll
Operations Readiness with respect to the CSC.
This Payment Milestone shall include all work to operate, maintain and support the Pre-Toll Operations of the Project
Customer Service Center for the Pre Toll Operations Period. This pay item shall include all necessary financial,
personnel, benefits, management, oversight, acquisition, expansion, equipment, purchases, procurement,
commodities, real estate, furniture, telephones, headsets, computers, Hardware, Software, licenses, training and
Payment Pre-Toll training equipment, permits, network or phone expansions services, support services as needed, office incidentals,
Milestone Operations security requirements, expansion or addition of lockbox operations etc. to provide a fully operational CSC with all
C5-002 capabilities mentioned in the Contract Documents. Anticipated required services for the Pre Toll Operations Period
are 1) account management and maintenance services, 2) website services, 3) mailroom operations, 4) customer
communications through phone, email and or text, 5) interoperability and reciprocity, 6) financial and lockbox
operations, 7) transponder inventory and fulfilment 8) quality assurance and quality control, 9) training,
10) management, oversight and personnel services, 11) reporting, 12) security of information, 13) miscellaneous
Indiana Finance Authority/Joint Board Exhibit CC Exhibits to Toll Services Agreement
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Payment
Milestone

Description

requirements, and 14) equipment in order to successfully establish and open toll patron accounts, fulfill Transponder

requests, support marketing and outreach efforts, support customer calls and requests for information, support
account management through IVR and website, answer calls regarding account information and road opening prior
to tolling readiness and the revenue service date.

The TSP may invoice the Joint Board on a monthly basis after the completion of services for the prior month and Joint
Board review and approval of the previous month’s Operations and Maintenance Report.

Item
No.PM-
003

Intermediate
Summary

Total Project Management Price (PM-003)=PM-001+PM-002

Payment
Milestone
PM-001

Pre-Opening

This Payment Milestone shall include all work required to manage the Project from award of the Contract until the
date that TSP achieves Tolling Readiness. This Payment Milestone shall include all compensation to TSP for the
oversight of the Project and management of the delivery of the TCS in compliance with all Technical Requirements
and other requirements of the Contract Documents. The Contract Price component associated with this Payment
Milestone includes all costs associated with project management, project executive staffing, overhead, home office
overhead, profit, markup, benefits, support and administrative staffing, document production, schedule
documentation, schedule generation, report generation, oversight, incidentals, travel, expenses, planning,
organizing, resource allocation, and any other oversight related activities related to the delivery of the TCS by the
TSP.

The TSP may invoice the Joint Board for this Payment Milestone on a monthly basis after the Joint Board has
reviewed and provided written approval of the previous month’s Project Management Report.

Payment
Milestone
PM-002

Startup Operating
(12 months total)

This Payment Milestone shall include all work related to the management of the Project from Tolling Readiness to
one year after Tolling Readiness. The Contract Price component associated with this Payment Milestone shall
include all compensation to TSP for the oversight of the Project and management of the delivery of the TCS by the
TSP. The Contract Price component associated with this Payment Milestone shall include all costs associated with
project management, project executive staffing, overhead, home office overhead, profit, markup, benefits, support
and administrative staffing, document production, schedule documentation, schedule generation, report generation,
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Payment
Milestone

Description

oversight, incidentals, travel, expenses, planning, organizing, resource allocation, and any other oversight related
activities related to the delivery of the TCS by the TSP.
The TSP may invoice the Joint Board for this Payment Milestone on a monthly basis and after the Joint Board has
reviewed and provided written approval of the previous month’s Project Management Report.
Item No. | Intermediate . .
Total Planning Document Price (PM-008)=PM-005+PM-006+PM-007
PM-008 Summary
This Payment Milestone shall include the remaining Plans not included in individual Payment Milestones above which
p ; are due to the Joint Board 90 days after NTP and are located in the TR Section TP described as TP-008, TP-009,
aYMENt 1 0.90 Days After | TP-010, TP-017, TP-018, TP-019 and TP-029.
Milestone
PM-005 NTP
The TSP may invoice the Joint Board for this Payment Milestone upon delivery of all Plans listed above and after
Joint Board’s review and written approval of all of the Plans.
This Payment Milestone shall include the Plans not included in individual Payment Milestones above which are due to
the Joint Board 180 days after NTP and are located in the TR Section TP described as TP- 004, TP- 005, TP-007,
P - - - N
ayment | g 160 Days After | TP-011, TP-012, TP-013, and TP-028.
Milestone NTP
PM-006 The TSP may invoice the Joint Board for this Payment Milestone upon delivery of all Plans listed above and after
Joint Board'’s review, and written approval of all of the Plans other than the Plan described in TR Section TP-028.
This Payment Milestone shall include the remaining Plans not included in individual Payment Milestones above which
are due to the Joint Board at the completion of the System Acceptance Test and are located in the TR Section
Payment . TP-0014.
Milestone Completion of
Acceptance Test The TSP may invoice the Joint Board for this Payment Milestone upon delivery of the Plan listed above and after
the Joint Board’s review and written approval of the Plan.
Indiana Finance Authority/Joint Board Exhibit CC Exhibits to Toll Services Agreement
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Payment
Milestone

Description

_

Item No. Cumulative . . .
Total Project Management and Planning Document Price (PM-009)=PM-003+PM-008
PM-009 Summary
Item No. Cumulative Total End to End System Test
T-006 Summary Price (T-006)=T-001+T-002+T-003+T-004+T-005
This Payment Milestone description is located in the Technical Requirements. Please refer to TR Section TP-0020 for
details and requirements for this Payment Milestone.
Payment
Milest T- Baseline Test . . . . . .
|egoolne aseline fes The TSP may invoice for the Joint Board for this Payment Milestone upon the successful completion of the
Baseline Test requirements and after the Joint Board has reviewed and approved in writing both the Baseline
Test Plan and the results of a successful Baseline Test.
This Payment Milestone description is located in the Technical Requirements. Please refer to TR Section TP-0021 for
details and requirements for this Payment Milestone.
Payment .
Milestone T- Pre-Production
002 Controlled Test | The TSP may invoice the Joint Board for this Payment Milestone upon the successful completion of the Pre-
Production Controlled Test requirements and after the Joint Board has reviewed and approved in writing both
the Pre-Production Controlled Test Plan and results of a successful Pre-Production Controlled Test.
This Payment Milestone description is located in the Technical Requirements. Please refer to TR Section TP-0022 for
details and requirements for this Payment Milestone.
Payment System
Milestone T- Production The TSP may invoice the Joint Board for this Payment Milestone upon the successful completion of the System
003 Readiness Test Production Readiness Test requirements and after the Joint Board has reviewed and provided its written
approval of both the System Production Readiness Test Plan and the results of a successful System Production
Readiness Test.
Payment . . T . . . .
. . This Payment Milestone description is located in the Technical Requirements. Please refer to TR Section TP-0023 for
Milestone T- Operations Test . . . .
004 details and requirements for this Payment Milestone.
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Payment Description
Milestone
The TSP may invoice the Joint Board for this Payment Milestone upon the successful completion of the
Operations Test requirements and after the Joint Board has reviewed and provided its written approval of both
the Operations Test Plan and results of a successful Operations Test.
This Payment Milestone description is located in the Technical Requirements. Please refer to TR Section TP-0024 for
details and requirements for this Payment Milestone.
Payment
Milestone T- System
005 Acceptance Test | The TSP may invoice the Joint Board for this Payment Milestone upon the successful completion of the System
Acceptance Test requirements and after the Joint Board has reviewed and provided its written approval of both
the System Acceptance Test Plan and results of a successful System Acceptance Test.
Item No. Cumulative . . . . .
Total Data Mart Price (DM-003)= DM-001 or DM-002, whichever is the higher price
DM-003 Summary
This Payment Milestone shall include providing all Hardware, Software, equipment, the installation, labor,
installation plan and the technical support necessary for the TSP to provide the Joint Board with a separate
copy of the Transaction, account and other system data in the TCS on or before the Revenue Service Date
Payment and shall be continuously updated throughout the Contract Term. The Payment Milestone description is
Milestone Option 1: Data | |ocated in the Technical Requirements. Please refer to TR Sections SA-050, SA-051, and SA-052.
DM-001 Mart Copy
The TSP may invoice the Joint Board for this Payment Milestone after TSP has completed installation of a separate
copy of the Project data and TSP has demonstrated to the Joint Board’s satisfaction, as confirmed in writing by the
Joint Board, that the Data Mart may be queried and such queries will result in generation of the Joint Board’s desired
reports.
b . This Payment Milestone shall include all Hardware, Software, equipment, the installation, labor, installation
M?Igjcz:e Option 2: ETL plan and the technical support for the TSP to allow ETL Software to access the Transaction, account and
DM-002 P ’ other system data in the Toll Collection System on or before the Revenue Service Date from both a KYTC
and an INDOT data system and shall be continuously updated throughout the Contract Term. This Payment
Indiana Finance Authority/Joint Board Exhibit CC Exhibits to Toll Services Agreement
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Payment
Milestone

Description

Milestone description is located in the Technical Requirements. Please refer to TR Sections SA-050, SA-051

and SA-052.

The TSP may invoice the Joint Board for this Payment Milestone upon TSP’s demonstration to the Joint Board’s
satisfaction, as confirmed in writing by the Joint Board, that TSP has completed the work necessary to establish the
ETL’s ability to access the above described data in a manner that will allow the ETL to query the database and such
queries will result in generation of the Joint Board’s desired reports.

Item No. | Intermediate .
Bonds Price (BI-005)= BI-001+BI-002+BI-003+BI-004
BI-005 Summary
This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 8.1.1 for details
and requirements for this Payment Milestone.
Payment .
Milestone BI- Installation

001 Payment Bond The TSP may invoice the Joint Board for reimbursement of actual costs up to the indicated in the Price Sheets in
Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 8.1.1 for details
i and requirements for this Payment Milestone.
Payment Installation
Milestone BI- Performance L . . - . .

002 Bond The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 8.1.1 for details
Payment Operations and and requirements for this Payment Milestone.
Milestone BI- Maintenance
003 Bond

The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
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Payment
Milestone

Description

to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone shall include the pay item description located in the Agreement. Please refer to Agreement
Section 8.1.3 for details and requirements for this Payment Milestone.

Payment
. y The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
Milestone BI- Warranty Bond , . . . . . .

004 in Exhibit C to the Agreement for this bond after submittal of the bond to the Joint Board in the required form, or
confirmation of reduction of the amount of the existing Payment and Performance Bonds to 20% of the Total Toll
Collection System Capital Cost for the duration of the Warranty term, and the Joint Board’s confirmation of coverage,
verification, review and written approval of the bond.

Item No. | Intermediate .
Insurance Price (BI-0014)=BI-007+BI-008+BI-009+BI-010+BI-011+BI-012+BI-013
BI-0014 Summary
This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.1 for details
and requirements for this Payment Milestone.
Payment .
Milestone BI- Commercial

007 General Liability | The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone, after submittal of a copy of the coverage in form
acceptable to the Joint Board the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.2 for details
, and requirements for this Payment Milestone.
Payment Worker’s
Milestone BI- Compensation . . . o . .

008 Insurance The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

Payment Business This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.3 for details
Milestone BI- Automobile

and requirements for this Payment Milestone.
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Payment
Milestone

Description

009 Liability Insurance
The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.4 for details
and requirements for this Payment Milestone.
Payment Umbrella or
Milestone BI- Excess Liabilit

0010 Insurance Y The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.5 for details
and requirements for this Payment Milestone.
Payment A
. Cyber Liability
Milestone BI- L . . - . .

0011 Insurance The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.6 for details
and requirements for this Payment Milestone.
Payment
Milestone Bl- | Crime Insurance L . . - . .

0012 The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.

This Payment Milestone description is located in the Agreement. Please refer to Agreement Section 9.1.7 for details
Payment Professional and requirements for this Payment Milestone.
Milestone BI- Liability Insurance
0013 y

The TSP may invoice the Joint Board for reimbursement of actual costs up to the amount indicated in the Price Sheets
in Exhibit C to the Agreement for this Payment Milestone after submittal of a copy of the coverage in form acceptable
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Milestone

to the Joint Board, and the Joint Board’s confirmation and written approval of the coverage.
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Milestone

Description

_

Item No. Cumulative .
Total Bonds and Insurance Price (BI-0015)=BI-005+BI-0014
BI-0015 Summary
Item No. | Intermediate Annual Roadside Operations (OMH-004)=OMH-001* OMR-002 *OMR-003,
OMR-004 Summary for each column C through F
This Payment Milestone shall include all work required to operate and maintain roadside equipment measured on a
per lane per month basis in accordance with the Performance Requirements in the Technical Requirements. The
. Contract Price component for this Payment Milestone includes all TSP Work and Costs to operate and maintain
Payment Roadside . . . oL . .
. . roadside equipment other than Major Spare Parts (after expiration of required warranties) and other budgeted Pass
Milestone Operations and Through Cost [tems
OMR-001 Maintenance Per & '
Lane Per Month
The TSP may invoice the Joint Board for Roadside Operations and Maintenance Work on a monthly basis and after
the Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and Maintenance
Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such month.
Item No. | Intermediate | Total Roadside Operations and Maintenance Price Per Contract Term (OMR-005)= OMR-
OMR-005 Summary 004 (Column C)+ OMR-004 (Column D) + OMR-004 (Column E) + OMR-004 (Column F)
Item No. | Intermediate | Annual CMS Operations (OMH-009)=OMR-006*OMR-007*OMR-008, for each column C
OMR-009 Summary through F
This Payment Milestone shall include all work required to operate and maintain all changeable message signs and
ch bl their associated equipment measured on a per sign per month basis in accordance with the Performance
angea 'e Requirements in the Technical Requirements. The Contract Price component for this Payment Milestone includes all
Payment Message Sign L . . ) )
. > TSP Work and Costs to operate and maintain all changeable message signs and their associated equipment other
Milestone | (CMS) Operations . o ) :
i than Major Spare Parts (after expiration of required warranties) and other budgeted Pass Through Cost Items.
OMR-006 and Maintenance

Per Sign Per
Month

The TSP may invoice the Joint Board for CMS Operations and Maintenance Work on a monthly basis and after the
Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and Maintenance
Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such month.
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Payment
Milestone

Description

.

Item No. Cumulative | Total CMS Operations and Maintenance Price Per Contract Term (OMR-010)= OMR-009
OMR-010 Summary (Column C)+ OMR-009 (Column D) + OMR-009 (Column E) + OMR-009 (Column F)
Item No. . . . . .
OMR Cumulative | Total Roadside and CMS Operations and Maintenance Price Per Contract Term (OMR-
Summary 0011)= OMR-005+OMR-0010
0011
Item No. | Intermediate Annual Network Maintenance Price (OMN-003)=OMN-001*12 months
OMN-003 Summary for each Column C through F
This Payment Milestone shall include all work required to operate and maintain Network/WAN/LAN equipment
measured on a per month basis in accordance with the Performance Requirements in the Technical Requirements.
Network/WAN/LA The Contract Price component for this Payment Milestone includes all TSP Work and Costs to operate and maintain
Network/WAN/LAN equipment other than Major Spare Parts (after expiration of required warranties) and other
Payment N/
. . budgeted Pass Through Cost Items.
Milestone Maintenance Per
OMN-001 Month L . . . .
The TSP may invoice the Joint Board for Network/WAN/LAN/ Operations and Maintenance on a monthly basis and
after the Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and
Maintenance Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such
month.
Item No. Cumulative | Total Network Maintenance Price Per Contract Term (OMN-004)= OMN-001*12 months
OMN-004 Summary for each Column C through F
Item No. | Intermediate | Annual Back Office System (BOS) Hosting Price (OMH-003)=OMH-001*12 months for each
OMH-003 Summary Column C through F
Back Office This Payment Milestone shall include all work required to host the Back Office System (BOS) measured on a per
Payment System (BOS) month basis in accordance with the Performance Requirements in the Technical Requirements. The Contract Price
Milestone Hosting Price Per | cOmponent for this Payment Milestone includes all TSP Work and Costs to host the BOS other than Major Spare Parts
OMH-001 8

Month

(after expiration of required warranties) and other budgeted Pass Through Cost Items.
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Payment
Milestone

Description

I

The TSP may invoice the Joint Board for Back Office System (BOS) Hosting on a monthly basis and after the Joint

Board has reviewed and approved in writing the previous month’s Monthly Operations and Maintenance Report. The
invoice must be accompanied by the Monthly Operations and Maintenance Report for such month.

Item No. Cumulative | Total Back Office System (BOS) Hosting Price Per Contract Term (OMH-004)= OMH-003
OMH-004 Summary (Column C)+OMH-003 (Column D) + OMH-003 (Column E) + OMH-003 (Column F)
Item No. | Intermediate | Annual Back Office System (BOS) IT Operations and Maintenance Price (OMB-003)=0OMB-
OMB-003 Summary 001*12, for each column C through F
This Payment Milestone shall include all Back Office System (BOS) IT Operations and Maintenance Work measured on
a per month basis in accordance with the Performance Requirements in the Technical Requirements. The Contract
Back Offi Price component for this Payment Milestone includes all TSP Work and Costs for BOS IT Operations and Maintenance
Payment ac ce Work other than Major Spare Parts (after expiration of required warranties) and other budgeted Pass Through Cost
. System (BOS) IT
Milestone 0 i q Items.
OMB-001 perations an
Maintenance . . . . . .
Price Per Month The TSP may invoice the Joint Board for Back Office System (BOS) IT Operations and Maintenance Work on a monthly
basis and after the Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and
Maintenance Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such
month.
ltem No Cumulative Total Back Office System (BOS) IT Operations and Maintenance Price Per Contract Term
) (OMB-004)= OMB-003 (Column C)+OMB-003 (Column D) + OMB-003 (Column E) + OMB-
OMB-004 Summary
003 (Column F)
Item No. | Intermediate | Annual TOC Operations and Maintenance Price (OMT-003)=O0MT-001*12, for each Column
OMT-003 Summary C through F
Payment TOC Operations This Payment Milestone shall include all work required to operate and maintain the TOC measured on a per month
Milestone and Maintenance | basis in accordance with the Performance Requirements in the Technical Requirements. The Contract Price
OMT-001 Fee Per Month component for this Payment Milestone includes all TSP Work and Costs to operate and maintain the TOC other than

Major Spare Parts (after expiration of required warranties) and other budgeted Pass Through Cost Items.
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Payment Description
Milestone
The TSP may invoice the Joint Board for TOC Operations and Maintenance Price on a monthly basis and after the
Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and Maintenance
Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such month.
ltem No Cumulative Total Toll Operations Center (TOC) Operations and Maintenance Price Per Contract Term
) (OMT-004)= OMT-003 (Column C)+OMT-003 (Column D) + OMT-003 (Column E) + OMT-
OMT-004 Summary
003 (Column F)
Item . . . . .
No.OMC Intermediate Annual Customer Service Center Operations and Maintenance Price
603 Summary (OMC-003)=0MC-001*12, for each Column C through F
This Payment Milestone shall include all work required to operate and maintain the CSC measured on a per month
basis in accordance with the Performance Requirements in the Technical Requirements. The Contract Price
p ; Customer Service | component for this Payment Milestone includes all TSP Work and Costs to operate and maintain the CSC other than
M?Iirsiz:e Center Operations | Major Spare Parts (after expiration of required warranties) and other budgeted Pass Through Cost Items.
OMC-001 and Maintenance
Price Per Month | The TSP may invoice the Joint Board for CSC Operations and Maintenance Work on a monthly basis and after the
Joint Board has reviewed and approved in writing the previous month’s Monthly Operations and Maintenance
Report. The invoice must be accompanied by the Monthly Operations and Maintenance Report for such month.
ltem No Cumulative Total Customer Service Center (CSC) Operations and Maintenance Price Per Contract Term
) (OMC-004)= OMC-003 (Column C)+OMC-003 (Column D) + OMC-003 (Column E) + OMC-
OMC-004 Summary
003
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